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I. ADVERTISEMENT TO BID 
 

  



TOWN OF MONTVILLE 

INVITATION FOR PROPOSALS 

BID #2025-11 

 

The Town of Montville is interested in receiving proposals for the Bridge Street – Bridge Deck 

Replacement.  A copy of the plans and specifications is available at www.montville-ct.org.  

 

All proposals are due no later than April 23, 2025 at 10:00 AM and must be received at the 

Finance Office prior to the due date and time.  A proposal must be delivered by regular mail, 

overnight mail, or by hand to the Town of Montville, Finance Office, 310 Norwich/New London 

Turnpike, Uncasville, Connecticut 06382, with the proposal contained in a sealed envelope marked 

“Bridge Street – Bridge Deck Replacement”.  The proposal must be signed by a Company official.  

Proposals will be opened and read aloud in the Finance Office. 

 

This contract is subject to state contract compliance requirements, including non- discrimination 

statutes and set-aside requirements. State law requires a minimum of twenty-five (25%) percent 

of the state-funded portion of the contract be set aside for award to subcontractors holding current 

certification as Small Business Enterprises (“SBE”) from the Connecticut Department of 

Administrative Services (“DAS”). A minimum of 6.25% of the state-funded portion must be set 

aside for subcontractors holding current DAS certification as Minority-, Women-, and/or 

Disabled-owned businesses (“M/W/DisBE”). The contractor must demonstrate good faith effort 

to meet the 25% set-aside goals. 

 

In addition to other reservations and conditions contained in the proposal documents, the Town of 

Montville reserves the right to waive any technical defects in the proposals received; to waive any 

formalities or irregularities; to reject any and all proposals for any reason, including that it or they 

do not conform to the terms and conditions described herein, as determined by the Town in its sole 

discretion; to accept or reject any part of any proposal received; to present and negotiate terms of 

a contract together or separately with any party submitting a proposal; to determine qualifications 

exclusively and finally; to request additional qualifications; and to select any proposal or part 

thereof based on any combination of factors, including the amount proposal, the time of 

completion, and the Town’s best interests. The Town reserves the right to retain all proposals 

submitted and to use any ideas in a proposal regardless of whether or not that proposal is selected.  

 

Leonard G. Bunnell Sr., Mayor 

Town of Montville 

http://www.montville-ct.org/
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BID DISCLOSURE 

 

The Town of Montville reserves the right to reject any or all bids and waive any informalities or 

irregularities in the bid procedure or bids. 

 

The Town may hold the bids for a period not to exceed ninety (90) days from the date of the bid 

opening to review the bids and investigate the bidders’ qualifications prior to awarding the 

contract. 

 

All bidders are advised the Town of Montville has enacted through resolutions the following 

special condition concerning Town bids and purchases. 

 

1. Seller agrees that as a condition of his sale of goods and/or services to the Town of Montville, 

the Town of Montville will be authorized to deduct from the proceeds due Seller an amount 

not to exceed 25% of the total amount due Seller.  Said amount is to be applied against any 

unpaid and overdue taxes, assessments, fees, or other charges levied by the town of Montville 

or any agency thereof against the Seller.  The Seller further agrees that Seller shall insure that 

Seller has the right to withhold an amount not to exceed 25% from each subcontractor working 

for the Seller, and providing goods and/or services to the Town of Montville, and to remit such 

withheld money to the Town in full or partial satisfaction of any unpaid and overdue taxes, 

assessments, fees, or other charges levied by the Town of Montville or any agency thereof 

against such subcontractor. 
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III. INSTRUCTIONS TO BIDDERS 
 

 

 

 

 

 

Copyright © 2007 National Society of Professional Engineers 

1420 King Street, Alexandria, VA 22314-2794 

(703) 684-2882 

www.nspe.org 

 

American Council of Engineering Companies 

1015 15th Street N.W., Washington, DC 20005 

(202) 347-7474 

www.acec.org 

 

American Society of Civil Engineers 

1801 Alexander Bell Drive, Reston, VA 20191-4400 

(800) 548-2723 

www.asce.org 

 

Associated General Contractors of America 

2300 Wilson Boulevard, Suite 400, Arlington, VA   22201-3308 

(703) 548-3118 

www.agc.org 

 

 

 

The copyright for this EJCDC document is owned jointly by the four 

EJCDC sponsoring organizations and held in trust for their benefit by NSPE. 

 

  

http://www.nspe.org/
http://www.acec.org/
http://www.asce.org/
http://www.agc.org/
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ARTICLE 1 – DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions 

and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the 

meanings indicated below: 

A. Issuing Office – The office from which the Bidding Documents are to be issued and where the 

bidding procedures are to be administered.  In this case the Finance Office, Montville Town Hall 

located at 310 Norwich New London Tpke, Uncasville, Connecticut 06382. 

ARTICLE 2 – COPIES OF BIDDING DOCUMENTS 

2.01 Complete sets of the Bidding Documents are available digitally only as stated in the advertisement 

or invitation to bid. Neither the Owner nor Engineer will be responsible for full or partial sets of 

Bid Documents obtained from any other source. 

2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer 

assumes any responsibility for errors or misinterpretations resulting from the use of incomplete 

sets of Bidding Documents. 

2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so 

only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for 

any other use. 

ARTICLE 3 – QUALIFICATIONS OF BIDDERS 

3.01 To demonstrate Bidder’s qualifications to perform the Work, within 5 days of Owner’s request, 

Bidder shall submit written evidence such as financial data, previous experience, present 

commitments, and such other data as may be called for below or as otherwise requested by the 

Owner. 

A. Not Applicable 

B. List of major equipment available for this contract. 

3.02 Bidder is advised to carefully review those portions of the Bid Form requiring Bidder’s 

representations and certifications. 

ARTICLE 4 – EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND 

SITE  

4.01 Not Applicable 

4.02 Underground Facilities 

A. Information and data shown or indicated in the Bidding Documents with respect to existing 

Underground Facilities at or contiguous to the Site is based upon information and data furnished 

to Owner and Engineer by owners of such Underground Facilities, including Owner, or others. 
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4.03 Not Applicable 

4.04 Not Applicable 

4.05 On request, Owner will provide Bidder access to the Site to conduct such examinations, 

investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid. 

Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion 

of such explorations, investigations, tests, and studies. Bidder shall comply with all applicable 

Laws and Regulations relative to excavation and utility locates.  The Bidder must perform these 

investigations within the bid advertisement period and at a time at the discretion of the Owner. 

4.06 Not Applicable 

4.07 It is the responsibility of each Bidder before submitting a Bid to: 

A. examine and carefully study the Bidding Documents, and the other related data identified in the 

Bidding Documents;  

B. visit the Site and become familiar with and satisfy Bidder as to the general, local, and Site 

conditions that may affect cost, progress, and performance of the Work; 

C. become familiar with and satisfy Bidder as to all federal, state, and local Laws and Regulations 

that may affect cost, progress, and performance of the Work; 

D. Not Applicable 

E. Not Applicable 

F. agree at the time of submitting its Bid that no further examinations, investigations, explorations, 

tests, studies, or data are necessary for the determination of its Bid for performance of the Work 

at the price(s) bid and within the times required, and in accordance with the other terms and 

conditions of the Bidding Documents; 

G. become aware of the general nature of the work to be performed by Owner and others at the Site 

that relates to the Work as indicated in the Bidding Documents; 

H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that 

Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by 

Engineer is acceptable to Bidder; and 

I. determine that the Bidding Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for the performance of the Work. 

4.08 The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder 

has complied with every requirement of this Article 4, that without exception the Bid is premised 

upon performing and furnishing the Work required by the Bidding Documents and applying any 

specific means, methods, techniques, sequences, and procedures of construction that may be 

shown or indicated or expressly required by the Bidding Documents, that Bidder has given 

Engineer written notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has 



 

EJCDC C-200 Instructions to Bidders for Construction Contracts 

Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved. 

Page 3 of 12 

 

discovered in the Bidding Documents and the written resolutions thereof by Engineer are 

acceptable to Bidder, and that the Bidding Documents are generally sufficient to indicate and 

convey understanding of all terms and conditions for performing and furnishing the Work. 

ARTICLE 5 – PRE-BID CONFERENCE 

5.01 There will be no prebid conference for this project. 

ARTICLE 6 – SITE AND OTHER AREAS 

6.01 The Site is identified in the Bidding Documents. Easements for permanent structures or permanent 

changes in existing facilities are to be obtained and paid for by Owner unless otherwise provided 

in the Bidding Documents. All additional lands and access thereto required for temporary 

construction facilities, construction equipment, or storage of materials and equipment to be 

incorporated in the Work are to be obtained and paid for by Contractor. 

ARTICLE 7 – INTERPRETATIONS AND ADDENDA 

7.01 No interpretation of the meaning of the Drawings, Specifications, or other prebid documents will 

be made to any bidder orally.  Every request for such interpretation must be in writing and 

addressed to Kyle Haubert, CLA Engineers, Inc., 317 Main Street, Norwich, CT 06360; Fax: 860-

886-9165, email at: khaubert@claengineers.com.  Interpretations or clarifications considered 

necessary in response to such questions will be issued by Addenda.  Questions received less than 

seven (7) days prior to the date and time for opening of Bids may not be answered.  Only questions 

answered by Addenda will be binding. Oral and other interpretations or clarifications will be 

without legal effect. 

 

7.02 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed advisable 

by Owner or Engineer. 

7.03 Potential Bidders are responsible for checking the Town of Montville website at 

http://www.townofmontville.org/ for any addendums and updates regarding this Bid. 

ARTICLE 8 – BID SECURITY 

8.01 A Bid must be accompanied by Bid security made payable to Owner in an amount of 5 percent of 

Bidder’s maximum Bid price and in the form of a certified check, bank money order, or a Bid bond 

(on the form attached) issued by a surety meeting the requirements of Paragraphs 5.01 and 5.02 of 

the General Conditions. 

8.02 The Bid security of the Successful Bidder will be retained until such Bidder has executed the 

Contract Documents, furnished the required contract security and met the other conditions of the 

Notice of Award, whereupon the Bid security will be returned. If the Successful Bidder fails to 

execute and deliver the Contract Documents and furnish the required contract security within 15 

days after the Notice of Award, Owner may consider Bidder to be in default, annul the Notice of 

Award, and the Bid security of that Bidder will be forfeited. Such forfeiture shall be Owner’s 

exclusive remedy if Bidder defaults.  The Bid security of other Bidders whom Owner believes to 

have a reasonable chance of receiving the award may be retained by Owner until the earlier of 

mailto:khaubert@claengineers.com
http://www.townofmontville.org/
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seven days after the Effective Date of the Agreement or 120 days after the Bid opening, whereupon 

Bid security furnished by such Bidders will be returned. 

8.03 Bid security of other Bidders whom Owner believes do not have a reasonable chance of receiving 

the award will be returned within seven days after the Bid opening. 

ARTICLE 9 – CONTRACT TIMES 

9.01 The number of days within which the Work is to be substantially completed and ready for final 

payment is set forth in the Agreement. 

9.02 All time limits for Milestones, if any, Substantial Completion, and completion and readiness for 

final payment as stated in the Contract Documents are of the essence of the Contract.  

9.03 Days to Achieve Substantial Completion and Final Payment 

A. The Work will be substantially completed within 60 calendar days after the date when the 

Contract Times commence to run as provided in Paragraph 2.03 of the General Conditions, and 

completed and ready for final payment in accordance with Paragraph 14.07 of the General 

Conditions within 90 calendar days after the date when the Contract Times commence to run. 

B. Bidders should pay special attention to the duration and time frames for road closure and detour 

as specified on the Plans and Technical Specifications. 

ARTICLE 10 – LIQUIDATED DAMAGES 

10.01 Provisions for liquidated damages are set forth in the Agreement and as follows. 

10.02 Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above and 

that Owner will suffer financial loss if the Work is not completed within the times specified in 

Paragraph 4.02 above, plus any extensions thereof allowed in accordance with Article 12 of the 

General Conditions. The parties also recognize the delays, expense, and difficulties involved in 

proving in a legal or arbitration proceeding the actual loss suffered by Owner if the Work is not 

completed on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree 

that as liquidated damages for delay (but not as a penalty), Contractor shall pay Owner $1,000.00 

for each day that expires after the time specified in Paragraph 4.02 above for Substantial 

Completion until the Work is substantially complete. 

ARTICLE 11 – SUBSTITUTE AND “OR-EQUAL” ITEMS 

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or described 

in the Bidding Documents, or those substitute or “or-equal” materials and equipment approved by 

Engineer and identified by Addendum. The materials and equipment described in the Bidding 

Documents establish a standard of required type, function and quality to be met by any proposed 

substitute or “or-equal” item. No item of material or equipment will be considered by Engineer as 

a substitute or “or-equal” unless written request for approval has been submitted by Bidder and 

has been received by Engineer at least 15 days prior to the date for receipt of Bids. Each such 

request shall conform to the requirements of Paragraph 6.05 of the General Conditions. The burden 
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of proof of the merit of the proposed item is upon Bidder. Engineer’s decision of approval or 

disapproval of a proposed item will be final. If Engineer approves any proposed item, such 

approval will be set forth in an Addendum issued to all prospective Bidders. Bidders shall not rely 

upon approvals made in any other manner. 

ARTICLE 12 – SUBCONTRACTORS, SUPPLIERS AND OTHERS 

12.01 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, 

individuals, or entities to be submitted to Owner in advance of a specified date prior to the Effective 

Date of the Agreement, the apparent Successful Bidder, and any other Bidder so requested, shall 

within five days after Bid opening, submit to Owner a list of all such Subcontractors, Suppliers, 

individuals, or entities proposed for those portions of the Work for which such identification is 

required. Such list shall be accompanied by an experience statement with pertinent information 

regarding similar projects and other evidence of qualification for each such Subcontractor, 

Supplier, individual, or entity if requested by Owner. If Owner or Engineer, after due investigation, 

has reasonable objection to any proposed Subcontractor, Supplier, individual, or entity, Owner 

may, before the Notice of Award is given, request apparent Successful Bidder to submit a 

substitute, without an increase in the Bid. 

12.02 If apparent Successful Bidder declines to make any such substitution, Owner may award the 

Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, 

individuals, or entities. Declining to make requested substitutions will not constitute grounds for 

forfeiture of the Bid security of any Bidder. Any Subcontractor, Supplier, individual, or entity so 

listed and against which Owner or Engineer makes no written objection prior to the giving of the 

Notice of Award will be deemed acceptable to Owner and Engineer subject to revocation of such 

acceptance after the Effective Date of the Agreement as provided in Paragraph 6.06 of the General 

Conditions. 

12.03 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity 

against whom Contractor has reasonable objection. 

ARTICLE 13 – PREPARATION OF BID 

13.01 The Bid Form is included with the Bidding Documents. Additional copies may be obtained from 

the Engineer. 

13.02 All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or 

alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be 

indicated for each part of the Bid Proposal, bid item, and unit price item listed therein.  The Bid 

price(s) shall be written in both words and figures, and in the case of a discrepancy between the 

two the amount in words shall govern. 

13.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice-president 

or other corporate officer accompanied by evidence of authority to sign. The corporate seal shall 

be affixed and attested by the secretary or an assistant secretary. The corporate address and state 

of incorporation shall be shown. 
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13.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose 

title must appear under the signature), accompanied by evidence of authority to sign. The official 

address of the partnership shall be shown. 

13.05 A Bid by a limited liability company shall be executed in the name of the firm by a member and 

accompanied by evidence of authority to sign. The state of formation of the firm and the official 

address of the firm shall be shown. 

13.06 A Bid by an individual shall show the Bidder’s name and official address. 

13.07 A Bid by a joint venture shall be executed by each joint venturer in the manner indicated on the 

Bid Form. The official address of the joint venture shall be shown. 

13.08 All names shall be printed in ink below the signatures. 

13.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall 

be filled in on the Bid Form. 

13.10 Postal and e-mail addresses and telephone number for communications regarding the Bid shall be 

shown. 

13.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state 

where the Project is located, or Bidder shall covenant in writing to obtain such authority and 

qualification prior to award of the Contract and attach such covenant to the Bid. Bidder’s state 

contractor license number, if any, shall also be shown on the Bid Form. 

13.12 Bidders shall include a statement that they and all subcontractors will comply with Executive 

Order No. Three, Executive Order No. Sixteen and Executive Order No. Seventeen, Office of 

Federal Contract Compliance Programs (OFCC) Executive Order No. 11246, Executive Order 

12549 and CGS 31-53a, and federal regulation 2 CFR 200.216 as amended, copies of which are 

attached at the end of this document. 

13.13 All bidders shall complete and submit the following documents with their bid:  

A. Proposal Form: 

Acknowledgement of Addendums      

B. Bid Form – Unit Pricing 

C. Bid Security (Bid Bond or Certified Check) 

D. Statement of Bidder’s Qualifications 

E. Proposed Subcontractors 

F. Proposed Suppliers 

G. Non-Collusion Affidavit 

H. Non-Discrimination in Employment 

I. Certificate as to Corporate Principal  

J. CHRO Bidder Contract Compliance Form 
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ARTICLE 14 – BASIS OF BID; COMPARISON OF BIDS 

14.01 Unit Price 

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid schedule. 

B. The total of all estimated prices will be the sum of the products of the estimated quantity of each 

item and the corresponding unit price. The final quantities and Contract Price will be determined 

in accordance with Paragraph 11.03 of the General Conditions. 

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in 

favor of the unit prices. Discrepancies between the indicated sum of any column of figures and 

the correct sum thereof will be resolved in favor of the correct sum. 

14.02 Allowances 

A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for 

Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if any, 

named in the Contract Documents, in accordance with Paragraph 11.02.B of the General 

Conditions. 

ARTICLE 15 – SUBMITTAL OF BID 

15.01 Sealed Bids One (1) Original and a PDF version on a USB drive (or equal) of all bid 

documents shall be submitted no later than the date and time prescribed and at the place indicated 

in the advertisement or invitation to bid and shall be enclosed in a plainly marked package with 

the Project title, bid number, time of bid opening and date, the name and address of Bidder, and 

shall be accompanied by the Bid security and other required documents. If a Bid is sent by mail or 

other delivery system, the sealed envelope containing the Bid shall be enclosed in a separate 

package plainly marked on the outside with the notation “BID ENCLOSED.” A mailed Bid shall 

be addressed to the Finance Office, Montville Town Hall located at 310 Norwich New London 

Tpke, Uncasville, Connecticut 06382, and must arrive prior to the date and time of Bid Opening. 

Sales and Use Tax:  Vendors are reminded that the Connecticut State Sales and Use Tax and 

associated Federal taxes are not applicable under this contract, and therefore these taxes are not to 

be included in the price. 

Under the terms of Connecticut Agencies Regulations §12-426-18, Contractors and 

Subcontractors, the contractor may purchase materials and supplies as are to be installed or placed 

in projects being performed under these contracts and will remain in such projects after 

completion, including tangible personal property that remains tangible personal property after its 

installation or placement, without payment of the tax and shall not charge any such exempt 

organization or agency any sales or use tax thereon. 

15.02 The bidder agrees and warrants that in the submission of this sealed bid, they will not discriminate 

or permit discrimination against any person or group of persons on the grounds of race, color, 

religion, national origin, sex, or physical disability including, but not limited to blindness, unless 

it is shown by such bidder that such disability prevents performance of that which must be done to 
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successfully fulfill the terms of this sealed bid or in any manner which is prohibited by the laws of 

the United States or the State of Connecticut:  and further agrees to provide the Human Relations 

Commission with such information requested by the Commission concerning the employment 

practices and procedures of the bidder. An Affirmative Action Statement will be required by the 

successful bidder. 

ARTICLE 16 – MODIFICATION AND WITHDRAWAL OF BID 

16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the same 

manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior 

to the date and time for the opening of Bids or authorized postponement thereof. 

16.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner 

and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a 

material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid, 

and the Bid security will be returned. Thereafter, if the Work is rebid, that Bidder will be 

disqualified from further bidding on the Work.  This provision to withdraw a Bid without forfeiting 

the Bid Security does not apply to Bidder’s errors in judgment in preparing the Bid.  

ARTICLE 17 – OPENING OF BIDS 

17.01 Bids will be opened at the time and place indicated in the Advertisement or Invitation to Bid and, 

unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids 

and major alternates, if any, will be made available to Bidders after the opening of Bids. 

ARTICLE 18 – BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner 

may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period. 

ARTICLE 19 – EVALUATION OF BIDS AND AWARD OF CONTRACT 

19.01 Owner reserves the right to reject any or all Bids or any part of any Bid, including without 

limitation, nonconforming, nonresponsive, unbalanced, or conditional Bids. Owner further 

reserves the right to reject the Bid of any Bidder whom it finds, after reasonable inquiry and 

evaluation, to not be responsible. Owner may also reject the Bid of any Bidder if Owner believes 

that it would not be in the best interest of the Project to make an award to that Bidder. Owner also 

reserves the right to waive all informalities not involving price, time, or changes in the Work and 

to negotiate contract terms with the Successful Bidder. 

19.02 More than one Bid for the same Work from an individual or entity under the same or different 

names will not be considered. Reasonable grounds for believing that any Bidder has an interest in 

more than one Bid for the Work may be cause for disqualification of that Bidder and the rejection 

of all Bids in which that Bidder has an interest. 

19.03 In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed 

requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form 

or prior to the Notice of Award. 
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19.04 In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider the 

qualifications and experience of Subcontractors, Suppliers, and other individuals or entities 

proposed for those portions of the Work for which the identity of Subcontractors, Suppliers, and 

other individuals or entities must be submitted as provided in the Supplementary Conditions. 

19.05 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, 

qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or 

entities proposed for those portions of the Work in accordance with the Contract Documents. 

19.06 If Contract is to be awarded, Owner will award the Contract to the responsible Bidder who’s Bid, 

conforming with all the material terms and conditions of the Instructions to Bidders, is lowest, 

price and other factors considered.  The lowest price will be determined based on the “Total Base 

Bid Price”, or if the Owner elects to perform any “Alternate” work if specified on the Bid Form 

the Base Bid Price as modified by the selected “Alternate” amount(s).   If detailed in the bid form, 

factors such as discounts, transportation costs, and life cycle costs may be used to determine which 

bidder, if any, is to be offered the award.   

19.07 The Town of Montville reserves the right to award in part, to reject any and all, in whole or in    

part, for misrepresentation or if the respondent is in default of any prior Town contract, or if the 

Respondent limits or modifies any of the terms and conditions and/or specifications of the Request. 

The Town also reserves the right to waive technical defects, irregularities and omissions if, in its 

judgment, the best interest of the Town will be served. 

ARTICLE 20 – CONTRACT SECURITY AND INSURANCE 

20.01 Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, sets 

forth Owner’s requirements as to performance and payment bonds and insurance. When the 

Successful Bidder delivers the executed Agreement to Owner, it shall be accompanied by such 

bonds. 

ARTICLE 21 – SIGNING OF AGREEMENT 

21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the 

required number of unsigned counterparts of the Agreement along with the other Contract 

Documents which are identified in the Agreement as attached thereto. Within 15 days thereafter, 

Successful Bidder shall sign and deliver the required number of counterparts of the Agreement 

and attached documents to Owner. Within ten days thereafter, Owner shall deliver one fully signed 

counterpart to Successful Bidder with a complete set of the Drawings with appropriate 

identification. 

ARTICLE 22 – SALES AND USE TAXES 

22.01 Owner is exempt from Connecticut state sales and use taxes on materials and equipment to be 

incorporated in the Work. (Exemption Number will be provided after execution of the agreement). 

Said taxes shall not be included in the Bid. Refer to Paragraph 6.10 of the Supplementary 

Conditions for additional information. 
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ARTICLE 23 – RETAINAGE 

23.01 Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s 

Applications for Payment on or about the Last day of each month during performance of the Work 

as provided below. All such payments will be measured by the schedule of values established as 

provided in Paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based 

on the number of units completed) or, in the event there is no schedule of values, as provided in 

the General Requirements. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal to the 

percentage indicated below but, in each case, less the aggregate of payments previously made 

and less such amounts as Engineer may determine or Owner may withhold, including but not 

limited to liquidated damages, in accordance with Paragraph 14.02 of the General 

Conditions. 

a. 95 percent of Work completed (with the balance being retainage); and 

b. 0 percent of cost of materials and equipment not incorporated in the Work (with the 

balance being retainage). 

23.02 Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to 

Contractor to 95 percent of the Work completed, less such amounts as Engineer shall determine in 

accordance with Paragraph 14.02.B.5 of the General Conditions and less 200 percent of Engineer’s 

estimate of the value of Work to be completed or corrected as shown on the tentative list of items 

to be completed or corrected attached to the certificate of Substantial Completion.  

ARTICLE 24 – EMPLOYMENT OF LABOR 

24.01 The wages paid to mechanics, laborers or workmen employed upon the work herein contracted to 

be done shall be at a rate equal to the rate of wages prevailing for the same work in the same trade 

or occupation in the Montville area as determined by the labor Commissioner of the State of 

Connecticut.  See Section 31.53 of the General Statutes of the State of Connecticut, Revision of 

195S, as amended. 

24.02 Public Act 79-325 passes by the 1979 Legislature covers exemptions from Section 31.53 of the 

General Statutes.  Under the new exemptions, effective October 31, 2017, the regulations that the 

prevailing wage must be paid for work performed by contractors and subcontractors in connection 

with work on public facilities will not apply: 

To public work alterations, repair, refinishing projects with total cost of less than $100,000. 

To public works new construction with a total cost of less than $1,000,000. 

 

All Bidders are informed that the project is considered REPAIR construction. 

 

24.03 All Bidders are advised to inform themselves and to comply with the requirements of Federal, 

State and local laws governing the employment of labor. 
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24.04 The Contractor shall provide certified payroll sheets to the Owner which includes all employees 

involved with the project for each payroll period during the course of the project. 

ARTICLE 25 – PROVISIONAL ITEMS 

25.01 Provisional items are delineated in the bid form. Quantities for provisional items may or may not 

be used in whole or in part at the discretion of the Owner. This shall in no way affect the established 

contract unit prices. All bid unit prices for provisional items shall be added to establish the total 

bid amount. 

 

ARTICLE 26 – SAFETY STANDARDS 

 

26.01 Bidder agrees to comply with all of the latest Federal and State Safety Standards and Regulations 

and certifies that all work required in this bid will conform to and comply with said standards and 

regulations.  Bidder further agrees to indemnify and hold harmless the Town for all damages 

assessed against the Town as a result of Bidder's failure to comply with said standards and/or 

regulations. 

 

26.02 Safety and Health Standards: Successful bidders must demonstrate compliance with all applicable 

OSHA standards including without limitations the following standards: 

 

29 CFR 1926.650 “Excavations-Scope, application, and definitions” 

29 CFR 1926.651 “Excavations-Specific Excavation Requirements” 

29 CFR 1926.652 “Excavations-Requirements for Protective Systems” 

29 CFR 1926.Subpart P Appendix F – “Selection of Protective Systems” 

29 CFR 1910.1200 “Hazard Communication” 

29 CFR 1910.146 “Permit Required Confined Spaces” 

DOT “Pipeline Safety Regulations Part 192”  

 

26.03 The successful bidder shall provide written documentation of each employee’s “Operator 

Qualifications” for the appropriate required tasks. 

 

26.04 The successful bidder shall provide written documentation of the companies Drug & Alcohol 

policy in accordance with DOT 49 CFR part 199 and DOT 49 CFR part 40 

 

26.05 The successful bidder shall provide written “competent person“ training documentation. 

 

26.06 The contractor is responsible for ensuring OSHA compliance, and his responsibility includes 

supervising and monitoring work site conditions for OSHA compliance. If the contractor uses 

subcontractors the contractor is responsible for ensuring that the subcontractors fulfill their 

obligations with respect to employee safety, particularly including those which affect the entire 

site. 

 

26.07 The Owner shall consider OSHA violations(s) over the past five years in determining the ability 

of the Contractor to comply with OSHA requirements and in determining whether contractor is a 

responsible bidder.  If there has been an OSHA violation within the past five (5) years (measured 

from the date of the bid), the contractor shall provide copies of the citation(s), all documents 
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regarding final determination of such citations including settlement any explanation(s) of such 

violation(s). 

 

ARTICLE 27 – CHRO COMPLIANCE & STATE SET ASIDE 

 

27.01 The contractor who is selected to perform this State project must comply with CONN. GEN. 

STAT. §§ 4a-60, 4a-60a, 4a-60g, and 46a-68b through 46a-68f, inclusive, as amended by June 

2015 Special Session Public Act 15-5. 

 

27.02 State law requires a minimum of twenty-five (25%) percent of the state-funded portion of the 

contract be set aside for award to subcontractors holding current certification from the 

Connecticut Department of Administrative Services (“DAS”) under the provisions of CONN. 

GEN. STAT. § 4a-60g. (25% of the total state-funded value with DAS-certified Small 

Businesses and 6.25% of the total state-funded value with DAS-certified Minority-, Women-, 

and/or Disabled-owned Businesses.) The contractor must demonstrate good faith effort to meet 

the 25% set-aside goals. 

 

24.03 The successful Bidder shall submit the required project-specific Set-Aside Plan to the 

CHRO.  Training for contractors is available here. 

 

 

 

 

https://portal.ct.gov/-/media/chro/cc-documents/sap-format.docx
https://portal.ct.gov/chro/contract-compliance/contract-compliance/technical-assistance-ta-sessions'
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ARTICLE 1 – BID RECIPIENT 

1.01 This Bid is submitted to: 

Town of Montville 

Finance Department 

310 Norwich-New London Turnpike 

Uncasville, CT 06382 

 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an 

Agreement with Owner in the form included in the Bidding Documents to perform all Work 

as specified or indicated in the Bidding Documents for the prices and within the times 

indicated in this Bid and in accordance with the other terms and conditions of the Bidding 

Documents. 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including 

without limitation those dealing with the disposition of Bid security. This Bid will remain 

subject to acceptance for 60 days after the Bid opening, or for such longer period of time that 

Bidder may agree to in writing upon request of Owner. 

ARTICLE 3 – BIDDER’S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, other related data 

identified in the Bidding Documents, and the following Addenda, receipt of which is 

hereby acknowledged: 

 

 

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, 

local, and Site conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect 

cost, progress, and performance of the Work. 

D. Not Applicable 

E. Bidder has considered the information known to Bidder; information commonly known 

to contractors doing business in the locality of the Site; information and observations 

obtained from visits to the Site; the Bidding Documents; and drawings identified in the 

Addendum No.  Addendum Date 

             

             

             

   

   



EJCDC C-410 Bid Form for Construction Contracts 

Copyright © 2007 National Society of Professional Engineers for EJCDC. All rights reserved. 

Page 2 of 9 

 

Bidding Documents, with respect to the effect of such information, observations, and 

documents on (1) the cost, progress, and performance of the Work; (2) the means, 

methods, techniques, sequences, and procedures of construction to be employed by 

Bidder, including applying the specific means, methods, techniques, sequences, and 

procedures of construction expressly required by the Bidding Documents; and (3) 

Bidder’s safety precautions and programs. 

F. Based on the information and observations referred to in Paragraph 3.01.E above, Bidder 

does not consider that further examinations, investigations, explorations, tests, studies, 

or data are necessary for the determination of this Bid for performance of the Work at 

the price(s) bid and within the times required, and in accordance with the other terms and 

conditions of the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at 

the Site that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or 

discrepancies that Bidder has discovered in the Bidding Documents, and the written 

resolution thereof by Engineer is acceptable to Bidder. 

I. The Bidding Documents are generally sufficient to indicate and convey understanding of 

all terms and conditions for the performance of the Work for which this Bid is submitted. 

ARTICLE 4 – BIDDER’S CERTIFICATION 

4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed 

individual or entity and is not submitted in conformity with any collusive agreement or 

rules of any group, association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a 

false or sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and  

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for the Contract.  For the purposes of this Paragraph 4.01.D: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of 

value likely to influence the action of a public official in the bidding process; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 

influence the bidding process to the detriment of Owner, (b) to establish bid prices at 

artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and 

open competition; 
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3. “collusive practice” means a scheme or arrangement between two or more Bidders, 

with or without the knowledge of Owner, a purpose of which is to establish bid prices 

at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in the bidding process or 

affect the execution of the Contract. 

ARTICLE 5 – BASIS OF BID 

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following 

price(s):  Unit prices are to be written in both words and figures. In case of discrepancy, 

the unit price shown in words will govern. 

ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 

 

1. Mobilization    L.S.  L.S.       

 

UNIT PRICE IN WORDS:          

 

           

 

 

2. Maintenance and Protection 

 of Traffic           L.S.   L.S.       

 

UNIT PRICE IN WORDS:          

 

           

 

 

3. Sedimentation and  

 Erosion Control    L.S.   L.S.       

 

UNIT PRICE IN WORDS:          

 

           

 

 

4. Provisional Item 

 Crushed Stone              50   C.Y.       

 

UNIT PRICE IN WORDS:          
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ITEM DESCRIPTION QUANTITY UNIT UNIT PRICE AMOUNT 

 

5. Topsoil, Seed, Fertilize 

 and Mulch              L.S.   L.S.       

 

UNIT PRICE IN WORDS:          

 

           

 

 

6.       Metal Beam Rail (RB-MASH)             220   L.F.        

 

UNIT PRICE IN WORDS:          

 

            

 

 

7.      Metal Beam Rail 

 End Anchorages (Type II)              3   EA.        

 

UNIT PRICE IN WORDS:          

 

            

 

 

8. Bridge Street Bridge Deck Replacement:  

Including demolition, removal & disposal existing structure.   Field measure the existing 

structure for the new deck.  Construction of the new bridge deck structure including the new 

precast concrete deck bridge railings, waterproofing, finishes, repointing, grout fill, mortar 

fill, and other items not specifically listed elsewhere.  

 

   L.S.  L.S.       

 

UNIT PRICE IN WORDS:          

 

           

 

 

 

 

TOTAL BID AMOUNT:          

 

TOTAL BID AMOUNT IN WORDS:         
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Unit Prices have been computed in accordance with Paragraph 11.03.B of the General Conditions. 

 

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of 

comparison of Bids, and final payment for all unit price Bid items will be based on actual quantities, 

determined as provided in the Contract Documents. 

 

Provisional items are delineated in the bid form. Quantities for provisional items may or may not be 

used in whole or in part at the discretion of the Owner. This shall in no way affect the established 

contract unit prices. All bid unit prices for provisional items shall be added to establish the total bid 

amount. 

 

This contract is to be awarded as outlined in Article 19 of the Instructions to Bidders.  This 

contract is to be awarded to that responsible Bidder whose total bid is the lowest number of dollars 

for the above items. 
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ARTICLE 6 – TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready 

for final payment in accordance with Paragraph 14.07 of the General Conditions within the 

number of calendar days indicated in the Instructions to Bidders and Agreement. 

6.02 Bidder accepts the provisions of the Instructions to Bidders and the Agreement as to 

liquidated damages. 

ARTICLE 7 – ATTACHMENTS TO THIS BID 

7.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security in the form of a Bid Bond, bank money order or Certified Check 

(circle type of security provided); 

B. Statement of Bidders Qualifications 

C. List of Proposed Subcontractors; 

D. List of Proposed Suppliers; 

E. Non-Discrimination in Employment Statement; 

F. Non-Collusion Affidavit of Prime Bidder; 

G. Certificate as to Corporate Principal; 

H. CHRO Contract Compliance Form  

H. Evidence of authority to do business in the state of the Project; or a written covenant to 

obtain such license within the time for acceptance of Bids; 

I. Contractor’s License No.: ____________ [or] Evidence of Bidder’s ability to obtain a 

State Contractor’s License and a covenant by Bidder to obtain said license within the 

time for acceptance of Bids and; 

J. A Form W-9 

 

ARTICLE 8 – DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the 

Instructions to Bidders, the General Conditions, and the Supplementary Conditions.  
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ARTICLE 9 – BID SUBMITTAL 

9.01 This Bid is submitted by: 

If Bidder is: 

 

An Individual 

 

 Name (typed or printed):         

 

 By:            

(Individual’s signature) 

 

 Doing business as:          

 

A Partnership 

 

 Partnership Name:          

 

 By:            

  (Signature of general partner -- attach evidence of authority to sign) 

 

 Name (typed or printed):         

 

A Corporation 

 

 Corporation Name:           

           

 State of Incorporation:         

  

 Type (General Business, Professional, Service, Limited Liability):_______ 

 

 By:            

                          (Signature -- attach evidence of authority to sign) 

 

 Name (typed or printed):         

 

 Title:            

  (CORPORATE SEAL) 

 

  

  

 

Attest            

 

Date of Qualification to do business in Connecticut is ____/____/____. 
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A Joint Venture 

 

 Name of Joint Venture:         

 

 First Joint Venturer Name:          

          (SEAL) 

 

 

 By:            

 (Signature of first joint venture partner - attach evidence of authority to sign) 

 

 Name (typed or printed):         

 

 Title:            

 

 

 Second Joint Venturer Name:        

(SEAL) 

 

 

 By:            

 (Signature of second joint venture partner -- attach evidence of authority to sign) 

 

 Name (typed or printed):         

 

 Title:            

 

(Each joint venturer must sign. The manner of signing for each individual, 

partnership, and corporation that is a party to the joint venture should be in the 

manner indicated above.) 

 

 

 

 

 

9.02 Bidder's Business Address          

 

             

 

 Phone No. ____________________________ Fax No.      

 

 E-mail             

 

  SUBMITTED on       , 20____. 
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BID BOND 

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable. 

BIDDER (Name and Address): 

       

       

       

SURETY (Name and Address of Principal Place of Business): 

       

       

  

OWNER: 

 
Town of Montville 

310 Norwich-New London Turnpike 

 Uncasville, Connecticut 06382 

  

BID 

 Bid Due Date:                                                                

 Description:        Bid 2025-11 - Town of Montville Bridge Street Bridge Deck Replacement 

  

BOND 

 Bond Number:       

 Date (Not earlier than Bid due date):       

 Penal sum        $                                    

  (Words)  (Figures) 

 

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause 

this Bid Bond to be duly executed by an authorized officer, agent, or representative. 

 

BIDDER SURETY  

      (Seal)       (Seal) 

Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal 

 

By:        By:        

 Signature  Signature (Attach Power of Attorney) 

   

                

 Print Name  Print Name 

   

                

 Title  Title 

 

Attest:        Attest:        

 Signature  Signature 

   

                

 Title  Title 
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Note: Above addresses are to be used for giving any required notice.  Provide execution by any additional parties, 

such as joint venturers, if necessary. 
 

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, and assigns to 

pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.  Payment of the penal sum is the extent 

of Bidder’s and Surety’s liability.  Recovery of such penal sum under the terms of this Bond shall be Owner’s sole and exclusive 

remedy upon default of Bidder.  

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents (or 

any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any 

performance and payment bonds required by the Bidding Documents. 

3. This obligation shall be null and void if: 

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any 

extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and 

any performance and payment bonds required by the Bidding Documents, or 

3.2 All Bids are rejected by Owner, or 

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any 

extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by 

Paragraph 5 hereof). 

4. Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after receipt by 

Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, identifying 

this Bond and the Project and including a statement of the amount due. 

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of Award agreed 

to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including extensions shall not in 

the aggregate exceed 120 days from Bid due date without Surety’s written consent. 

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in 

Paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid due date. 

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state in 

which the Project is located. 

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the 

face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States Registered or 

Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt by the party 

concerned. 

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the 

officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such Bond and bind 

the Surety thereby. 

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable 

statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision of 

this Bond conflicts with any applicable statute, then the provision of said statute shall govern and the remainder of this Bond 

that is not in conflict therewith shall continue in full force and effect. 

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable. 



 

 
 

 

 

Town of Montville   
Bridge Street 

Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 

 

 

 

 

 

STATEMENT OF BIDDER'S QUALIFICATIONS 
 

All questions must be answered and the data given must be clear and comprehensive. This 

statement must be notarized. If necessary, questions may be answered on separate attached sheets. 

The Bidder may submit any additional information he desires. 

 

1.  Name of Bidder: 

 

 

2.  Permanent main office address: 

 

 

3.  When organized: 

 

 

4.  If a corporation, where incorporated: 

 

 

5.  How many years have you been engaged in the contracting business under your present firm 

or trade name? 

 

 

6.  General character of work performed by your company: 

 

 

7.  Have you ever failed to complete any work awarded to you? If so, where and why? 

 

 

8.  Have you ever defaulted on a contract? If so, where and why? 

 

 

9.  List projects similar to this that your organization completed within the last 5 years?  The 

contractor shall attach a summary of such work that identifies: 

• Name of Owner 

• Date of Work 

• Contract Amount 

• Brief Description of Work 

 

10.  Experience in construction work similar in importance to this project. 

 

 



 

 
 

 

 

Town of Montville   
Bridge Street 

Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 

 

 

 

 

 

12.  Background and experience of the principal members of your organization including the 

officers. 

 

13.  Will you, upon request, fill out a confidential detailed financial statement and furnish any 

other information that may be required by the OWNER? 

 

 

14.  The undersigned hereby authorizes and requests any person, firm, or corporation to furnish 

any information requested by the Owner or representative in verification of the recitals 

comprising this Statement of Bidder's Qualifications. 

 

 

Dated at      this    day of    , 20 ____. 

 

            

       (Name of Bidder) 

 

 By         

 

 Title         

 

 State of  ) 

  ) ss. 

 County of  ) 

 

       being duly sworn deposes and says that he is   

      of          

   (name of organization) 

and that the answers to the foregoing questions and all statements therein contained are true and 

correct. 

 

 Subscribed and sworn to before me this          day of    , 20  . 

  

            

             Notary Public 

 

 My Commission expires     20  . 

 

  



 

 
 

 

 

Town of Montville   
Bridge Street 

Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 

 

 

 

 

 

PROPOSED SUBCONTRACTORS 
 

THE BIDDER SHALL STATE THE NAMES OF ALL THE SUBCONTRACTORS THAT HE 

PROPOSES TO USE.  ATTACH ADDITIONAL SHEETS IF NEEDED. 

 

 

If none, write "None"           

 

 

*Description of Work           

 

  Proposed Subcontractor, Name         

 

  Address            

 

 

*Description of Work           

 

  Proposed Subcontractor, Name         

 

  Address            

 

 

*Description of Work           

 

  Proposed Subcontractor, Name         

 

  Address            

 

 

*Insert description of work and subcontractors' names as may be required. 

 

This is to certify that all names of the above-mentioned subcontractors are submitted with full 

knowledge and consent of the respective parties. 

 

The Bidder warrants that none of the proposed subcontractors have any conflict of interest as 

respects this contract. 

 

      Bidder        

        (Fill in Name) 

 

       By        

         (Signature and Title) 



 

 
 

 

 

Town of Montville   
Bridge Street 

Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 

 

 

 

 

 

PROPOSED SUPPLIERS 
 

THE BIDDER SHALL STATE THE NAMES OF PROPOSED MATERIAL SUPPLIERS FOR 

THE PROJECT.  ATTACH ADDITIONAL SHEETS IF NEEDED. 

 

 

If none, write "None"           

 

 

*Description of Material           

 

  Proposed Supplier, Name         

 

  Address            

 

 

*Description of Material           

 

  Proposed Supplier, Name         

 

  Address            

 

 

*Description of Material           

 

  Proposed Supplier, Name         

 

  Address            

 

 

*Insert description of work and suppliers names as may be required. 

 

This is to certify that all names of the above-mentioned suppliers are submitted with full 

knowledge and consent of the respective parties. 

 

The Bidder warrants that none of the proposed suppliers have any conflict of interest as respects 

this contract. 

 

      Bidder        

              (Fill in Name) 

 

       By        

         (Signature and Title) 



 

 
 

 

 

Town of Montville   
Bridge Street 

Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 

 

 

 

 

 

NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 

State of      ) 

 ) ss. 

County of      ) 

 

          , being first duly 

sworn, deposes and says that: 

 

(1)  He is (owner, partner, officer, representative or agent) of      

   , the Bidder that has submitted the attached bid; 

 

(2) He is fully informed respecting the preparation and contents of the attached Bid and of 

 all pertinent circumstances respecting such Bid; 

 

(3)  Such Bid is genuine and is not a collusive or sham Bid; 

 

(4)  Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, 

 employees or parties in interest, including this affiant, has in any way colluded, 

 conspired, connived or agreed, directly or indirectly with any other Bidder, firm or person 

 to submit a collusive or sham Bid in connection with the Contract for which the attached 

 Bid has been submitted or to refrain from Bidding in connection with such Contract, or 

 has in any manner, directly or indirectly, sought by agreement or collusion or 

 communication or conference with any other Bidder, firm or person to fix the price or 

 prices in the attached Bid or of any other Bidder, or to fix any overhead, profit or cost 

 element of the Bid price or the Bid price of any other Bidder or to secure through any 

 collusion, conspiracy, connivance or unlawful agreement any advantage against the 

 Owner or any person interested in the proposed Contract; and 

 

(5)  The price or prices quoted in the attached Bid are fair and proper and are not tainted by 

 any collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or 

 any of its agents, representatives, owners, employees, or parties in interest, including this 

 affiant. 

      (Signed)       

 

                

         (Title) 

Subscribed and sworn to before me 

this    day of     20  . 

         

         

    (Title) 

    My Commission expires     , 20     .  



 

 
 

 

 

Town of Montville   
Bridge Street 

Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 

 

 

 

 

 

NON-DISCRIMINATION IN EMPLOYMENT 
 

 State of  ) 

  ) ss 

 County of  ) 

 

     , being first duly sworn, deposes and says that: 

 

(1) He is (owner, partner, officer, representative, or agent), of      

  , the bidder that has submitted the attached bid; 

 

(2) Said bidder (has    ) (has not   ) previously performed work subject to the 

President's Executive Order No. 11246, or any preceding similar Executive Order. 

 

      Signed      

 

            

           Title 

 

Subscribed and Sworn to before me  

 

this   day of    20  . 

 

       

 

       

        Title 

 

 My Commission expires     , 20 ____. 

 

  



 

 
 

 

 

Town of Montville   
Bridge Street 

Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 

 

 

 

 

 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 

 

I,         , certify that I am the 

Secretary of the corporation named as Principal in the within bond; that     

     , who signed the said bond on behalf of the Principal was 

then       of said corporation; that I know his signature, and 

his signature thereto is genuine; and that said bond was his duly signed, sealed, and attested to for 

and in behalf of said corporation by authority of this governing body. 

 

         (Corporate Seal) 

       

 

 

 

 

              

      

 

     Title:            

 



COMMISSION ON HUMAN RIGHTS AND OPPORTUNITIES 
CONTRACT COMPLIANCE REGULATIONS 

NOTIFICATION TO BIDDERS 
(Revised 09/3/15) 

 
The contract to be awarded is subject to contract compliance requirements mandated by Sections 4a-60 and 4a- 
60a of the Connecticut General Statutes; and, when the awarding agency is the State, Sections 46a-71(d) and 
46a-81i(d) of the Connecticut General Statutes.  There are Contract Compliance Regulations codified at Section 
46a-68j-21 through 43 of the Regulations of Connecticut State Agencies, which establish a procedure for awarding 
all contracts covered by Sections 4a-60 and 46a-71(d) of the Connecticut General Statutes. 

 
According to Section 46a-68j-30(9) of the Contract Compliance Regulations, every agency awarding a contract 
subject to the contract compliance requirements has an obligation to “aggressively solicit the participation of 
legitimate minority business enterprises as bidders, contractors, subcontractors and suppliers of materials.” 
“Minority business enterprise” is defined in Section 4a-60 of the Connecticut General Statutes as a business 
wherein fifty-one percent or more of the capital stock, or assets belong to a person or persons:  “(1) Who are 
active in daily affairs of the enterprise; (2) who have the power to direct the management and policies of the 
enterprise; and (3) who are members of a minority, as such term is defined in subsection (a) of Section 32-9n.” 
“Minority” groups are defined in Section 32-9n of the Connecticut General Statutes as “(1) Black Americans . . . 
(2) Hispanic Americans . . . (3) persons who have origins in the Iberian Peninsula . . . (4)Women . . . (5) Asian 
Pacific Americans and Pacific Islanders; (6) American Indians . . .”   An individual with a disability is also a 
minority business enterprise as provided by Section 4a-60g of the Connecticut General Statutes.  The above 
definitions apply to the contract compliance requirements by virtue of Section 46a-68j-21(11) of the Contract 
Compliance Regulations. 

 
The awarding agency will consider the following factors when reviewing the bidder’s qualifications under the 
contract compliance requirements: 

 
(a)  the bidder’s success in implementing an affirmative action plan; 
(b) the bidder’s success in developing an apprenticeship program complying with Sections 46a-68-1 to 

46a-68-17 of the Administrative Regulations of Connecticut State Agencies, inclusive; 
(c)  the bidder’s promise to develop and implement a successful affirmative action plan; 
(d) the bidder’s submission of employment statistics contained in the “Employment Information 

Form”, indicating that the composition of its workforce is at or near parity when compared to the 
racial and sexual composition of the workforce in the relevant labor market area; and 

(e)  the bidder’s promise to set aside a portion of the contract for legitimate minority 
business enterprises. See Section 46a-68j-30(10)(E) of the Contract Compliance Regulations. 

 
 

INSTRUCTIONS AND OTHER INFORMATION 
 

The  following  BIDDER  CONTRACT  COMPLIANCE MONITORING REPORT  must  be  completed  in  full,  signed,  and 
submitted with the bid for this contract. The contract awarding agency and the Commission on Human Rights and Opportunities 
will use the information contained thereon to determine the bidders compliance to Sections 4a-60 and 4a-60a CONN. GEN. 
STAT., and Sections 46a-68j-23 of the Regulations of Connecticut State Agencies regarding equal employment opportunity, and 
the bidder’s good faith efforts to include minority business enterprises as subcontractors and suppliers for the work of the 
contract. 

 
1)        Definition of Small Contractor 
Section 4a-60g CONN. GEN. STAT. defines a small contractor as a company that has been doing business under the same 
management and control and has maintained its principal place of business in Connecticut for a one year period immediately 
prior to its application for certification under this section, had gross revenues not exceeding fifteen million dollars in the 
most recently completed fiscal year, and at least fifty-one percent of the ownership of which is held by a person or persons who 
are active in the daily affairs of the company, and have the power to direct the management and policies of the company, except 
that a nonprofit corporation shall be construed to be a small contractor if such nonprofit corporation meets the requirements 
of subparagraphs (A) and (B) of subdivision 4a-60g CONN. GEN. STAT.



2)      Description of Job Categories (as used in Part IV Bidder Employment Information)   (Page 2) 
 

MANAGEMENT:  Managers plan, organize, direct, and 
control the major functions of an organization through 
subordinates who are at the managerial or supervisory level. 
They make policy decisions and set objectives for the 
company or departments. They are not usually directly 
involved in production or providing services. Examples 
include  top  executives,  public  relations  managers, 
managers  of   operations  specialties (such  as financial, 
human  resources,  or purchasing managers),  and construction 
and engineering managers. 
BUSINESS AND FINANCIAL OPERATIONS:  These 
occupations include managers and professionals who work 
with the financial aspects of the business.  These occupations 
include accountants and auditors, purchasing agents, 
management analysts, labor relations specialists, and budget, 
credit, and financial analysts. 
MARKETING AND SALES:  Occupations related to the 
act  or  process  of  buying  and  selling  products  and/or 
services  such  as  sales  engineer, retail  sales  workers and 
sales representatives including wholesale. 
LEGAL  OCCUPATIONS: In-House Counsel who is 
charged with providing legal advice and services in regards 
to legal issues that may arise during the course of standard 
business practices.   This category also includes assistive 
legal occupations such as paralegals, legal assistants. 
COMPUTER SPECIALISTS: Professionals responsible 
for the computer operations within a company are grouped 
in this category. Examples of job titles in this category 
include computer programmers, software engineers, 
database   administrators, computer   scientists, systems 
analysts, and computer support specialists 
ARCHITECTURE AND ENGINEERING: Occupations 
related to architecture, surveying, engineering, and drafting 
are included in this category. Some of the job titles in this 
category   include   electrical   and   electronic   engineers, 
surveyors,   architects,   drafters,  mechanical   engineers, 
materials  engineers,   mapping technicians, and civil 
engineers. 
OFFICE AND ADMINISTRATIVE SUPPORT: All 
clerical-type work is included in this category. These jobs 
involve the preparing, transcribing, and preserving o f  written 
communications and records; collecting accounts; gathering 
and distributing information; operating office machines and 
electronic data processing equipment; and distributing mail. 
Job titles listed in this category include telephone operators, 
bill and account collectors, customer service representatives, 
dispatchers, secretaries and administrative assistants, 
computer operators and clerks (such as payroll, shipping, 
stock, mail and file). 

 

BUILDING AND GROUNDS CLEANING AND 
MAINTENANCE: This category includes occupations 
involving landscaping, housekeeping, and janitorial 
services. Job titles found in this category include 
supervisors of landscaping or housekeeping, janitors, 
maids, grounds maintenance workers, and pest control 
workers. 
CONSTRUCTION  AND EXTRACTION: This 
category   includes  construction trades  and   related 
occupations. Job  titles  found  in  this  category include 
boilermakers, masons (all types), carpenters, construction 
laborers,  electricians,  plumbers  (and  related  trades), 
roofers, sheet metal workers,  elevator installers, 
hazardous materials removal workers, paperhangers, and 
painters.  Paving, surfacing, and tamping equipment 
operators; drywall and ceiling tile installers; and carpet, 
floor and tile installers and finishers are also included in 
this category. First line supervisors, foremen, and helpers 
in these trades are also grouped in this category. 
INSTALLATION, MAINTENANCE AND REPAIR: 
Occupations involving the installation, maintenance, and 
repair of equipment are included in this group. Examples 
of job titles found here are heating, ac, and refrigeration 
mechanics and  installers; telecommunication  line 
installers   and   repairers;   heavy   vehicle   and   mobile 
equipment  service  technicians  and  mechanics;  small 
engine  mechanics;  security  and  fire  alarm  systems 
installers; electric/electronic repair, industrial, utility and 
transportation   equipment;   millwrights; riggers;   and 
manufactured building and mobile home installers. First 
line supervisors, foremen, and helpers for these jobs are 
also included in the category. 
MATERIAL MOVING WORKERS: The job titles 
included in this group are Crane and tower operators; 
dredge, excavating, and lading machine operators; hoist and  
winch operators;  industrial  truck  and tractor operators; 
cleaners of vehicles and equipment; laborers and freight, 
stock, and material movers, hand; machine feeders and 
offbearers; packers and packagers, hand; pumping station 
operators; refuse and recyclable material collectors; and 
miscellaneous material moving workers. 

PRODUCTION WORKERS: The job titles included in 
this category are chemical production machine setters, 
operators and tenders; crushing/grinding workers; cutting 
workers; inspectors, testers sorters, samplers, weighers; 
precious stone/metal workers; painting workers; 
cementing/gluing machine operators and tenders; 
etchers/engravers;  molders,  shapers  and  casters  except 
for metal and plastic; and production workers. 



3) Definition of Racial and Ethnic Terms (as used in Part IV Bidder Employment Information) (Page 3) 
 

White (not of Hispanic Origin)-All persons having origins 
in any of the original peoples of Europe, North Africa, or 
the Middle East. 
Black (not of Hispanic Origin)-All persons having origins 
in any of the Black racial groups of Africa.  
Hispanic- All persons of Mexican, Puerto Rican, Cuban, 
Central or South American, or other Spanish culture or 
origin, regardless of race. 

Asian or Pacific Islander- All persons having origins in any 
of the original peoples of the Far East, Southeast Asia, the 
Indian subcontinent, or the Pacific Islands. This area includes 
China, India, Japan, Korea, the Philippine Islands, and Samoa. 
American  Indian  or  Alaskan  Native-  All  persons  having 
origins in any of the original peoples of North America, and 
who maintain cultural identification through tribal affiliation 
or community recognition.

 
BIDDER CONTRACT COMPLIANCE MONITORING REPORT 

  PART 1 – Bidder Information 
Company Name: 
Street Address: 
City & State: 
Chief Executive: 

Bidder Federal Employer 
Identification Number: 
Or 
Social Security Number: 

Major Business Activity: 
(brief description) 
 
 
 
 
 
 
 
 

Bidder Identification 
(response optional/definitions on page 1) 
 
-Bidder is a small contractor?  Yes     No 
-Bidder is a minority business enterprise?  Yes    No 
  (If yes, check ownership category) 
Black         Hispanic        Asian American      
American Indian/Alaskan Native     Iberian Peninsula     
Individual(s) with a Physical Disability         Female     
-Bidder is certified as above by State of CT?  Yes    No   

Bidder Parent Company: 
(If any) 
Other Locations in CT: 
(If any)  

 

  PART II - Bidder Nondiscrimination Policies and Procedures 
1. Does your company have a written Affirmative 
Action/Equal Employment Opportunity statement posted on 
company bulletin boards?   
Yes      No 

7.  Do all of your company contracts and purchase orders contain 
non-discrimination statements as required by Sections 4a-60 & 
4a-60a Conn. Gen. Stat.?   
Yes     No 

2. Does your company have the state-mandated sexual 
harassment prevention in the workplace policy posted on 
company bulletin boards?  
Yes      No 

8. Do you, upon request, provide reasonable accommodation 
to employees, or applicants for employment, who have 
physical or mental disability?  
Yes     No 

3. Do you notify all recruitment sources in writing of your 
company’s Affirmative Action/Equal Employment Opportunity 
employment policy? Yes      No 

9. Does your company have a mandatory retirement age for all 
employees?   
Yes     No 

4. Do your company advertisements contain a written statement 
that you are an Affirmative Action/Equal Opportunity Employer?   
Yes     No 

10. If your company has 50 or more employees, have you provided at 
least two (2) hours of sexual harassment training to all of your 
supervisors?  Yes     No     N/A 

5. Do you notify the Ct. State Employment Service of all 
employment openings with your company?  
 Yes     No 

11. If your company has apprenticeship programs, do they meet the 
Affirmative Action/Equal Employment Opportunity requirements of 
the apprenticeship standards of the Ct. Dept. of Labor?  
 Yes      No     N/A 

6. Does your company have a collective bargaining 
agreement with workers? 
Yes      No  

6a. If yes, do the collective bargaining agreements contain 
non-discrimination clauses covering all workers? Yes      No 
 
6b. Have you notified each union in writing of your 

commitments under the nondiscrimination requirements 
of contracts with the state of CT?   
Yes      No 

12. Does your company have a written affirmative action Plan?   
Yes      No 
If no, please explain. 
 
 
13. Is there a person in your company who is responsible for equal
employment opportunity?   Yes     No 
If yes, give name and phone number: 
 



Part III - Bidder Subcontracting Practices (Page 4) 
 

1. Will the work of this contract include subcontractors or suppliers?    Yes      No 
1a. If yes, please list all subcontractors and suppliers and report if they are a small contractor and/or a minority business 
enterprise. (defined on page 1 / use additional sheet if necessary) 

 
 
 
 
 
 
             1b. Will the work of this contract require additional subcontractors or suppliers other than those identified in 1a. above?  Yes     No   

 
 
 

PART IV - Bidder Employment Information Date: 
JOB CATEGORY * OVERALL 

TOTALS 
WHITE (not of 
Hispanic origin) BLACK (not of Hispanic 

origin) 
HISPANIC ASIAN or 

PACIFIC 
ISLANDER 

 AMERICAN INDIAN or 
  ALASKAN NATIVE 

  
 

Male  
Female  

Male Female Male Female Male Female  
Male Female

 
Management            

 
Business & Financial Ops            
Marketing & Sales            

Legal Occupations            
 

Computer Specialists            
 

Architecture/Engineering            
 

Office & Admin Support            
 

Bldg/ Grounds 
Cleaning/Maintenance            

 
Construction & Extraction            

 
Installation , Maintenance 

& Repair 
           

Material Moving Workers            

Production Occupations            
 

TOTALS ABOVE            
 

Total One Year Ago            
 

FORMAL ON THE JOB TRAINEES  (ENTER FIGURES FOR THE SAME CATEGORIES AS ARE SHOWN ABOVE) 
 

Apprentices            
 

Trainees            
 

*NOTE: JOB CATEGORIES CAN BE CHANGED OR ADDED TO (EX. SALES CAN BE ADDED OR REPLACE A CATEGORY NOT USED IN YOUR COMPANY) 



PART V - Bidder Hiring and Recruitment Practices (Page 5) 
 

1. Which of the following recruitment sources are used by you? 
(Check yes or no, and report percent used) 

 
2. Check (X) any of the below listed 

requirements that you use as 
a hiring qualification 

 
(X) 

3. Describe below any other practices or actions that you take which 
show that you hire, train, and promote employees without discrimination 

SOURCE YES NO 
 

% of applicants 
provided by 
source 

State Employment 
Service 

    Work Experience 

Private Employment 
Agencies 

    Ability to Speak or 
Write English 

Schools and Colleges     Written Tests 

Newspaper 
Advertisement 

    High School Diploma 

Walk Ins     College Degree 

Present Employees     Union Membership 
 

Labor Organizations     Personal 
Recommendation 

Minority/Community 
Organizations 

    Height or Weight 

Others (please identify)     Car Ownership 

     Arrest Record 

     Wage Garnishments 
 

Certification (Read this form and check your statements on it CAREFULLY before signing). I certify that the statements made by me on this BIDDER CONTRACT COMPLIANCE 
MONITORING REPORT are complete and true to the best of my knowledge and belief, and are made in good faith. I understand that if I knowingly make any misstatements of facts, I am 
subject to be declared in non-compliance with Section 4a-60, 4a-60a, and related sections of the CONN. GEN. STAT. 

 
 

(Signature) 
 

(Title) (Date Signed) 
 

(Telephone) 
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Copyright © 2007 National Society of Professional Engineers 

1420 King Street, Alexandria, VA 22314-2794 

(703) 684-2882 

www.nspe.org 

 

American Council of Engineering Companies 

1015 15th Street N.W., Washington, DC 20005 

(202) 347-7474 
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American Society of Civil Engineers 
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(800) 548-2723 
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Associated General Contractors of America 

2300 Wilson Boulevard, Suite 400, Arlington, VA  22201-3308 

(703) 548-3118 

www.agc.org 

 

 

 

The copyright for this EJCDC document is owned jointly by the four 

EJCDC sponsoring organizations and held in trust for their benefit by NSPE.
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AGREEMENT BETWEEN OWNER AND CONTRACTOR 

FOR CONSTRUCTION CONTRACT (STIPULATED PRICE) 

 
THIS AGREEMENT, made this the        day of                     2025, by and between Town of 

Montville, Connecticut acting herein through Leonard G. Bunnell Sr., Mayor, hereinafter called 

“OWNER” and                 to be determined       an individual, a partnership, a corporation 

doing business at             to be determined    hereinafter called the 

“CONTRACTOR”. 

 

ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. 

The Work is generally described as follows:  The replacement of an existing bridge deck, 

bridge rails, and all site work as depicted on the Contract Drawings.  

ARTICLE 2 – THE PROJECT 

2.01 The Project for which the Work under the Contract Documents may be the whole or only 

a part is generally described as follows: Bridge Street – Bridge Deck Replacement. 

ARTICLE 3 – ENGINEER 

3.01 The Project has been designed by CLA Engineers, Inc. (Engineer), which is to act as 

Owner’s representative, assume all duties and responsibilities, and have the rights and 

authority assigned to Engineer in the Contract Documents in connection with the 

completion of the Work in accordance with the Contract Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and 

readiness for final payment as stated in the Contract Documents are of the essence of the 

Contract.  

4.02 Days to Achieve Substantial Completion and Final Payment 

A. The Work shall be substantially completed by within 60 days after the date when the 

Contract Times commence to run as provided in Paragraph 2.03 of the General 

Conditions and completed and ready for final payment in accordance with Paragraph 

14.07 of the General Conditions within 90 days after the date when the Contract Times 

commence to run. 
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B. The Owner may suspend the contract time if weather conditions warrant.  

4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 

above and that Owner will suffer financial loss if the Work is not completed within the 

times specified in Paragraph 4.02 above, plus any extensions thereof allowed in 

accordance with Article 12 of the General Conditions. The parties also recognize the 

delays, expense, and difficulties involved in proving in a legal or arbitration proceeding 

the actual loss suffered by Owner if the Work is not completed on time. Accordingly, 

instead of requiring any such proof, Owner and Contractor agree that as liquidated 

damages for delay (but not as a penalty), Contractor shall pay Owner $1,000.00 for each 

day that expires after the time specified in Paragraph 4.02 above for Substantial 

Completion until the Work is substantially complete. After Substantial Completion, if 

Contractor shall neglect, refuse, or fail to complete the remaining Work within the 

Contract Time or any proper extension thereof granted by Owner, Contractor shall pay 

Owner $1,000.00 for each day that expires after the time specified in Paragraph 4.02 

above for completion and readiness for final payment until the Work is completed and 

ready for final payment. 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 

Documents an amount in current funds equal to the sum of the amounts determined 

pursuant to Paragraphs 5.01.A, 5.01.B, and 5.01.C below: 

A. For all Work other than Unit Price Work, a lump sum of:  $          Not Applicable  

All specific cash allowances are included in the above price in accordance with Paragraph 

11.02 of the General Conditions. 

B. For all Unit Price Work, an amount equal to the sum of the established unit price for each 

separately identified item of Unit Price Work times the actual quantity of that item: 

UNIT PRICE WORK 

 

 ITEM DESCRIPTION  QUANTITY UNIT  UNIT PRICE  AMOUNT 

 

(to be determined by bid) 

 

Total of Bid Unit Prices (Unit Price Work): $      

 

The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement 

are based on estimated quantities.  As provided in Paragraph 11.03 of the General 

Conditions, estimated quantities are not guaranteed, and determinations of actual 

quantities and classifications are to be made by Engineer as provided in Paragraph 9.07 

of the General Conditions. 
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ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the 

General Conditions. Applications for Payment will be processed by Engineer as provided 

in the General Conditions. 

6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 

Contractor’s Applications for Payment on or about the Last day of each month during 

performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments 

will be measured by the schedule of values established as provided in Paragraph 2.07.A 

of the General Conditions (and in the case of Unit Price Work based on the number of 

units completed) or, in the event there is no schedule of values, as provided in the General 

Requirements. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal 

to the percentage indicated below but, in each case, less the aggregate of payments 

previously made and less such amounts as Engineer may determine or Owner may 

withhold, including but not limited to liquidated damages, in accordance with 

Paragraph 14.02 of the General Conditions. 

a. 95 percent of Work completed (with the balance being retainage). If the Work 

has been 50 percent completed as determined by Engineer, and if the character 

and progress of the Work have been satisfactory to Owner and Engineer, then as 

long as the character and progress of the Work remain satisfactory to Owner and 

Engineer, there will be no additional retainage; and 

b. 0 percent of cost of materials and equipment not incorporated in the Work (with 

the balance being retainage). 

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 

payments to Contractor to 98 percent of the Work completed, less such amounts as 

Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General 

Conditions and less 200 percent of Engineer’s estimate of the value of Work to be 

completed or corrected as shown on the tentative list of items to be completed or 

corrected attached to the certificate of Substantial Completion.  

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 

of the General Conditions, Owner shall pay the remainder of the Contract Price (with the 

exception of 2 percent that shall be held by the Owner for a 6 month period) as 

recommended by Engineer as provided in said Paragraph 14.07. The 2 percent retainage 

shall be released by the Owner after 6 months if final work has remained in acceptable 

condition. 
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ARTICLE 7 – INTEREST 

7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall 

bear interest at the rate of 0 percent per annum. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following 

representations: 

A. Contractor has examined and carefully studied the Contract Documents and the other 

related data identified in the Bidding Documents. 

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, 

local, and Site conditions that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and 

Regulations that may affect cost, progress, and performance of the Work. 

D. Not Applicable 

E. Contractor has considered the information known to Contractor; information commonly 

known to contractors doing business in the locality of the Site; information and 

observations obtained from visits to the Site; the Contract Documents; and drawings 

identified in the Contract Documents, with respect to the effect of such information, 

observations, and documents on (1) the cost, progress, and performance of the Work; 

(2) the means, methods, techniques, sequences, and procedures of construction to be 

employed by Contractor, including any specific means, methods, techniques, sequences, 

and procedures of construction expressly required by the Contract Documents; and (3) 

Contractor’s safety precautions and programs.   

F. Based on the information and observations referred to in Paragraph 8.01.E above, 

Contractor does not consider that further examinations, investigations, explorations, 

tests, studies, or data are necessary for the performance of the Work at the Contract Price, 

within the Contract Times, and in accordance with the other terms and conditions of the 

Contract Documents. 

G. Contractor is aware of the general nature of work to be performed by Owner and others 

at the Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 

discrepancies that Contractor has discovered in the Contract Documents, and the written 

resolution thereof by Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey understanding 

of all terms and conditions for performance and furnishing of the Work. 

J. The Contractor and all subcontractors will comply with Executive Order No. Three, 

Executive Order No. Sixteen and Executive Order No. Seventeen, Office of Federal 
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Contract Compliance Programs (OFCC) Executive Order No. 11246, Executive Order 

12549 and CGS 31-53a, and federal regulation 2 CFR 200.216 as amended. 

K. Non-Discrimination and Affirmative Action Provisions  

(A) (1) The contractor agrees and warrants that in the performance of the contract 

such contractor will not discriminate or permit discrimination against any person 

or group of persons on the grounds of race, color, religious creed, age, marital 

status, national origin, ancestry, sex, gender identity or expression, status as a 

veteran, intellectual disability, mental disability or physical disability, including, 

but not limited to, blindness, unless it is shown by such contractor that such 

disability prevents performance of the work involved, in any manner prohibited 

by the laws of the United States or of the state of Connecticut; and the contractor 

further agrees to take affirmative action to ensure that applicants with job-related 

qualifications are employed and that employees are treated when employed 

without regard to their race, color, religious creed, age, marital status, national 

origin, ancestry, sex, gender identity or expression, status as a veteran, intellectual 

disability, mental disability or physical disability, including, but not limited to, 

blindness, unless it is shown by such contractor that such disability prevents 

performance of the work involved; (2) The contractor agrees, in all solicitations 

or advertisements for employees placed by or on behalf of the contractor, to state 

that it is an “affirmative action-equal opportunity employer” in accordance with 

regulations adopted by the Commission on Human Rights and Opportunities; (3) 

The contractor agrees to provide each labor union or representative of workers 

with which such contractor has a collective bargaining agreement or other 

contract or understanding and each vendor with which such contractor has a 

contract or understanding, a notice to be provided by the Commission on Human 

Rights and Opportunities advising the labor union or workers' representative of 

the contractor's commitments under this section, and to post copies of the notice 

in conspicuous places available to employees and applicants for employment; (4) 

The contractor agrees to comply with each provision of this section and sections 

46a-68e and 46a-68f and with each regulation or relevant order issued by said 

commission pursuant to sections 46a-56, 46a-68e, 46a-68f and 46a-86; and (5) 

The contractor agrees to provide the Commission on Human Rights and 

Opportunities with such information requested by the commission, and permit 

access to pertinent books, records and accounts, concerning the employment 

practices and procedures of the contractor as relate to the provisions of this section 

and section 46a-56. 

(B) The contractor agrees and warrants that he or she will make good faith efforts to 

employ minority business enterprises as subcontractors and suppliers of materials 

on the project. 

(C) For the purposes of this section, “contract” includes any extension or modification 

of the contract, “contractor” includes any successors or assigns of the contractor, 

“marital status” means being single, married as recognized by the state of 

Connecticut, widowed, separated or divorced, and “mental disability” means one 

or more mental disorders, as defined in the most recent edition of the American 
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Psychiatric Association's “Diagnostic and Statistical Manual of Mental 

Disorders”, or a record of or regarding a person as having one or more such 

disorders. For the purposes of this section, “contract” does not include a contract 

where each contractor is (1) a political subdivision of the state, including, but not 

limited to, a municipality, unless the contract is a municipal public works contract 

or quasi-public agency project contract, (2) any other state, as defined in section 

1- 267, (3) the federal government, (4) a foreign government, or (5) an agency of 

a subdivision, state or government described in subdivision (1), (2), (3) or (4) of 

this subsection. 

(D) For the purposes of this section, “minority business enterprise” means any small 

contractor or supplier of materials fifty-one per cent or more of the capital stock, 

if any, or assets of which is owned by a person or persons: (1) Who are active in 

the daily affairs of the enterprise, (2) who have the power to direct the 

management and policies of the enterprise, and (3) who are members of a 

minority, as such term is defined in subsection (a) of section 32-9n of the 

Connecticut General Statutes; and “good faith” means that degree of diligence 

which a reasonable person would exercise in the performance of legal duties and 

obligations. “Good faith efforts” shall include, but not be limited to, those 

reasonable initial  efforts  necessary to comply  with statutory or regulatory 

requirements and additional or substituted efforts when it is determined that such 

initial efforts will not be sufficient to comply with such requirements. 

(E) The contractor shall develop and maintain adequate documentation, in a manner 

prescribed by the Commission on Human Rights and Opportunities, of its good 

faith efforts. 

(F) The contractor shall include the provisions of subsections (a) and (b) of this 

section in every subcontract or purchase order entered into in order to fulfill any 

obligation of a contract with the state, and in every subcontract entered into in 

order to fulfill any obligation of a municipal public works contract or contract for 

a quasi-public agency project, and such provisions shall be binding on a 

subcontractor, vendor or manufacturer, unless exempted by regulations or orders 

of the Commission on Human Rights and Opportunities. The contractor shall take 

such action with respect to any such subcontract or purchase order as the 

commission may direct as a means of enforcing such provisions, including 

sanctions for noncompliance in accordance with section 46a- 56; provided, if such 

contractor becomes involved in, or is threatened with, litigation with a 

subcontractor or vendor as a result of such direction by the commission regarding 

a state contract, the contractor may request the state of Connecticut to enter into 

any such litigation or negotiation prior thereto to protect the interests of the state 

and the state may so enter. 

 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 
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1. This Agreement (pages 1 to __, inclusive). 

2. Performance bond (pages       to      , inclusive). 

3. Payment bond (pages       to      , inclusive). 

4. Instructions to Bidders (pages 1 to 14, inclusive) 

5. General Conditions (pages 1 to 48, inclusive). 

6. Supplementary Conditions (pages 1 to 13, inclusive). 

7. Specifications as listed in the table of contents of the Project Manual. 

8. Drawings consisting of       sheets with each sheet bearing the following general 

title: Bridge Street Bridge Deck Replacement. 

9. Addenda (numbers       to      , inclusive). 

10. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid (pages       to      , inclusive). 

b. Documentation submitted by Contractor prior to Notice of Award (pages       

to      , inclusive). 

11. The following which may be delivered or issued on or after the Effective Date of the 

Agreement and are not attached hereto: 

a. Notice to Proceed (pages       to      , inclusive). 

b. Work Change Directives. 

c. Change Orders. 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as 

expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided 

in Paragraph 3.04 of the General Conditions. 

ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions 

and the Supplementary Conditions. 
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10.02 Assignment of Contract 

A. No assignment by a party hereto of any rights under or interests in the Contract will be 

binding on another party hereto without the written consent of the party sought to be 

bound; and, specifically but without limitation, moneys that may become due and 

moneys that are due may not be assigned without such consent (except to the extent that 

the effect of this restriction may be limited by law), and unless specifically stated to the 

contrary in any written consent to an assignment, no assignment will release or discharge 

the assignor from any duty or responsibility under the Contract Documents. 

10.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal 

representatives to the other party hereto, its partners, successors, assigns, and legal 

representatives in respect to all covenants, agreements, and obligations contained in the 

Contract Documents. 

10.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under 

any Law or Regulation shall be deemed stricken, and all remaining provisions shall 

continue to be valid and binding upon Owner and Contractor, who agree that the Contract 

Documents shall be reformed to replace such stricken provision or part thereof with a 

valid and enforceable provision that comes as close as possible to expressing the intention 

of the stricken provision. 

10.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for or in executing the Contract.  For the purposes of this 

Paragraph 10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of 

value likely to influence the action of a public official in the bidding process or in the 

Contract execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 

influence the bidding process or the execution of the Contract to the detriment of 

Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or 

(c) to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 

with or without the knowledge of Owner, a purpose of which is to establish Bid prices 

at artificial, non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in the bidding process or 

affect the execution of the Contract.  
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  Counterparts have 

been delivered to Owner and Contractor. All portions of the Contract Documents have been signed 

or have been identified by Owner and Contractor or on their behalf. 

 

This Agreement will be effective on       (which is the Effective Date of the Agreement).   

   

OWNER:  CONTRACTOR 

Town of Montville        

By:        By:        

Title: Mayor   Title:       

  

 (If Contractor is a corporation, a partnership, 

or a joint venture, attach evidence of authority 

to sign.) 

Attest:        Attest:       

Title:        Title:       

Address for giving notices:  Address for giving notices: 

Town of Montville        

310 Norwich – New London Turnpike        

Montville, Connecticut 06382        

  License No.:                                                            

(If Owner is a corporation, attach evidence  

of authority to sign. If Owner is a public body, attach 

evidence of authority to sign and resolution or other 

documents authorizing execution  

of this Agreement.) 

 

           (Where applicable) 

 

 Agent for service of process: 
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PERFORMANCE BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business): 

              

              

              

OWNER (Name and Address):  

 
Town of Montville 

310 Norwich – New London Turnpike   

 Montville, Connecticut 06382   

    

CONTRACT    

 Effective Date of Agreement:         

 Amount:         

 Description (Name and Location): Bridge Street – Bridge Deck Replacement 

    

BOND    

 Bond Number:         

 

Date (Not earlier than Effective Date of 

Agreement):        

 Amount:       

 Modifications to this Bond Form:       

    

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 

this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

    

CONTRACTOR AS PRINCIPAL SURETY  

     

       (Seal)   (Seal) 

 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 

 

 By:        By:        

  Signature  Signature (Attach Power of Attorney) 

    

                 

  Print Name  Print Name 

    

                 

  Title  Title 

    

 Attest:        Attest:        

  Signature  Signature  

      

                

 Title  Title 

 

Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 

successors, and assigns to Owner for the performance of the Contract, which is incorporated herein by 

reference. 

 

1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to 

participate in conferences as provided in Paragraph 2.1. 

 

2. If there is no Owner Default, Surety’s obligation under this Bond shall arise after: 

2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that 

Owner is considering declaring a Contractor Default and has requested and attempted to arrange a 

conference with Contractor and Surety to be held not later than 15 days after receipt of such notice 

to discuss methods of performing the Contract. If Owner, Contractor, and Surety agree, Contractor 

shall be allowed a reasonable time to perform the Contract, but such an agreement shall not waive 

Owner’s right, if any, subsequently to declare a Contractor Default; and 

2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to complete 

the Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor 

and Surety have received notice as provided in Paragraph 2.1; and 

2.3 Owner has agreed to pay the Balance of the Contract Price to: 

1. Surety in accordance with the terms of the Contract; or 

2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract. 

 

3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense, 

take one of the following actions: 

 

3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or 

3.2 Undertake to perform and complete the Contract itself, through its agents or through independent 

contractors; or 

3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract 

for performance and completion of the Contract, arrange for a contract to be prepared for execution 

by Owner and contractor selected with Owner’s concurrence, to be secured with performance and 

payment bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and 

pay to Owner the amount of damages as described in Paragraph 5 in excess of the Balance of the 

Contract Price incurred by Owner resulting from Contractor Default; or 

3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and 

with reasonable promptness under the circumstances:   

1. After investigation, determine the amount for which it may be liable to Owner and, as soon as 

practicable after the amount is determined, tender payment therefor to Owner; or 

2. Deny liability in whole or in part and notify Owner citing reasons therefor. 

 

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be 

deemed to be in default on this Bond 15 days after receipt of an additional written notice from Owner to 

Surety demanding that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce 

any remedy available to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the 

payment tendered or Surety has denied liability, in whole or in part, without further notice Owner shall be 

entitled to enforce any remedy available to Owner. 

 

5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under 

Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those 

of Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those 

of Owner under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner 

of the Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated 

without duplication for: 
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5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract; 

5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and 

resulting from the actions of or failure to act of Surety under Paragraph 3; and 

5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages 

caused by delayed performance or non-performance of Contractor. 

 

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the 

Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such 

unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than Owner 

or its heirs, executors, administrators, or successors. 

 

7. Surety hereby waives notice of any change, including changes of time, to Contract or to related 

subcontracts, purchase orders, and other obligations. 

 

8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent 

jurisdiction in the location in which the Work or part of the Work is located, and shall be instituted within 

two years after Contractor Default or within two years after Contractor ceased working or within two years 

after Surety refuses or fails to perform its obligations under this Bond, whichever occurs first. If the 

provisions of this paragraph are void or prohibited by law, the minimum period of limitation available to 

sureties as a defense in the jurisdiction of the suit shall be applicable. 

 

9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature 

page. 

 

10. When this Bond has been furnished to comply with a statutory requirement in the location where the 

Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be 

deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 

incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a common 

law bond. 

 

11. Definitions. 

 

11.1 Balance of the Contract Price:  The total amount payable by Owner to Contractor under the 

Contract after all proper adjustments have been made, including allowance to Contractor of any 

amounts received or to be received by Owner in settlement of insurance or other Claims for 

damages to which Contractor is entitled, reduced by all valid and proper payments made to or on 

behalf of Contractor under the Contract.  

11.2 Contract:  The agreement between Owner and Contractor identified on the signature page, 

including all Contract Documents and changes thereto.  

11.3 Contractor Default:  Failure of Contractor, which has neither been remedied nor waived, to perform 

or otherwise to comply with the terms of the Contract. 

11.4 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor 

as required by the Contract or to perform and complete or otherwise comply with the other terms 

thereof. 

 

FOR INFORMATION ONLY – (Name, Address and Telephone) 

Surety Agency or Broker: 

Owner’s Representative (Engineer or other party): 
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PAYMENT BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of 

Business): 

              

              

OWNER (Name and Address):  

 

Town of Montville 

310 Norwich – New London Turnpike   

 

Uncasville, Connecticut 06382 

   

CONTRACT    

 Effective Date of Agreement:         

 Amount:         

 Description (Name and Location): Bridge Street – Bridge Deck Replacement 

    

BOND    

 Bond Number:         

 

Date (Not earlier than Effective Date of 

Agreement):        

 Amount:       

 Modifications to this Bond Form:       

    

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each 

cause this Payment Bond to be duly executed by an authorized officer, agent, or representative. 

    

CONTRACTOR AS PRINCIPAL SURETY  

   

       (Seal)    (Seal) 

 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 

 

By:        By:       

 Signature  Signature (Attach Power of Attorney) 

   

               

 Print Name  Print Name 

   

               

 Title  Title 

   

Attest:        Attest:       

 Signature  Signature 

    

               

 Title  Title 
 

Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 

successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use 

in the performance of the Contract, which is incorporated herein by reference.  

2. With respect to Owner, this obligation shall be null and void if Contractor: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and 

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging 

non-payment by Contractor by any person or entity who furnished labor, materials, or equipment 

for use in the performance of the Contract, provided Owner has promptly notified Contractor and 

Surety (at the addresses described in Paragraph 12) of any claims, demands, liens, or suits and 

tendered defense of such claims, demands, liens, or suits to Contractor and Surety, and provided 

there is no Owner Default. 

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, 

directly or indirectly, for all sums due. 

4. Surety shall have no obligation to Claimants under this Bond until: 

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to 

Surety (at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, 

stating that a claim is being made under this Bond and, with substantial accuracy, the amount of the 

claim. 

 

4.2 Claimants who do not have a direct contract with Contractor: 

1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 

90 days after having last performed labor or last furnished materials or equipment included in the 

claim stating, with substantial accuracy, the amount of the claim and the name of the party to 

whom the materials or equipment were furnished or supplied, or for whom the labor was done or 

performed; and 

2. Have either received a rejection in whole or in part from Contractor, or not received within 30 

days of furnishing the above notice any communication from Contractor by which Contractor had 

indicated the claim will be paid directly or indirectly; and 

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the 

address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a 

claim is being made under this Bond and enclosing a copy of the previous written notice 

furnished to Contractor. 

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is 

sufficient compliance. 

6. Reserved.   

7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be 

credited for any payments made in good faith by Surety. 

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the 

Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner 

accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract are 

dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to Owner’s priority to use 

the funds for the completion of the Work. 

9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated 

to the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this 

Bond, and shall have under this Bond no obligations to make payments to, give notices on behalf of, or 

otherwise have obligations to Claimants under this Bond. 
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10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related 

subcontracts, purchase orders, and other obligations. 

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 

jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one 

year from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, 

or (2) on which the last labor or service was performed by anyone or the last materials or equipment were 

furnished by anyone under the Contract, whichever of (1) or (2) first occurs. If the provisions of this 

paragraph are void or prohibited by law, the minimum period of limitation available to sureties as a defense 

in the jurisdiction of the suit shall be applicable. 

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the 

signature page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be 

sufficient compliance as of the date received at the address shown on the signature page. 

13. When this Bond has been furnished to comply with a statutory requirement in the location where the 

Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be 

deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 

incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a common 

law bond.  

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor 

shall promptly furnish a copy of this Bond or shall permit a copy to be made. 

15. Definitions 

15.1 Claimant:  An individual or entity having a direct contract with Contractor, or with a first-tier 

subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of 

the Contract. The intent of this Bond shall be to include without limitation in the terms “labor, 

materials or equipment” that part of water, gas, power, light, heat, oil, gasoline, telephone service, 

or rental equipment used in the Contract, architectural and engineering services required for 

performance of the Work of Contractor and Contractor’s subcontractors, and all other items for 

which a mechanic’s lien may be asserted in the jurisdiction where the labor, materials, or 

equipment were furnished. 

15.2 Contract:  The agreement between Owner and Contractor identified on the signature page, 

including all Contract Documents and changes thereto. 

15.3 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor 

as required by the Contract, or to perform and complete or otherwise comply with the other terms 

thereof. 

 

 

 

FOR INFORMATION ONLY – (Name, Address, and Telephone) 

Surety Agency or Broker: 

Owner’s Representative (Engineer or other): 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the terms 
listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In addition 
to terms specifically defined, terms with initial capital letters in the Contract Documents include references to 
identified articles and paragraphs, and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change 
the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and Contractor covering 
the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course 
of the Work in requesting progress or final payments and which is to be accompanied by such supporting 
documentation as is required by the Contract Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers 
into the air above current action levels established by the United States Occupational Safety and Health 
Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work to 
be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents (including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid security of acceptable 
form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and Owner and authorizes 
an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, issued 
on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract 
Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a 
third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor concerning the Work. 
The Contract supersedes prior negotiations, representations, or agreements, whether written or oral. 

 

12. Contract Documents—Those items so designated in the Agreement. Only printed or hard copies of the items listed 
in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor submittals, and the reports 
and drawings of subsurface and physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in accordance with the 
Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of Unit 
Price Work). 
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14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve Milestones, if any; 
(ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as evidenced 
by Engineer’s written recommendation of final payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which graphically shows the 
scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other Contractor 
submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes effective, but if no 
such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the two 
parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work but which does not 
involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous Waste, 
or Radioactive Material in such quantities or circumstances that may present a substantial danger to persons or 
property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid 
Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, ordinances, codes, 
and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an intermediate completion date or 
time prior to Substantial Completion of all the Work. 

27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon timely compliance by 
the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which the Contract Times 
will commence to run and on which Contractor shall start to perform the Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and for whom the Work 
is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of 
temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Waste and 
crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration 
of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times. 
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33. Project—The total construction of which the Work to be performed under the Contract Documents may be the 
whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing the Work. A listing 
of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the table(s) 
of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 
1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be assigned to the Site or 
any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of 
the Work and which establish the standards by which such portion of the Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time 
requirements to support scheduled performance of related construction activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price 
to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment. 

40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information which are 
specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of 
the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is 
to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by 
Owner which are designated for the use of Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for materials, equipment, 
systems, standards and workmanship as applied to the Work, and certain administrative requirements and 
procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor 
for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point 
where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance 
with the Contract Documents, so that the Work (or a specified part thereof) can be utilized for the purposes for 
which it is intended. The terms “substantially complete” and “substantially completed” as applied to all or part of 
the Work refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or supplements these General 
Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with 
Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by 
Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, 
tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those 
that convey electricity, gases, steam, liquid petroleum products, telephone or other communications, cable 
television, water, wastewater, storm water, other liquids or chemicals, or traffic or other control systems. 
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49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to be provided under 
the Contract Documents. Work includes and is the result of performing or providing all labor, services, and 
documentation necessary to produce such construction, and furnishing, installing, and incorporating all materials 
and equipment into such construction, all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective Date of the Agreement 
and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in the Work, or 
responding to differing or unforeseen subsurface or physical conditions under which the Work is to be performed 
or to emergencies. A Work Change Directive will not change the Contract Price or the Contract Times but is 
evidence that the parties expect that the change ordered or documented by a Work Change Directive will be 
incorporated in a subsequently issued Change Order following negotiations by the parties as to its effect, if any, 
on the Contract Price or Contract Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in the Bidding 
Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of 
like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives 
“reasonable,” “suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are used to 
describe an action or determination of Engineer as to the Work. It is intended that such exercise of professional 
judgment, action, or determination will be solely to evaluate, in general, the Work for compliance with the 
information in the Contract Documents and with the design concept of the  Project as a functioning whole as 
shown or indicated in the Contract Documents (unless there is a specific statement indicating otherwise). The use 
of any such term or adjective is not intended to and shall not be effective to assign to Engineer any duty or 
authority to supervise or direct the performance of the Work, or any duty or authority to undertake responsibility 
contrary to the provisions of Paragraph 9.09 or any other provision of the Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient 
in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to 
in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the 
protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 
14.04 or 14.05). 

E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and 
deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or 
installation and in usable or operable condition. 
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2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or 
place in final position said services, materials, or equipment complete and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean 
to furnish and install said services, materials, or equipment complete and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, materials, or 
equipment in a context clearly requiring an obligation of Contractor, “provide” is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction 
industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to 
Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each deliver to the other, 
with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other 
evidence of insurance which either of them or any additional insured may reasonably request) which Contractor and 
Owner respectively are required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project Manual. Additional 
copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement or, if a Notice 
to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time 
within 30 days after the Effective Date of the Agreement. In no event will the Contract Times commence to run later 
than the sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, 
whichever date is earlier. 

2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be 
done at the Site prior to the date on which the Contract Times commence to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless otherwise specified in the 
General Requirements), Contractor shall submit to Engineer for timely review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the 
various stages of the Work, including any Milestones specified in the Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when 
added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve 
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as the basis for progress payments during performance of the Work. Such prices will include an appropriate 
amount of overhead and profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate 
will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred 
to in Paragraph 2.05.A, procedures for handling Shop Drawings and other submittals, processing Applications for 
Payment, and maintaining required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized 
representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the 
authority to transmit instructions, receive information, render decisions relative to the Contract, and otherwise act on 
behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, Engineer, 
and others as appropriate will be held to review for acceptability to Engineer as provided below the schedules 
submitted in accordance with Paragraph 2.05.A. Contractor shall have an additional 10 days to make corrections and 
adjustments and to complete and resubmit the schedules. No progress payment shall be made to Contractor until 
acceptable schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to 
completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the 
Progress Schedule, for sequencing, scheduling, or progress of the Work, nor interfere with or relieve Contractor 
from Contractor’s full responsibility therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for 
reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable 
allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed 
in accordance with the Contract Documents. Any labor, documentation, services, materials, or equipment that 
reasonably may be inferred from the Contract Documents or from prevailing custom or trade usage as being required 
to produce the indicated result will be provided whether or not specifically called for, at no additional cost to Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, or 
to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, 
specification, manual, code, or Laws or Regulations in effect at the time of opening of Bids (or on the Effective 
Date of the Agreement if there were no Bids), except as may be otherwise specifically stated in the Contract 
Documents. 
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2. No provision of any such standard, specification, manual, or code, or any instruction of a Supplier, shall be 
effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, 
consultants, agents, or employees, from those set forth in the Contract Documents. No such provision or 
instruction shall be effective to assign to Owner, Engineer, or any of their officers, directors, members, partners,  
employees, agents, consultants, or subcontractors, any duty or authority to supervise or direct the performance of 
the Work or any duty or authority to undertake responsibility inconsistent with the provisions of the Contract 
Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each part of the Work, 
Contractor shall carefully study and compare the Contract Documents and check and verify pertinent figures 
therein and all applicable field measurements. Contractor shall promptly report in writing to Engineer any conflict, 
error, ambiguity, or discrepancy which Contractor discovers, or has actual knowledge of, and shall obtain a written 
interpretation or clarification from Engineer before proceeding with any Work affected thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the performance of the 
Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or 
between the Contract Documents and (a) any applicable Law or Regulation , (b) any standard, specification, 
manual, or code, or (c) any instruction of any Supplier, then Contractor shall promptly report it to Engineer in 
writing. Contractor shall not proceed with the Work affected thereby (except in an emergency as required by 
Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been issued by one of the 
methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or 
discrepancy in the Contract Documents unless Contractor had actual knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract 
Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the 
provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any Supplier (whether or 
not specifically incorporated by reference in the Contract Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an 
interpretation of the provisions of the Contract Documents would result in violation of such Law or 
Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify 
the terms and conditions thereof by either a Change Order or a Work Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the Work 
may be authorized, by one or more of the following ways: 

1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 6.17.D.3); or  

3. Engineer’s written interpretation or clarification. 
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3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or 
copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media 
editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any 
other project without written consent of Owner and Engineer and specific written verification or adaptation by 
Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall 
preclude Contractor from retaining copies of the Contract Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or Engineer to Contractor, or 
by Contractor to Owner or Engineer, that may be relied upon are limited to the printed copies (also known as hard 
copies). Files in electronic media format of text, data, graphics, or other types are furnished only for the convenience 
of the receiving party. Any conclusion or information obtained or derived from such electronic files will be at the 
user’s sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without 
authorization of the data’s creator, the party receiving electronic files agrees that it will perform acceptance tests or 
procedures within 60 days, after which the receiving party shall be deemed to have accepted the data thus transferred. 
Any errors detected within the 60-day acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no representations as to long 
term compatibility, usability, or readability of documents resulting from the use of software application packages, 
operating systems, or computer hardware differing from those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS 
ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general 
application but specifically related to use of the Site with which Contractor must comply in performing the Work. 
Owner will obtain in a timely manner and pay for easements for permanent structures or permanent changes in existing 
facilities. If Contractor and Owner are unable to agree on entitlement to or on the amount or extent, if any, of any 
adjustment in the Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site or 
a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal 
description of the lands upon which the Work is to be performed and Owner’s interest therein as necessary for giving 
notice of or filing a mechanic’s or construction lien against such lands in accordance with applicable Laws and 
Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction 
facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 
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1. those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the 
Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the 
“technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. 
Such “technical data” is identified in the Supplementary Conditions. Except for such reliance on such “technical data,” 
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects 
of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and 
safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such 
drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, 
interpretations, opinions, or information. 

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to rely as provided in 
Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized 
as inherent in work of the character provided for in the Contract Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical 
conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), 
notify Owner and Engineer in writing about such condition. Contractor shall not further disturb such condition or 
perform any Work in connection therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly review 
the pertinent condition, determine the necessity of Owner’s obtaining additional exploration or tests with respect 
thereto, and advise Owner in writing (with a copy to Contractor) of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of 
such differing subsurface or physical condition causes an increase or decrease in Contractor’s cost of, or time 
required for, performance of the Work; subject, however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to 
the provisions of Paragraphs 9.07 and 11.03. 
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2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to 
Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound 
under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a result of any 
examination, investigation, exploration, test, or study of the Site and contiguous areas required by the Bidding 
Requirements or Contract Documents to be conducted by or for Contractor prior to Contractor’s making such 
final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment 
in the Contract Price or Contract Times, or both, a Claim may be made therefor as provided in Paragraph 10.05. 
However, neither Owner or Engineer, or any of their officers, directors, members, partners, employees, agents, 
consultants, or subcontractors shall be liable to Contractor for any claims, costs, losses, or damages (including but 
not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by Contractor on or in connection with any other project or 
anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents with respect to existing 
Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or Engineer 
by the owners of such Underground Facilities, including Owner, or by others. Unless it is otherwise expressly provided 
in the Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or data 
provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility 
for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including Owner, during 
construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting from 
the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or indicated, 
or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, promptly after 
becoming aware thereof and before further disturbing conditions affected thereby or performing any Work in 
connection therewith (except in an emergency as required by Paragraph 6.16.A), identify the owner of such 
Underground Facility and give written notice to that owner and to Owner and Engineer. Engineer will promptly 
review the Underground Facility and determine the extent, if any, to which a change is required in the Contract 
Documents to reflect and document the consequences of the existence or location of the Underground Facility. 
During such time, Contractor shall be responsible for the safety and protection of such Underground Facility. 
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2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a Change 
Order will be issued to reflect and document such consequences. An equitable adjustment shall be made in the 
Contract Price or Contract Times, or both, to the extent that they are attributable to the existence or location of 
any Underground Facility that was not shown or indicated or not shown or indicated with reasonable accuracy in 
the Contract Documents and that Contractor did not know of and could not reasonably have been expected to be 
aware of or to have anticipated. If Owner and Contractor are unable to agree on entitlement to or on the amount 
or extent, if any, of any such adjustment in Contract Price or Contract Times, Owner or Contractor may make a 
Claim therefor as provided in Paragraph 10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment 
are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, 
shall protect and preserve the established reference points and property monuments, and shall make no changes or 
relocations without the prior written approval of Owner. Contractor shall report to Engineer whenever any reference 
point or property monument is lost or destroyed or requires relocation because of necessary changes in grades or 
locations, and shall be responsible for the accurate replacement or relocation of such reference points or property 
monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings known to Owner relating 
to Hazardous Environmental Conditions that have been identified at the Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the 
“technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. 
Such “technical data” is identified in the Supplementary Conditions. Except for such reliance on such “technical data,” 
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their officers, directors, 
members, partners, employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects 
of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and 
safety precautions and programs incident thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such 
drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, 
interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site 
which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be within 
the scope of the Work. Contractor shall be responsible for a Hazardous Environmental Condition created with any 
materials brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is 
responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is 
responsible creates a Hazardous Environmental Condition, Contractor shall immediately:  (i) secure or otherwise 
isolate such condition; (ii) stop all Work in connection with such condition and in any area affected thereby (except in 
an emergency as required by Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm 
such notice in writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to retain a 
qualified expert to evaluate such condition or take corrective action, if any.  Promptly after consulting with Engineer, 
Owner shall take such actions as are necessary to permit Owner to timely obtain required permits and provide 
Contractor the written notice required by Paragraph 4.06.E. 
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E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until after 
Owner has obtained any required permits related thereto and delivered written notice to Contractor:  (i) specifying that 
such condition and any affected area is or has been rendered safe for the resumption of Work; or (ii) specifying any 
special conditions under which such Work may be resumed safely. If Owner and Contractor cannot agree as to 
entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a 
result of such Work stoppage or such special conditions under which Work is agreed to be resumed by Contractor, 
either party may make a Claim therefor as provided in Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it 
is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of 
the Work that is in the area affected by such condition to be deleted from the Work. If Owner and Contractor cannot 
agree as to entitlement to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as 
a result of deleting such portion of the Work, then either party may make a Claim therefor as provided in Paragraph 
10.05. Owner may have such deleted portion of the Work performed by Owner’s own forces or others in accordance 
with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, 
Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or 
other dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, provided that such 
Hazardous Environmental Condition:  (i) was not shown or indicated in the Drawings or Specifications or identified 
in the Contract Documents to be included within the scope of the Work, and (ii) was not created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any 
individual or entity from and against the consequences of that individual’s or entity’s own negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and 
Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each 
and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to a Hazardous Environmental Condition created by Contractor or by anyone 
for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to indemnify any 
individual or entity from and against the consequences of that individual’s or entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition uncovered 
or revealed at the Site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the Contract Price as 
security for the faithful performance and payment of all of Contractor’s obligations under the Contract Documents. 
These bonds shall remain in effect until one year after the date when final payment becomes due or until completion 
of the correction period specified in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or 
Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are required by the 
Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or 
Regulations, and shall be executed by such sureties as are named in the list of “Companies Holding Certificates of 
Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies” as published in Circular 
570 (amended) by the Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. All 
bonds signed by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s authority to 
bind the surety.  The evidence of authority shall show that it is effective on the date the agent or attorney-in-fact signed 
each bond. 
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C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do business 
is terminated in any state where any part of the Project is located or it ceases to meet the requirements of Paragraph 
5.01.B, Contractor shall promptly notify Owner and Engineer and shall, within 20 days after the event giving rise to 
such notification, provide another bond and surety, both of which shall comply with the requirements of Paragraphs 
5.01.B and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or Contractor 
shall be obtained from surety or insurance companies that are duly licensed or authorized in the jurisdiction in which 
the Project is located to issue bonds or insurance policies for the limits and coverages so required. Such surety and 
insurance companies shall also meet such additional requirements and qualifications as may be provided in the 
Supplementary Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified in the 
Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other 
additional insured) which Contractor is required to purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified in the 
Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any 
other additional insured) which Owner is required to purchase and maintain. 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance with these insurance 
requirements or failure of Owner to identify a deficiency in compliance from the evidence provided shall not be 
construed as a waiver of Contractor’s obligation to maintain such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate 
to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under 
the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being performed and as will 
provide protection from claims set forth below which may arise out of or result from Contractor’s performance of the 
Work and Contractor’s other obligations under the Contract Documents, whether it is to be performed by Contractor, 
any Subcontractor or Supplier, or by anyone directly or indirectly employed by any of them to perform any of the 
Work, or by anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s 
employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s 
employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which are sustained: 

a. by any person as a result of an offense directly or indirectly related to the employment of such person by 
Contractor, or  
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b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever 
located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage arising out of the 
ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be written on an occurrence 
basis, include as additional insureds (subject to any customary exclusion regarding professional liability) Owner 
and Engineer, and any other individuals or entities identified in the Supplementary Conditions, all of whom shall 
be listed as additional insureds, and include coverage for the respective officers, directors, members, partners, 
employees, agents, consultants, and subcontractors of each and any of all such additional insureds, and the 
insurance afforded to these additional insureds shall provide primary coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability provided in the 
Supplementary Conditions or required by Laws or Regulations, whichever is greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under Paragraphs 6.11 and 
6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or renewal 
refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other 
additional insured identified in the Supplementary Conditions to whom a certificate of insurance has been issued 
(and the certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, 
removing, or replacing defective Work in accordance with Paragraph 13.07; and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the Supplementary Conditions, 
to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any such additional 
insured of continuation of such insurance at final payment and one year thereafter.   

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at Owner’s option, 
may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims 
which may arise from operations under the Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain property insurance 
upon the Work at the Site in the amount of the full replacement cost thereof (subject to such deductible amounts as 
may be provided in the Supplementary Conditions or required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities 
identified in the Supplementary Conditions, and the officers, directors, members, partners, employees, agents, 
consultants, and subcontractors of each and any of them, each of whom is deemed to have an insurable interest 
and shall be listed as a loss payee; 
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2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for physical loss or 
damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure 
against at least the following perils or causes of loss:  fire, lightning, extended coverage, theft, vandalism and 
malicious mischief, earthquake, collapse, debris removal, demolition occasioned by enforcement of Laws and 
Regulations, water damage (other than that caused by flood), and such other perils or causes of loss as may be 
specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but not limited to fees 
and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in writing by Owner 
prior to being incorporated in the Work, provided that such materials and equipment have been included in an 
Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, Contractor, 
and Engineer with 30 days written notice to each other loss payee to whom a certificate of insurance has been 
issued. 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property insurance as may be 
required by the Supplementary Conditions or Laws and Regulations which will include the interests of Owner, 
Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary 
Conditions, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each 
and any of them, each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained 
in accordance with this Paragraph 5.06 will contain a provision or endorsement that the coverage afforded will not be 
canceled or materially changed or renewal refused until at least 30 days prior written notice has been given to Owner 
and Contractor and to each other loss payee to whom a certificate of insurance has been issued and will contain waiver 
provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this Paragraph 5.06 
to protect the interests of Contractor, Subcontractors, or others in the Work to the extent of any deductible amounts 
that are identified in the Supplementary Conditions. The risk of loss within such identified deductible amount will be 
borne by Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property insurance 
coverage within the limits of such amounts, each may purchase and maintain it at the purchaser’s own expense. 

E. If Contractor requests in writing that other special insurance be included in the property insurance policies provided 
under this Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof will be charged to 
Contractor by appropriate Change Order. Prior to commencement of the Work at the Site, Owner shall in writing 
advise Contractor whether or not such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect Owner, 
Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary 
Conditions as loss payees (and the officers, directors, members, partners, employees, agents, consultants, and 
subcontractors of each and any of them) in such policies and will provide primary coverage for all losses and damages 
caused by the perils or causes of loss covered thereby. All such policies shall contain provisions to the effect that in 
the event of payment of any loss or damage the insurers will have no rights of recovery against any of the insureds or 
loss payees thereunder. Owner and Contractor waive all rights against each other and their respective officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each and any of them for all losses 
and damages caused by, arising out of or resulting from any of the perils or causes of loss covered by such policies 
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and any other property insurance applicable to the Work; and, in addition, waive all such rights against Subcontractors 
and Engineer, and all other individuals or entities identified in the Supplementary Conditions as loss payees (and the 
officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them) 
under such policies for losses and damages so caused. None of the above waivers shall extend to the rights that any 
party making such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise payable under 
any policy so issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, 
partners, employees, agents, consultants and subcontractors of each and any of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or 
damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether 
or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other 
insured peril or cause of loss covered by any property insurance maintained on the completed Project or part 
thereof by Owner during partial utilization pursuant to Paragraph 14.05, after Substantial Completion pursuant to 
Paragraph 14.04, or after final payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 
5.07.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential 
loss, the insurers will have no rights of recovery against Contractor, Subcontractors, or Engineer, and the officers, 
directors, members, partners, employees, agents, consultants and subcontractors of each and any of them. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with Owner and made 
payable to Owner as fiduciary for the loss payees, as their interests may appear, subject to the requirements of any 
applicable mortgage clause and of Paragraph 5.08.B. Owner shall deposit in a separate account any money so received 
and shall distribute it in accordance with such agreement as the parties in interest may reach. If no other special 
agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received applied on account 
thereof, and the Work and the cost thereof covered by an appropriate Change Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the parties in interest 
shall object in writing within 15 days after the occurrence of loss to Owner’s exercise of this power. If such objection 
be made, Owner as fiduciary shall make settlement with the insurers in accordance with such agreement as the parties 
in interest may reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall adjust 
and settle the loss with the insurers and, if required in writing by any party in interest, Owner as fiduciary shall give 
bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of the bonds or 
insurance required to be purchased and maintained by the other party in accordance with Article 5 on the basis of 
non-conformance with the Contract Documents, the objecting party shall so notify the other party in writing within 10 
days after receipt of the certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor 
shall each provide to the other such additional information in respect of insurance provided as the other may reasonably 
request. If either party does not purchase or maintain all of the bonds and insurance required of such party by the 
Contract Documents, such party shall notify the other party in writing of such failure to purchase prior to the start of 
the Work, or of such failure to maintain prior to any change in the required coverage. Without prejudice to any other 
right or remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other party’s interests 
at the expense of the party who was required to provide such coverage, and a Change Order shall be issued to adjust 
the Contract Price accordingly. 
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5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of all 
the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers providing the 
property insurance pursuant to Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes 
in coverage necessitated thereby. The insurers providing the property insurance shall consent by endorsement on the 
policy or policies, but the property insurance shall not be canceled or permitted to lapse on account of any such partial 
use or occupancy. 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto 
and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract 
Documents. Contractor shall be solely responsible for the means, methods, techniques, sequences, and procedures of 
construction. Contractor shall not be responsible for the negligence of Owner or Engineer in the design or specification 
of a specific means, method, technique, sequence, or procedure of construction which is shown or indicated in and 
expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall 
not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform 
construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order 
at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent 
thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during 
regular working hours. Contractor will not permit the performance of Work on a Saturday, Sunday, or any legal holiday 
without Owner’s written consent (which will not be unreasonably withheld) given after prior written notice to 
Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all 
services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, 
power, light, heat, telephone, water, sanitary facilities, temporary facilities, and all other facilities and incidentals 
necessary for the performance, testing, start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good 
quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees 
required by the Specifications shall expressly run to the benefit of Owner. If required by Engineer, Contractor shall 
furnish satisfactory evidence (including reports of required tests) as to the source, kind, and quality of materials and 
equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and 
conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the 
Contract Documents. 
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6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be adjusted 
from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed 
adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments will 
comply with any provisions of the General Requirements applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in 
accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a Change 
Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of 
a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the type, 
function, appearance, and quality required. Unless the specification or description contains or is followed by words 
reading that no like, equivalent, or “or-equal” item or no substitution is permitted, other items of material or equipment 
or material or equipment of other Suppliers may be submitted to Engineer for review under the circumstances 
described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed by Contractor is 
functionally equal to that named and sufficiently similar so that no change in related Work will be required, it 
may be considered by Engineer as an “or-equal” item, in which case review and approval of the proposed item 
may, in Engineer’s sole discretion, be accomplished without compliance with some or all of the requirements for 
approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a proposed item of material 
or equipment will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design 
characteristics;  

2) it will reliably perform at least equally well the function and achieve the results imposed by the design 
concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the Contract Documents. 

2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor does not qualify as 
an “or-equal” item under Paragraph 6.05.A.1, it will be considered a proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item 
of material or equipment proposed is essentially equivalent to that named and an acceptable substitute 
therefor. Requests for review of proposed substitute items of material or equipment will not be accepted by 
Engineer from anyone other than Contractor. 
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c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented by 
the General Requirements, and as Engineer may decide is appropriate under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute item of material or 
equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor’s 
achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in any of the Contract 
Documents (or in the provisions of any other direct contract with Owner for other work on the 
Project) to adapt the design to the proposed substitute item, and 

c) whether incorporation or use of the proposed substitute item in connection with the Work is subject 
to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of 
such substitute item, including costs of redesign and claims of other contractors affected by any resulting 
change. 

B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, sequence, or procedure of 
construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, 
method, technique, sequence, or procedure of construction approved by Engineer. Contractor shall submit sufficient 
information to allow Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 
that expressly called for by the Contract Documents. The requirements for review by Engineer will be similar to those 
provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate each proposal or 
submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional data 
about the proposed substitute item. Engineer will be the sole judge of acceptability. No “or equal” or substitute will 
be ordered, installed or utilized until Engineer’s review is complete, which will be evidenced by a Change Order in 
the case of a substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in writing 
of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee 
or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute proposed or 
submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not Engineer approves a substitute 
so proposed or submitted by Contractor, Contractor shall reimburse Owner for the reasonable charges of Engineer for 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 
Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 20  of  48 
 

evaluating each such proposed substitute. Contractor shall also reimburse Owner for the reasonable charges of 
Engineer for making changes in the Contract Documents (or in the provisions of any other direct contract with Owner) 
resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or “or-equal” at 
Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those acceptable to 
Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have 
reasonable objection. Contractor shall not be required to employ any Subcontractor, Supplier, or other individual or 
entity to furnish or perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or 
entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective Date 
of the Agreement, and if Contractor has submitted a list thereof in accordance with the Supplementary Conditions, 
Owner’s acceptance (either in writing or by failing to make written objection thereto by the date indicated for 
acceptance or objection in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, 
or other individual or entity so identified may be revoked on the basis of reasonable objection after due investigation. 
Contractor shall submit an acceptable replacement for the rejected Subcontractor, Supplier, or other individual or 
entity, and the Contract Price will be adjusted by the difference in the cost occasioned by such replacement, and an 
appropriate Change Order will be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other 
individual or entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or Engineer 
to reject defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, 
and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for 
Contractor’s own acts and omissions. Nothing in the Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual 
relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any moneys due 
any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and 
Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and 
other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with 
Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing 
any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor 
in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific 
trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate agreement 
between Contractor and the Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the 
applicable terms and conditions of the Contract Documents for the benefit of Owner and Engineer. Whenever any 
such agreement is with a Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will contain provisions 
whereby the Subcontractor or Supplier waives all rights against Owner, Contractor, Engineer, and all other individuals 
or entities identified in the Supplementary Conditions to be listed as insureds or loss payees (and the officers, directors, 
members, partners, employees, agents, consultants, and subcontractors of each and any of them) for all losses and 
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damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss covered by such 
policies and any other property insurance applicable to the Work. If the insurers on any such policies require separate 
waiver forms to be signed by any Subcontractor or Supplier, Contractor will obtain the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the 
Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of 
patent rights or copyrights held by others. If a particular invention, design, process, product, or device is specified in 
the Contract Documents for use in the performance of the Work and if, to the actual knowledge of Owner or Engineer, 
its use is subject to patent rights or copyrights calling for the payment of any license fee or royalty to others, the 
existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and 
its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all 
claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 
and other professionals, and all court or arbitration or other dispute resolution costs) arising out of or relating to any 
infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting from the 
incorporation in the Work of any invention, design, process, product, or device specified in the Contract Documents, 
but not identified as being subject to payment of any license fee or royalty to others required by patent rights or 
copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and 
Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any infringement of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorporation in the Work of any invention, design, process, product, 
or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction 
permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor 
shall pay all governmental charges and inspection fees necessary for the prosecution of the Work which are applicable 
at the time of opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all 
charges of utility owners for connections for providing permanent service to the Work. 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the 
performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither 
Owner nor Engineer shall be responsible for monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, 
Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) 
arising out of or relating to such Work. However, it shall not be Contractor’s responsibility to make certain that the 
Specifications and Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 
Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the Agreement 
if there were no Bids) having an effect on the cost or time of performance of the Work shall be the subject of an 
adjustment in Contract Price or Contract Times. If Owner and Contractor are unable to agree on entitlement to or on 
the amount or extent, if any, of any such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 
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6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance 
with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of 
workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber the 
Site and other areas with construction equipment or other materials or equipment. Contractor shall assume full 
responsibility for any damage to any such land or area, or to the owner or occupant thereof, or of any adjacent 
land or areas resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the Work, Contractor 
shall promptly settle with such other party by negotiation or otherwise resolve the claim by arbitration or other 
dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner 
and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors 
of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to any claim or action, legal or equitable, brought by any such 
owner or occupant against Owner, Engineer, or any other party indemnified hereunder to the extent caused by or 
based upon Contractor’s performance of the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor shall keep the Site 
and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such 
waste materials, rubbish, and other debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready 
for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, appliances, 
construction equipment and machinery, and surplus materials and shall restore to original condition all property not 
designated for alteration by the Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in any manner that 
will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or 
pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, Change 
Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order and 
annotated to show changes made during construction. These record documents together with all approved Samples 
and a counterpart of all approved Shop Drawings will be available to Engineer for reference. Upon completion of the 
Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs 
in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety 
of persons or property in the performance of their work, nor for compliance with applicable safety Laws and 
Regulations.  Contractor shall take all necessary precautions for the safety of, and shall provide the necessary 
protection to prevent damage, injury or loss to: 
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1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, 
structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the 
course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to 
the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards 
for such safety and protection. Contractor shall notify owners of adjacent property and of Underground Facilities and 
other utility owners when prosecution of the Work may affect them, and shall cooperate with them in the protection, 
removal, relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary 
Conditions identify any Owner’s safety programs that are applicable to the Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which 
Owner’s and Engineer’s employees and representatives must comply while at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or indirectly, 
in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly 
employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable, shall be 
remedied by Contractor (except damage or loss attributable to the fault of Drawings or Specifications or to the acts or 
omissions of Owner or Engineer or anyone employed by any of them, or anyone for whose acts any of them may be 
liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of Contractor or any 
Subcontractor, Supplier, or other individual or entity directly or indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue until such time as all 
the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 
14.07.B that the Work is acceptable (except as otherwise expressly provided in connection with Substantial 
Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and 
responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and 
programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard 
communication information required to be made available to or exchanged between or among employers at the Site 
in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, 
Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt 
written notice if Contractor believes that any significant changes in the Work or variations from the Contract 
Documents have been caused thereby or are required as a result thereof. If Engineer determines that a change in the 
Contract Documents is required because of the action taken by Contractor in response to such an emergency, a Work 
Change Directive or Change Order will be issued. 
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6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the 
accepted Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer may 
require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified 
performance and design criteria, materials, and similar data to show Engineer the services, materials, and 
equipment Contractor proposes to provide and to enable Engineer to review the information for the limited 
purposes required by Paragraph 6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for 
which intended and other data as Engineer may require to enable Engineer to review the submittal for the 
limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related 
Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and 
responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with 
the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified performance and design 
criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the indicated application, 
fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; 
and 

d. determined and verified all information relative to Contractor’s responsibilities for means, methods, 
techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s 
obligations under the Contract Documents with respect to Contractor’s review and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop 
Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a 
written communication separate from the Shop Drawings or Sample submittal; and, in addition, by a specific 
notation made on each Shop Drawing or Sample submitted to Engineer for review and approval of each such 
variation. 

D. Engineer’s Review: 
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1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of 
Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered 
by the submittals will, after installation or incorporation in the Work, conform to the information given in the 
Contract Documents and be compatible with the design concept of the completed Project as a functioning whole 
as indicated by the Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of 
construction (except where a particular means, method, technique, sequence, or procedure of construction is 
specifically and expressly called for by the Contract Documents) or to safety precautions or programs incident 
thereto. The review and approval of a separate item as such will not indicate approval of the assembly in which 
the item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any variation from the 
requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 
6.17.C.3 and Engineer has given written approval of each such variation by specific written notation thereof 
incorporated in or accompanying the Shop Drawing or Sample. Engineer’s review and approval shall not relieve 
Contractor from responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies 
of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific 
attention in writing to revisions other than the corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with 
Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as 
permitted by Paragraph 15.04 or as Owner and Contractor may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and 
will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and 
subcontractors shall be entitled to rely on representation of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, 
Suppliers, or any other individual or entity for whom Contractor is responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be 
absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract 
Documents or a release of Contractor’s obligation to perform the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 
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5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by 
Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and 
Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the performance of the Work, provided that any such claim, cost, loss, or 
damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property 
(other than the Work itself), including the loss of use resulting therefrom but only to the extent caused by any negligent 
act or omission of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly 
employed by any of them to perform any of the Work or anyone for whose acts any of them may be liable . 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, 
agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) 
of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of 
them to perform any of the Work, or anyone for whose acts any of them may be liable, the indemnification obligation 
under Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of damages, 
compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or other individual or 
entity under workers’ compensation acts, disability benefit acts, or other employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of Engineer and 
Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, 
Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage. 

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are specifically required 
by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s 
responsibilities for construction means, methods, techniques, sequences and procedures. Contractor shall not be 
required to provide professional services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, materials or equipment are 
specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and 
design criteria that such services must satisfy. Contractor shall cause such services or certifications to be provided by 
a properly licensed professional, whose signature and seal shall appear on all drawings, calculations, specifications, 
certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings and other submittals 
related to the Work designed or certified by such professional, if prepared by others, shall bear such professional’s 
written approval when submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, 
certifications or approvals performed by such design professionals, provided Owner and Engineer have specified to 
Contractor all performance and design criteria that such services must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design drawings will be 
only for the limited purpose of checking for conformance with performance and design criteria given and the design 
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concept expressed in the Contract Documents. Engineer’s review and approval of Shop Drawings and other submittals 
(except design calculations and design drawings) will be only for the purpose stated in Paragraph 6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract 
Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or through other direct 
contracts therefor, or have other work performed by utility owners. If such other work is not noted in the Contract 
Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment 
in the Contract Price or Contract Times that should be allowed as a result of such other work, a Claim may be 
made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner, and Owner, 
if Owner is performing other work with Owner’s employees, proper and safe access to the Site, provide a reasonable 
opportunity for the introduction and storage of materials and equipment and the execution of such other work, and 
properly coordinate the Work with theirs. Contractor shall do all cutting, fitting, and patching of the Work that may 
be required to properly connect or otherwise make its several parts come together and properly integrate with such 
other work. Contractor shall not endanger any work of others by cutting, excavating, or otherwise altering such work; 
provided, however, that Contractor may cut or alter others' work with the written consent of Engineer and the others 
whose work will be affected. The duties and responsibilities of Contractor under this Paragraph are for the benefit of 
such utility owners and other contractors to the extent that there are comparable provisions for the benefit of Contractor 
in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this 
Article 7, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or 
deficiencies in such other work that render it unavailable or unsuitable for the proper execution and results of 
Contractor’s Work. Contractor’s failure to so report will constitute an acceptance of such other work as fit and proper 
for integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following 
will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the activities among the 
various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for 
such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 
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B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to Owner 
and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the other 
contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for the reasonable direct 
delay and disruption costs incurred by such other contractor as a result of Contractor’s wrongful action or inactions. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor 
through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor makes 
no reasonable objection, whose status under the Contract Documents shall be that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys to establish reference 
points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner’s identifying and making available to 
Contractor copies of reports of explorations and tests of subsurface conditions and drawings of physical conditions 
relating to existing surface or subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set 
forth in Article 5. 

8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, 
methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, 
or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. 
Owner will not be responsible for Contractor’s failure to perform the Work in accordance with the Contract 
Documents. 
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8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have 
been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of 
Contractor’s safety programs of which Owner has been informed pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the 
limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract 
Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems 
necessary in order to observe as an experienced and qualified design professional the progress that has been made and 
the quality of the various aspects of Contractor’s executed Work. Based on information obtained during such visits 
and observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 
accordance with the Contract Documents. Engineer will not be required to make exhaustive or continuous inspections 
on the Site to check the quality or quantity of the Work. Engineer’s efforts will be directed toward providing for Owner 
a greater degree of confidence that the completed Work will conform generally to the Contract Documents. On the 
basis of such visits and observations, Engineer will keep Owner informed of the progress of the Work and will 
endeavor to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth 
in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer’s visits or observations of 
Contractor’s Work, Engineer will not supervise, direct, control, or have authority over or be responsible for 
Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the 
performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in providing 
more extensive observation of the Work. The authority and responsibilities of any such Resident Project 
Representative and assistants will be as provided in the Supplementary Conditions, and limitations on the 
responsibilities thereof will be as provided in Paragraph 9.09. If Owner designates another representative or agent to 
represent Owner at the Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 
limitations thereon of such other individual or entity will be as provided in the Supplementary Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do not 
involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the 
completed Project as a functioning whole as indicated by the Contract Documents. These may be accomplished by a 
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Field Order and will be binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 
Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or Contract Times, or 
both, and the parties are unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, 
a Claim may be made therefor as provided in Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will 
not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the 
design concept of the completed Project as a functioning whole as indicated by the Contract Documents. Engineer will 
also have authority to require special inspection or testing of the Work as provided in Paragraph 13.04, whether or not 
the Work is fabricated, installed, or completed. 

9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 
6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and design drawings 
submitted in response to a delegation of professional design services, if any, see Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer 
will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written 
decision thereon (by recommendation of an Application for Payment or otherwise). Engineer’s written decision 
thereon will be final and binding (except as modified by Engineer to reflect changed factual conditions or more 
accurate data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability 
of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to the 
date final payment is due relating to the acceptability of the Work, and the interpretation of the requirements of the 
Contract Documents pertaining to the performance of the Work, will be referred initially to Engineer in writing within 
30 days of the event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor 
believes that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a Claim 
may be made under Paragraph 10.05. The date of Engineer’s decision shall be the date of the event giving rise to the 
issues referenced for the purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and Contractor, subject to the 
provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show partiality to Owner or 
Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such 
capacity. 
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9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of the Contract 
Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or 
responsibility or the undertaking, exercise, or performance of any authority or responsibility by Engineer shall 
create, impose, or give rise to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any 
Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, 
techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for 
any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Engineer 
will not be responsible for Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of 
any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and 
operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other 
documentation required to be delivered by Paragraph 14.07.A will only be to determine generally that their content 
complies with the requirements of, and in the case of certificates of inspections, tests, and approvals that the results 
certified indicate compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to the Resident Project 
Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific applicable requirements of 
Contractor’s safety programs of which Engineer has been informed pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order 
additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt of any 
such document, Contractor shall promptly proceed with the Work involved which will be performed under the 
applicable conditions of the Contract Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment in 
the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a Claim 
may be made therefor as provided in Paragraph 10.05. 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect 
to any work performed that is not required by the Contract Documents as amended, modified, or supplemented as 
provided in Paragraph 3.04, except in the case of an emergency as provided in Paragraph 6.16 or in the case of 
uncovering Work as provided in Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering: 
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1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of 
acceptance of defective Work under Paragraph 13.08.A or Owner’s correction of defective Work under Paragraph 
13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum 
or amount of time for Work actually performed in accordance with a Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered 
by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an appeal 
may be taken from any such decision in accordance with the provisions of the Contract Documents and applicable 
Laws and Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to the Progress 
Schedule as provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the 
Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), 
the giving of any such notice will be Contractor’s responsibility. The amount of each applicable bond will be adjusted 
to reflect the effect of any such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to the 
Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by Owner or 
Contractor of any rights or remedies either may otherwise have under the Contract Documents or by Laws and 
Regulations in respect of such Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant to Engineer and the 
other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto. 
The responsibility to substantiate a Claim shall rest with the party making the Claim. Notice of the amount or extent 
of the Claim, with supporting data shall be delivered to the Engineer and the other party to the Contract within 60 days 
after the start of such event (unless Engineer allows additional time for claimant to submit additional or more accurate 
data in support of such Claim). A Claim for an adjustment in Contract Price shall be prepared in accordance with the 
provisions of Paragraph 12.01.B. A Claim for an adjustment in Contract Times shall be prepared in accordance with 
the provisions of Paragraph 12.02.B. Each Claim shall be accompanied by claimant’s written statement that the 
adjustment claimed is the entire adjustment to which the claimant believes it is entitled as a result of said event. The 
opposing party shall submit any response to Engineer and the claimant within 30 days after receipt of the claimant’s 
last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last submittal of the 
claimant or the last submittal of the opposing party, if any, take one of the following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole discretion, it would be 
inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be 
deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied. 

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be final 
and binding upon Owner and Contractor, unless Owner or Contractor invoke the dispute resolution procedure set forth 
in Article 16 within 30 days of such action or denial. 
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F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with this 
Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 11.01.B, 
necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of any Work 
covered by a Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of Cost of 
the Work, the costs to be reimbursed to Contractor will be only those additional or incremental costs required because 
of the change in the Work or because of the event giving rise to the Claim. Except as otherwise may be agreed to in 
writing by Owner, such costs shall be in amounts no higher than those prevailing in the locality of the Project, shall 
not include any of the costs itemized in Paragraph 11.01.B, and shall include only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules 
of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, 
superintendents, foremen, and other personnel employed full time on the Work. Payroll costs for employees not 
employed full time on the Work shall be apportioned on the basis of their time spent on the Work. Payroll costs 
shall include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall include social 
security contributions, unemployment, excise, and payroll taxes, workers’ compensation, health and retirement 
benefits, bonuses, sick leave, vacation and holiday pay applicable thereto. The expenses of performing Work 
outside of regular working hours, on Saturday, Sunday, or legal holidays, shall be included in the above to the 
extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and 
storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to 
Contractor unless Owner deposits funds with Contractor with which to make payments, in which case the cash 
discounts shall accrue to Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials 
and equipment shall accrue to Owner, and Contractor shall make provisions so that they may be obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, 
Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver 
such bids to Owner, who will then determine, with the advice of Engineer, which bids, if any, will be acceptable. 
If any subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the 
Subcontractor’s Cost of the Work and fee shall be determined in the same manner as Contractor’s Cost of the 
Work and fee as provided in this Paragraph 11.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, 
attorneys, and accountants) employed for services specifically related to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees 
incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, 
office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in 
the performance of the Work, and cost, less market value, of such items used but not consumed which remain 
the property of Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from Contractor 
or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs 
of transportation, loading, unloading, assembly, dismantling, and removal thereof. All such costs shall be in 
accordance with the terms of said rental agreements. The rental of any such equipment, machinery, or parts 
shall cease when the use thereof is no longer necessary for the Work. 
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d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as 
imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or 
indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and 
fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance 
or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and 
damages within the deductible amounts of property insurance established in accordance with Paragraph 
5.06.D), provided such losses and damages have resulted from causes other than the negligence of Contractor, 
any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them 
may be liable. Such losses shall include settlements made with the written consent and approval of Owner. 
No such losses, damages, and expenses shall be included in the Cost of the Work for the purpose of 
determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, express and 
courier services, and similar petty cash items in connection with the Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to 
purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole 
proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, 
accountants, purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel employed 
by Contractor, whether at the Site or in Contractor’s principal or branch office for general administration of the 
Work and not specifically included in the agreed upon schedule of job classifications referred to in Paragraph 
11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be considered administrative costs 
covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and 
charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any 
of them or for whose acts any of them may be liable, including but not limited to, the correction of defective 
Work, disposal of materials or equipment wrongly supplied, and making good any damage to property. 

5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly 
included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee shall be determined as 
set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an adjustment 
in Contract Price is determined on the basis of Cost of the Work, Contractor’s fee shall be determined as set forth in 
Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to Paragraphs 11.01.A 
and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted accounting 
practices and submit in a form acceptable to Engineer an itemized cost breakdown together with supporting data. 
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11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents 
and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be 
acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and 
equipment required by the allowances to be delivered at the Site, and all applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other 
expenses contemplated for the cash allowances have been included in the Contract Price and not in the 
allowances, and no demand for additional payment on account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual 
amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly 
adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract 
Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately 
identified item of Unit Price Work times the estimated quantity of each item as indicated in the Agreement. 

B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison 
of Bids and determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit 
Price Work performed by Contractor will be made by Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s 
overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with Paragraph 10.05 
if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the 
estimated quantity of such item indicated in the Agreement; and  

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having incurred 
additional expense or Owner believes that Owner is entitled to a decrease in Contract Price and the parties are 
unable to agree as to the amount of any such increase or decrease. 
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ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price shall 
be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract 
in accordance with the provisions of Paragraph 10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be 
determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of such 
unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually agreed 
lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 
12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to a 
lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as provided 
in Paragraph 11.01) plus a Contractor’s fee for overhead and profit (determined as provided in Paragraph 
12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  

2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost 
of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be 15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is 
agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is that the Subcontractor who actually 
performs the Work, at whatever tier, will be paid a fee of 15 percent of the costs incurred by such 
Subcontractor under Paragraphs 11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor and 
Contractor will each be paid a fee of five percent of the amount paid to the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in 
cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount 
equal to five percent of such net decrease; and  

f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be 
computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, 
inclusive. 

12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times 
shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the 
Contract in accordance with the provisions of Paragraph 10.05. 
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B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract 
Times will be determined in accordance with the provisions of this Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay beyond 
the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to such delay if 
a Claim is made therefor as provided in Paragraph 12.02.A. Delays beyond the control of Contractor shall include, but 
not be limited to, acts or neglect by Owner, acts or neglect of utility owners or other contractors performing other work 
as contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by Article 
7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the 
Work, then Contractor shall be entitled to an equitable adjustment in the Contract Price or the Contract Times, or both. 
Contractor’s entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to 
Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather 
conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not the 
fault of and beyond control of Owner and Contractor, then Contractor shall be entitled to an equitable adjustment in 
Contract Times, if such adjustment is essential to Contractor’s ability to complete the Work within the Contract Times. 
Such an adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, or subcontractors 
shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) sustained by Contractor on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control of 
Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays 
within the control of Contractor. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE 
WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor. 
Defective Work may be rejected, corrected, or accepted as provided in this Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, 
and governmental agencies with jurisdictional interests will have access to the Site and the Work at reasonable times 
for their observation, inspection, and testing. Contractor shall provide them proper and safe conditions for such access 
and advise them of Contractor’s safety procedures and programs so that they may comply therewith as applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or approvals 
and shall cooperate with inspection and testing personnel to facilitate required inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, or 
approvals required by the Contract Documents except: 
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1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 

2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be paid 
as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be 
inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume 
full responsibility for arranging and obtaining such inspections, tests, or approvals, pay all costs in connection 
therewith, and furnish Engineer the required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any inspections, 
tests, or approvals required for Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in 
the Work; or acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor’s purchase 
thereof for incorporation in the Work. Such inspections, tests, or approvals shall be performed by organizations 
acceptable to Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written 
concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless Contractor has given 
Engineer timely notice of Contractor’s intention to cover the same and Engineer has not acted with reasonable 
promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered for 
Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by 
others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, 
inspection, or testing as Engineer may require, that portion of the Work in question, furnishing all necessary labor, 
material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) arising out of or relating to such uncovering, exposure, 
observation, inspection, and testing, and of satisfactory replacement or reconstruction (including but not limited to all 
costs of repair or replacement of work of others); and Owner shall be entitled to an appropriate decrease in the Contract 
Price. If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as provided in 
Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an 
extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, 
testing, replacement, and reconstruction. If the parties are unable to agree as to the amount or extent thereof, Contractor 
may make a Claim therefor as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or 
fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, Owner 
may order Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; 
however, this right of Owner to stop the Work shall not give rise to any duty on the part of Owner to exercise this right 
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for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any surety for, or 
employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or not fabricated, 
installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with 
Work that is not defective. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or removal (including but not limited to all costs of repair 
or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take no 
action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the 
terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of the 
Contract Documents, any Work is found to be defective, or if the repair of any damages to the land or areas made 
available for Contractor’s use by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A 
is found to be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s written 
instructions: 

1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not 
defective, and  

4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other 
land or areas resulting therefrom. 

B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where 
delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may 
have the rejected Work removed and replaced. All claims, costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such correction or repair or such removal and replacement (including but 
not limited to all costs of repair or replacement of work of others) will be paid by Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial 
Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in 
the Specifications. 

D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced 
under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended for an 
additional period of one year after such correction or removal and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The provisions 
of this Paragraph 13.07 shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute 
of limitation or repose. 
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13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to Engineer’s 
recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other dispute resolution costs) attributable to Owner’s evaluation of 
and determination to accept such defective Work (such costs to be approved by Engineer as to reasonableness) and 
for the diminished value of the Work to the extent not otherwise paid by Contractor pursuant to this sentence. If any 
such acceptance occurs prior to Engineer’s recommendation of final payment, a Change Order will be issued 
incorporating the necessary revisions in the Contract Documents with respect to the Work, and Owner shall be entitled 
to an appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. If the parties are 
unable to agree as to the amount thereof, Owner may make a Claim therefor as provided in Paragraph 10.05. If the 
acceptance occurs after such recommendation, an appropriate amount will be paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove 
and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to 
perform the Work in accordance with the Contract Documents, or if Contractor fails to comply with any other 
provision of the Contract Documents, Owner may, after seven days written notice to Contractor, correct, or remedy 
any such deficiency. 

B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection 
with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of 
all or part of the Work and suspend Contractor’s services related thereto, take possession of Contractor’s tools, 
appliances, construction equipment and machinery at the Site, and incorporate in the Work all materials and equipment 
stored at the Site or for which Owner has paid Contractor but which are stored elsewhere. Contractor shall allow 
Owner, Owner’s representatives, agents and employees, Owner’s other contractors, and Engineer and Engineer’s 
consultants access to the Site to enable Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained 
by Owner in exercising the rights and remedies under this Paragraph 13.09 will be charged against Contractor, and a 
Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the 
Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable to agree 
as to the amount of the adjustment, Owner may make a Claim therefor as provided in Paragraph 10.05. Such claims, 
costs, losses and damages will include but not be limited to all costs of repair, or replacement of work of others 
destroyed or damaged by correction, removal, or replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the 
Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress payments and 
will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of 
Unit Price Work will be based on the number of units completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than 
once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed 
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by Contractor covering the Work completed as of the date of the Application and accompanied by such supporting 
documentation as is required by the Contract Documents. If payment is requested on the basis of materials and 
equipment not incorporated in the Work but delivered and suitably stored at the Site or at another location agreed 
to in writing, the Application for Payment shall also be accompanied by a bill of sale, invoice, or other 
documentation warranting that Owner has received the materials and equipment free and clear of all Liens and 
evidence that the materials and equipment are covered by appropriate property insurance or other arrangements 
to protect Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor 
stating that all previous progress payments received on account of the Work have been applied on account to 
discharge Contractor’s legitimate obligations associated with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement. 

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a 
recommendation of payment and present the Application to Owner or return the Application to Contractor 
indicating in writing Engineer’s reasons for refusing to recommend payment. In the latter case, Contractor may 
make the necessary corrections and resubmit the Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a 
representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced 
and qualified design professional, and on Engineer’s review of the Application for Payment and the accompanying 
data and schedules, that to the best of Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of 
the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests 
called for in the Contract Documents, a final determination of quantities and classifications for Unit Price 
Work under Paragraph 9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so 
far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have represented that: 

a. inspections made to check the quality or the quantity of the Work as it has been performed have been 
exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work 
beyond the responsibilities specifically assigned to Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle Contractor to be paid 
additionally by Owner or entitle Owner to withhold payment to Contractor. 

4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s 
recommendation of any payment, including final payment, will impose responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and 
programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the 
Work, or 
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d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on 
account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any 
Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be 
incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to 
recommend any such payment or, because of subsequently discovered evidence or the results of subsequent 
inspections or tests, revise or revoke any such payment recommendation previously made, to such extent as may 
be necessary in Engineer’s opinion to protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring correction or replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 13.09; 
or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the 
amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will be 
paid by Owner to Contractor. 

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or furnishing of the Work; 

b. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond 
satisfactory to Owner to secure the satisfaction and discharge of such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a 
through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor 
immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay 
Contractor any amount remaining after deduction of the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, when 
Contractor remedies the reasons for such action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully 
withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1 and subject to interest as 
provided in the Agreement. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for 
Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and 
clear of all Liens. 
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14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in 
writing that the entire Work is substantially complete (except for items specifically listed by Contractor as incomplete) 
and request that Engineer issue a certificate of Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to 
determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will 
notify Contractor in writing giving the reasons therefor. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of 
Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate a 
tentative list of items to be completed or corrected before final payment. Owner shall have seven days after receipt of 
the tentative certificate during which to make written objection to Engineer as to any provisions of the certificate or 
attached list. If, after considering such objections, Engineer concludes that the Work is not substantially complete, 
Engineer will, within 14 days after submission of the tentative certificate to Owner, notify Contractor in writing, stating 
the reasons therefor. If, after consideration of Owner’s objections, Engineer considers the Work substantially 
complete, Engineer will, within said 14 days, execute and deliver to Owner and Contractor a definitive certificate of 
Substantial Completion (with a revised tentative list of items to be completed or corrected) reflecting such changes 
from the tentative certificate as Engineer believes justified after consideration of any objections from Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and 
Contractor a written recommendation as to division of responsibilities pending final payment between Owner and 
Contractor with respect to security, operation, safety, and protection of the Work, maintenance, heat, utilities, 
insurance, and warranties and guarantees. Unless Owner and Contractor agree otherwise in writing and so inform 
Engineer in writing prior to Engineer’s issuing the definitive certificate of Substantial Completion, Engineer’s 
aforesaid recommendation will be binding on Owner and Contractor until final payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to 
allowing Contractor reasonable access to remove its property and complete or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the 
Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor 
agree constitutes a separately functioning and usable part of the Work that can be used by Owner for its intended 
purpose without significant interference with Contractor’s performance of the remainder of the Work, subject to the 
following conditions: 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the Work 
which Owner believes to be ready for its intended use and substantially complete. If and when Contractor agrees 
that such part of the Work is substantially complete, Contractor, Owner, and Engineer will follow the procedures 
of Paragraph 14.04.A through D for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of the 
Work ready for its intended use and substantially complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of 
that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to 
be substantially complete, Engineer will notify Owner and Contractor in writing giving the reasons therefor. If 
Engineer considers that part of the Work to be substantially complete, the provisions of Paragraph 14.04 will 
apply with respect to certification of Substantial Completion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 
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4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the 
requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will 
promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in 
which this inspection reveals that the Work is incomplete or defective. Contractor shall immediately take such 
measures as are necessary to complete such Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final 
inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating 
instructions, schedules, guarantees, bonds, certificates or other evidence of insurance, certificates of inspection, 
marked-up record documents (as provided in Paragraph 6.12), and other documents, Contractor may make 
application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the evidence of insurance 
required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or 
Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, Contractor 
may furnish receipts or releases in full and an affidavit of Contractor that:  (i) the releases and receipts include all 
labor, services, material, and equipment for which a Lien could be filed; and (ii) all payrolls, material and 
equipment bills, and other indebtedness connected with the Work for which Owner might in any way be 
responsible, or which might in any way result in liens or other burdens on Owner's property, have been paid or 
otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor 
may furnish a bond or other collateral satisfactory to Owner to indemnify Owner against any Lien. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s 
review of the final Application for Payment and accompanying documentation as required by the Contract 
Documents, Engineer is satisfied that the Work has been completed and Contractor’s other obligations under the 
Contract Documents have been fulfilled, Engineer will, within ten days after receipt of the final Application for 
Payment, indicate in writing Engineer’s recommendation of payment and present the Application for Payment to 
Owner for payment. At the same time Engineer will also give written notice to Owner and Contractor that the 
Work is acceptable subject to the provisions of Paragraph 14.09. Otherwise, Engineer will return the Application 
for Payment to Contractor, indicating in writing the reasons for refusing to recommend final payment, in which 
case Contractor shall make the necessary corrections and resubmit the Application for Payment. 

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, 
the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer’s 
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recommendation, including but not limited to liquidated damages, will become due and will be paid by Owner to 
Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so confirms, 
Owner shall, upon receipt of Contractor’s final Application for Payment (for Work fully completed and accepted) and 
recommendation of Engineer, and without terminating the Contract, make payment of the balance due for that portion 
of the Work fully completed and accepted. If the remaining balance to be held by Owner for Work not fully completed 
or corrected is less than the retainage stipulated in the Agreement, and if bonds have been furnished as required in 
Paragraph 5.01, the written consent of the surety to the payment of the balance due for that portion of the Work fully 
completed and accepted shall be submitted by Contractor to Engineer with the Application for such payment. Such 
payment shall be made under the terms and conditions governing final payment, except that it shall not constitute a 
waiver of Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from defective 
Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply with the Contract 
Documents or the terms of any special guarantees specified therein, or from Contractor’s continuing obligations 
under the Contract Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance with the 
requirements herein and expressly acknowledged by Owner in writing as still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 
consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be 
resumed. Contractor shall resume the Work on the date so fixed. Contractor shall be granted an adjustment in the 
Contract Price or an extension of the Contract Times, or both, directly attributable to any such suspension if Contractor 
makes a Claim therefor as provided in Paragraph 10.05. 

15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but 
not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere 
to the Progress Schedule established under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 
6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and surety) 
seven days written notice of its intent to terminate the services of Contractor: 
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1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s tools, appliances, 
construction equipment, and machinery at the Site, and use the same to the full extent they could be used by 
Contractor (without liability to Contractor for trespass or conversion);  

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor 
but which are stored elsewhere; and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further payment 
until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages 
(including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 
court or arbitration or other dispute resolution costs) sustained by Owner arising out of or relating to completing the 
Work, such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such unpaid balance, 
Contractor shall pay the difference to Owner. Such claims, costs, losses, and damages incurred by Owner will be 
reviewed by Engineer as to their reasonableness and, when so approved by Engineer, incorporated in a Change Order. 
When exercising any rights or remedies under this Paragraph, Owner shall not be required to obtain the lowest price 
for the Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if Contractor begins 
within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently to 
cure such failure within no more than 30 days of receipt of said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies 
of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due 
Contractor by Owner will not release Contractor from liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 5.01.A, the 
termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any 
other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication 
of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date 
of termination, including fair and reasonable sums for overhead and profit on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, 
or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and 
reasonable sums for overhead and profit on such expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred in 
settlement of terminated contracts with Subcontractors, Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss arising out of 
or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or 
under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 
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30 days after it is submitted, or (iii) Owner fails for 30 days to pay Contractor any sum finally determined to be due, 
then Contractor may, upon seven days written notice to Owner and Engineer, and provided Owner or Engineer do not 
remedy such suspension or failure within that time, terminate the Contract and recover from Owner payment on the 
same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on 
an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any 
sum finally determined to be due, Contractor may, seven days after written notice to Owner and Engineer, stop the 
Work until payment is made of all such amounts due Contractor, including interest thereon. The provisions of this 
Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph 10.05 for an 
adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly attributable to 
Contractor’s stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision under Paragraph 
10.05 before such decision becomes final and binding. The mediation will be governed by the Construction Industry 
Mediation Rules of the American Arbitration Association in effect as of the Effective Date of the Agreement. The 
request for mediation shall be submitted in writing to the American Arbitration Association and the other party to the 
Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be concluded within 
60 days of filing of the request. The date of termination of the mediation shall be determined by application of the 
mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial pursuant to 
Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the mediation unless, 
within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary Conditions; or 

2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of competent jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have 
been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is 
intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the giver 
of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first and 
include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made 
a legal holiday by the law of the applicable jurisdiction, such day will be omitted from the computation. 
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17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to 
the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies 
available to any or all of them which are otherwise imposed or available by Laws or Regulations, by special warranty 
or guarantee, or by other provisions of the Contract Documents. The provisions of this Paragraph will be as effective 
as if repeated specifically in the Contract Documents in connection with each particular duty, obligation, right, and 
remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with 
the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final 
payment, completion, and acceptance of the Work or termination or completion of the Contract or termination of the 
services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General 
Conditions.  
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These Supplementary Conditions amend or supplement the Standard General Conditions of the Construction Contract 

(No. C-700, 2007 Edition) and other provisions of the Contract Documents as indicated below.  All provisions that 

are not so amended or supplemented remain in full force and effect.   

 

The terms used in these Supplementary Conditions will have the meanings indicated in the General Conditions.  

Additional terms used in these Supplementary Conditions have the meanings stated below, which are applicable to 

both the singular and plural thereof. 
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SC-1.01.A.3.  Add the following language to the end of Paragraph 1.01.A.3: 

 

The Application for Payment form to be used on this Project is EJCDC No. C-620 or AIA 

Document G720. The Owner must approve all Applications for Payment before payment is made. 

 

SC-1.01.A.9.  Add the following language to the end of Paragraph 1.01.A.9: 

 

The Change Order form to be used on this Project is EJCDC No. C-941 or a form provided by or 

otherwise acceptable to the Owner.  Owner’s approval is required before Change Orders are 

effective. 

 

SC-2.03.A.  Delete Paragraphs 2.03.A in its entirety and insert the following: 

 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 

Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed.  

A Notice to Proceed may be given at any time within 30 days after the Effective Date of the 

Agreement. 

 

SC-4.07.  Add the following new section immediate after Paragraph 4.06.I: 

 

4.07 Archeological Finds / Significantly Important Archeological Resources 

 

A. For the Contractor’s information, the Engineers have no information suggesting that the 

Project sites are of archeological significance.   

 

B. Should the Contractor or Engineer discover evidence of remains, such as stone masonry 

building foundations, bones or other items of archaeological significance, Contractor shall 

report these findings to 1. Owner, 2. Local Historical Society, 3. State Historic Preservation 

Office (860) 256-2761, and 4. Resident Engineer or Inspector, and shall exercise the utmost 

care to ensure that these areas remain undisturbed.  Contractor shall allow recovery of such 

finds by the authorities, shall not remove such artifacts under penalty of law, and shall 

prevent constriction or private vehicles from crossing over these areas. In addition, when 

directed by the Engineer, cover these areas with 1-ft common fill to the limits directed by 

the Engineer. Be advised that graves and any associated human remains are protected by 

Connecticut State law (C.G.S. Section 10-388 and 10-390). Any possible human skeletal 

remains must be reported to the State Archaeologist (860) 486-5248 and the State’s Chief 

Medical Examiner (860) 679-3980 immediately upon discovery. If the State Archaeologist 

is unavailable, please contact the State Historic Preservation Office at the number above 

for immediate assistance. 

 

SC-5.01.  Add the following new paragraph immediately after Paragraph 5.01.C: 

 

D. 100% Performance and 100% Payment bonds are required of the successful bidder.  This 

bond shall cover all aspects of the specification and shall be delivered to the Purchasing 
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Agent prior to the issuance of a purchase order.  Bonds must meet the following 

requirements: Corporation - must be signed by an official of the corporation above their 

official title and the corporate seal must be affixed over the signature; Firm or Partnership 

- must be signed by all the partners and indicate they are “doing business as”; Individual - 

must be signed by the owner and indicated as “Owner”.  The surety company executing 

the bond or countersigning must be licensed in Connecticut and an official of the surety 

company must sign the bond with the corporate seal affixed over their signature.  

Signatures of two witnesses for both the principal and the surety must appear on the bond.  

Power of attorney for the official signing the bond for the surety company must be 

submitted with the bond. The Performance and Payment Bonds will be returned upon 

completion and acceptance of the job.   

 

SC-5.04.  Add the following new paragraph immediately after Paragraph 5.04.B: 

 

C. Contractor/Vendor will agree to maintain in force at all times during which work/services 

are to be performed in accordance with the requirements of the “Insurance Requirements” 

section of this Project Manual. 

 

SC-6.05.C.  Amend the paragraph by making two subparagraphs under the title C. 

Engineer’s Evaluation.  The paragraph text is retitled, 6.05.C.2 After Effective Date of 

Agreement.  A new paragraph is added before this paragraph to read as follows: 

 

1. During Bidding. The Contract, if awarded, will be on the basis of materials and equipment 

specified or described in the Bidding Documents, or “or-equal” materials and equipment 

as defined in paragraph 6.05 of the General Conditions, or those substitute materials and 

equipment approved by the Engineer and identified by Addendum.  The materials and 

equipment described in the Bidding Documents establish a standard of required type, 

function, and quality to be met by any proposed substitute or “or-equal” item.  Request for 

Engineer’s clarification of materials and equipment considered “or-equal” prior to the 

Effective Date of the Agreement must be received by the Engineer at least 5 days prior to 

the date for receipt of Bids.  No item of material or equipment will be considered by 

Engineer as a substitute unless written request for approval has been submitted by Bidder 

and has been received by Engineer at least 15 days prior to the date for receipt of Bids.  

Each request shall conform to the requirements of Paragraph 6.05 of the General 

Conditions.  The burden of proof of the merit of the proposed item is upon the Bidder.  

Engineer’s decision of approval or disapproval of a proposed item will be final.  If Engineer 

approves any proposed substitute item, such approval will be set forth in an Addendum 

issued to all prospective Bidders.  Bidders shall not rely upon approvals made in any other 

manner. 

 

SC-6.06.   Add a new paragraph immediately after Paragraph 6.06.G: 

 

6.06.H: The Contractor shall not award work valued at more than fifty (50%) percent of the 

Contract Price to Subcontractor(s), without prior written approval of the Owner. 
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6.06.I:  The apparent low bidder (within 5 days of the bid opening) shall submit to the 

Owner a list of all proposed subcontractors. Subcontractors shall be submitted by 

the low bidder and evaluated by the Owner in accordance with article 12 of the 

Instructions to Bidders.  

 

SC-6.08.   Add a new paragraph immediately after Paragraph 6.08.A: 

 

B. The Contractor shall be responsible for acquiring a building permit for the construction of the 

building.  Town building permit fees will be waived, however the State of Connecticut fees 

of $0.26 per $1,000 of construction value must be paid at the time of building permit issuance.  

The Contractor shall be responsible for the fees associated with the acquisition of the building 

permit. 

 

SC-6.10.  Add a new paragraph immediately after Paragraph 6.10.A: 

 

B. Owner is exempt from payment of sales and compensating use taxes of the State of 

Connecticut and of cities and counties thereof on all materials to be incorporated into the 

Work. 

 

1. Owner will furnish the required certificates of tax exemption to Contractor for use in 

the purchase of supplies and materials to be incorporated into the Work. 

 

2. Owner’s exemption does not apply to construction tools, machinery, equipment, or 

other property purchased by or leased by Contractor, or to supplies or materials not 

incorporated into the Work. 

 

SC-6.11.B.   Add the following language at the end of paragraph 6.11.B:  

 

The materials or refuse or other debris used in the construction of the work, shall be legally 

disposed away from the site in such manner so that will not endanger or interfere with persons or 

the work being performed. 

 

SC-6.11.C.   Delete Paragraphs 6.11.C in its entirety and insert the following: 

 

C. Cleaning: 

 

1. The Contractor shall exercise every precaution and means to prevent and control dust 

arising out of all construction operations from becoming a nuisance to abutting property 

owners or surrounding neighborhoods. Pavements adjoining the pipe trench shall be 

kept broomed off and washed clean of excess materials wherever and whenever 

directed. Repeated daily dust control treatment shall be provided to satisfactorily 

prevent the spread of dust until permanent pavement repairs are made and until earth 

stockpiles have been removed, and all construction operations that might cause dust 
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have been completed. No extra payment will be made for dust control measures, 

compensation shall be considered to be included in the prices stipulated for the 

appropriate items as listed in the bid. 

 

2. In case the Contractor fails or neglects to promptly remove all surplus materials, tools, 

and incidentals after backfilling, leaving the street or surrounding area clean and free 

of debris, and do the required repaving when ordered, the Owner may, after 24 hours 

notice, cause the work to be done and the cost thereof deducted from any payment due 

to the Contractor. 

 

3. After the work is completed, the pipes, manholes, and structures shall be carefully 

cleaned free of debris and dirt, broken masonry, and mortar, and left in first class 

condition, ready to use. All temporary or excess materials shall be disposed of off-site 

and the work left broom clean, to the satisfaction of the Owner. 

 

4. Prior to Substantial Completion of the Work Contractor shall clean the Site and the 

Work and make it ready for utilization by Owner. At the completion of the Work 

Contractor shall remove from the Site all tools, appliances, construction equipment and 

machinery, and surplus materials and shall restore to original condition all property not 

designated for alteration by the Contract Documents. 

 

SC-6.16.  Add a new paragraph immediately after Paragraph 6.16.A: 

 

B. The Contractor is required to provide the Owner with a telephone number which can be 

used during emergencies, 24 hours per day, seven days per week, to reach the Contractor. 

 

SC-6.17.  Add a new paragraph immediately after Paragraph 6.17.C.3: 

 

4. Shop Drawings and submittals approved by the design professional shall be filed with the 

Building Official and Fire Marshal for Approval. 

 

SC-10.01.  Add a new paragraph immediately after Paragraph 10.01.B: 

 

C. Enforcement of the State Building and Fire Codes by the Local Building Official and Fire 

Marshal are not grounds for a Change Order, as they are not actions by the Owner.  It is the 

design professional and Contractors’ respective responsibility to comply with the Connecticut 

State Building and Fire Codes. 

 

SC-13.02.  Add a new paragraph immediately after Paragraph 13.02.A: 

 

B. The Contractor shall allow access to the site and project records by the Connecticut  

Department of Energy and Environmental Protection (DEEP) and/or authorized Federal 

and State representatives. 
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SC-14.02.A.3.   Delete paragraph 14.02.A.3 in its entirety and insert the following: 

 

3.   The amount of retainage with respect to progress payments will be as stipulated in the 

Instructions to Bidders.  No payments will be made that would deplete the retainage, place 

in escrow any funds that are required for retainage, or invest the retainage for the benefit 

of the Contractor. 

 

SC-14.02.A.4.  Add the following new Paragraph after Paragraph 14.02.A.3: 

 

4. The Application for Payment form to be used on this Project is EJCDC No. C-620 or AIA 

Document G720.  The Owner must approve all Applications for Payment before payment 

is made. 

 

SC-14.02.A.5.  Add the following new Paragraph after Paragraph 14.02.A.4: 

 

5. The Contractor and all Subcontractors must submit weekly Connecticut Certified Payroll 

Forms in accordance with the requirements set forth in “ Prevailing Wage Requirements 

& Rates” with each Application for Payment.  Applications for Payment will not be 

processed until all of the required signed certified payrolls forms from the Contractor and 

all Subcontractors have been submitted to the Owner. 

 

SC-14.02.E.  Add the following new Paragraph after Paragraph 14.02.D.3: 

  

E. CGS 49.41a - Enforcement of Payment by General Contractor to Subcontractor and 

Subcontractor to his Subcontractors 

 

a. The general contractor, within thirty days after payment to the contractor by the state 

or a municipality, shall pay any amounts due any subcontractor, whether for labor 

performed or materials furnished, when the labor or materials have been included in a 

requisition submitted by the contractor and paid by the state or a municipality; (2) each 

subcontractor shall pay any amounts due any of its subcontractors, whether for labor 

performed or materials furnished, within thirty days after such subcontractor receives 

a payment from the general contractor which encompasses labor or materials furnished 

by such subcontractor. 

 

b. Each payment requisition submitted in accordance with the requirements of subsection 

(a) of this section, except for any such payment requisition submitted pursuant to a 

contract administered by or in conjunction with the Department of Transportation, shall 

include a statement showing the status of all pending construction change orders, other 

pending change directives and approved changes to the original contract or subcontract. 

Such statement shall identify the pending construction change orders and other pending 

change directives, and shall include the date such change orders and directives were 

initiated, the costs associated with their performance and a description of any work 

completed. As used in this section, "pending construction change order" or "other 
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pending change directive" means an authorized directive for extra work that has been 

issued to a contractor or a subcontractor. 

 

c. If payment is not made by the general contractor or any of its subcontractors in 

accordance with such requirements, the subcontractor shall set forth his claim against 

the general contractor and the subcontractor of a subcontractor shall set forth its claim 

against the subcontractor through notice by registered or certified mail. Ten days after 

the receipt of that notice, the general contractor shall be liable to its subcontractor, and 

the subcontractor shall be liable to its subcontractor, for interest on the amount due and 

owing at the rate of one per cent per month. In addition, the general contractor, upon 

written demand of its subcontractor, or the subcontractor, upon written demand of its 

subcontractor, shall be required to place funds in the amount of the claim, plus interest 

of one per cent, in an interest-bearing escrow account in a bank in this state, provided 

the general contractor or subcontractor may refuse to place the funds in escrow on the 

grounds that the subcontractor has not substantially performed the work according to 

the terms of his or its employment. In the event that such general contractor or 

subcontractor refuses to place such funds in escrow, and the party making a claim 

against it under this section is found to have substantially performed its work in 

accordance with the terms of its employment in any arbitration or litigation to 

determine the validity of such claim, then such general contractor or subcontractor shall 

pay the attorney's fees of such party. 

 

d. No payment may be withheld from a subcontractor for work performed because of a 

dispute between the general contractor and another contractor or subcontractor. 

 

e. This section shall not be construed to prohibit progress payments prior to final payment 

of the contract and is applicable to all subcontractors for material or labor whether they 

have contracted directly with the general contractor or with some other subcontractor 

on the work. 

 

SC-15.02.B.   Delete the word “seven” from the second line and insert the word “ten” in its 

place. 

 

SC-17.05  Add a new paragraph immediately after Paragraph 17.05.A: 

 

B. Contractors shall observe and comply with all Federal, State and local laws, ordinances 

and regulations.  Contractors shall indemnify and save harmless the Town, all of its 

officers, agents and servants against any claim or liability arising from or based on the 

violation of any such law, ordinance, regulation or negligence whether by the bidder, his 

employees, his consultant and/or their employees. 

 

SC-18  Add a new Article 18, “STREET AND SIDEWALK ACCESS,” after Article 17. 

 

18.01 Streets and Sidewalks to be Kept Open 
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A. The Contractor shall at all times keep the streets and highways in which he may be working 

open for pedestrian and vehicular traffic.  If in the opinion of the Owner, the interest of 

abutters and the public requires it, the Contractor shall bridge or construct planking across 

trenches at street crossings and roads or private ways.  The Contractor shall conduct his 

work in such a manner as the Owner may direct from time to time. No sidewalk shall be 

obstructed where it is possible to avoid it. 

 

B. As required or directed by the Owner, the Contractor shall install in selected locations 

suitable plank crossings, substantially built and reinforced to sustain vehicular traffic 

across excavations. No separate payment will be made for this work, the cost of which shall 

be included in the prices stipulated for the appropriate items in the work as listed in the bid. 

 

18.02 Emergency Access 

 

A. The Contractor shall provide all necessary emergency vehicle crossings at principal 

intersections or ways usually traveled by emergency apparatus with provisions for the 

apparatus so it can travel along the line of the pipe installations. 

 

B. If it becomes necessary at any time to temporarily barricade a street or cause detours to be 

put up, or rerouting of traffic, the Fire and Police Departments, Board of Education, and 

ambulance company shall be notified by the Contractor, and their consent obtained before 

any such action is initiated. 

 

18.03 Bus Line Interference 

 

A. Whenever it may be necessary to interfere with any bus lines, notice shall be given to the 

corporation owning the same, and reasonable time will be given to said corporation to 

arrange the schedule for operation of the bus line, as it may be necessary. 

 

SC-19  Add a new Article 19, “TEMPORARY POWER,” after Article 18. 

 

19.01 The Contractor shall make all the necessary arrangements with the power company for 

providing temporary electric power for his use. All unauthorized sources of power, such as 

from neighboring homes, shall be prohibited. 

 

SC-20  Add a new Article 20, “BLASTING,” after Article 19. 

 

20.01 Approvals 

 

A. The approval of the Owner shall first be obtained before blasting is permitted.  Before any 

explosive, such as dynamite or detonator caps are stored or used, the Contractor shall 

contact the Fire Department of the Town of Montville for instructions relative to the 

regulations for possession and use of explosives in the Town of Montville, Connecticut.  
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The Contractor shall obtain all required permits, or licenses for possession and use of 

explosives to be used on the site or sites of construction. 

 

20.02 Requirements 

 

A. The Contractor shall also be responsible for the explosive materials at all times; for the 

keeping of records regarding the explosives open at all times to inspection by the Police 

and Fire Departments of the Town of Montville, Connecticut; for the storage of explosive 

materials in a secure manner away from all tools, overnight or for any length of time at the 

site or sites  of construction; for the keeping of only such quantity of explosive material as 

may be needed for the work underway; for the immediate reporting to the Police and Fire 

Departments of the Town of Montville, Connecticut of all unaccounted for explosive 

materials; for completely, adequately and carefully covering all blasts with suitable 

blasting mats in such a manner to prevent damage to landscape features, structures, 

facilities, privately owned and all other properties and surrounding objects and in a manner 

that will prevent injury to persons. 

 

B. Unless specifically permitted, no blasting shall be done between the hours of sunset and 

sunrise on any day and no blasting will be allowed on Sundays or legal holidays. 

 

C. Receptacles especially constructed for use in the storage of explosives shall be provided 

for the storage of explosives and they shall be proof against bullets, fire or other conditions 

which might cause explosions of the contents.  When the need for explosives is ended, all 

such materials remaining on the job shall be promptly removed from the premises. 

 

SC-21  Add a new Article 21, “CONTRACTOR TO CHECK DIMENSIONS AND 

SCHEDULES,” after Article 20. 

 

21.01 The Contractor will be required to check all dimensions and quantities shown on the 

drawings or schedules given to him by the Owner, and shall notify the Owner of all errors 

therein which he may discover by examining and checking the same. The Contractor shall 

not take advantage of any error or omissions in these specifications, drawings, or schedules. 

The Owner will furnish all instructions should such error or omissions be discovered, and 

the Contractor shall carry out such instructions as if originally specified. 

 

SC-22  Add a new Article 22, “PROTECTION OF TREES,” after Article 21. 

 

22.01 The Contractor shall take special care to preserve and protect from injury all trees located 

along the lines of construction, and no such trees shall be cut down, trimmed, or otherwise 

cut unless called for on the Plans or without permission from the Owner. 
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SC-23  Add a new Article 23, “LIGHTS, BARRIERS, WATCHMEN AND INDEMNITY,” 

after Article 22. 

 

A The Contractor shall erect and maintain such barriers, lighting, warning lights, danger 

warning signals, and signs that will prevent accidents during the construction work and 

protect the work and insure the safety of personnel and the public at all times and places; 

the Contractor shall indemnify and protect the Owner and the Engineer in every respect 

from injury or damage whatsoever caused by any act of neglect by the contractor or his 

subcontractors, or their servants or agents, including any claims arising out of failure to 

erect and maintain sufficient railing or fence as required by Section 13A-111 Connecticut 

General Statutes from claims or defect in violation of 12A-14q Connecticut General 

Statutes. 

 

B The fact that the Department of Public Works may retain control of the premises, or that it 

or its agents may take action to erect or maintain railings or fences shall not relieve the 

Contractor's obligations hereunder. 

 

C In addition to the above, when and as necessary, or when required by the Owner, the 

Contractor shall post sign and employ watchmen or flagmen for the direction of traffic at 

the site and for excluding at all times unauthorized persons from the work site. 

 

D The Contractor shall be responsible for excluding at all times from the land within the 

easement areas, all persons not directly connected with the work. 

 

SC-24  Add a new Article 24, “NIGHTWORK,” after Article 23. 

 

A Nightwork, or work on Saturdays, Sundays, or legal holidays requiring the presence of an 

engineer or inspector, will not be permitted except as designated by the Owner in case of 

an emergency. Should it be necessary for the Owner to operate an organization for 

continuous nightwork or for emergency nightwork, the lighting, safety and other facilities 

which are deemed necessary shall be provided by the Contractor. Compensation for this 

work shall be considered as having been included in the prices stipulated for the appropriate 

items of work as listed in the bid, and no extra compensation will be paid by the Owner. 

 

SC-25  Add a new Article 25, “TRAFFIC CONTROL,” after Article 24. 

 

A.  The Contractor shall schedule and perform his work so as to cause minimum interference 

to traffic and to safeguard all highways and traffic therein, and to cause absolutely no 

interference to fire and emergency vehicles. Construction equipment and materials shall be 

located as to not endanger the work or obstruct traffic. 

 

B.  Every reasonable means shall be made to reduce, to a minimum, interference with and 

inconvenience to business concerns on account of the construction work. 
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C.  The Contractor shall provide and maintain all signs, barricades, and traffic control 

equipment that may be required for the satisfactory performance of providing traffic 

control. 

 

SC-26  Add a new Article 26, “LENGTH OF TRENCH TO BE OPENED,” after Article 25. 

 

A. The length of trench opened at any time from the point where ground is being broken to 

complete backfill and also the amount of space in the streets or public and private lands 

occupied by equipment or supplies, shall not exceed the length or space considered 

reasonably necessary and expedient by the Owner. In determining the length of the open 

trench or spaces for equipment, material, and supplies and other necessities, the Owner will 

consider the nature of the lands or streets where work is being done, types and methods of 

construction and equipment being used, inconvenience to the public or to private parties, 

possible dangers and other matters. All work must be constructed with a minimum of 

inconvenience and danger to all parties concerned. 

 

B. Whenever the trench obstructs pedestrians and vehicular traffic, or any public or private 

property, the Contractor shall take such means as is necessary to maintain such traffic and 

access. Until such time as the work may have attained sufficient strength to support 

backfill, or if for any reason it is not expedient to backfill the trench immediately, the 

Contractor shall construct and maintain suitable plank crossings and bridge crossings to 

carry essential traffic in or to the street or property in question, as specified or directed. 

 

C. Suitable lights, signs, and such required items to direct traffic shall be furnished and 

maintained by the Contractor. 

 

D. The Contractor shall keep streets free from obstructions, debris, and all other materials. 

The Owner may, at any time, order the removal of any such material from the work 

area - and should the Contractor fail to do so within 24 hours after such notice of removal 

of the same, the Owner may cause the material, debris, or other matter to be removed by 

some other such persons as he may employ, at the Contractor's expense. The cost thereof 

may be deducted from any payments due the Contractor under this contract. In special 

cases where public safety demands, the Owner may remove such materials without prior 

notice. 

 

SC-27  Add a new Article 27, “CONTRACTOR TO LAYOUT WORK,” after Article 26. 

 

A. The Owner will establish such general reference points as in his judgment will enable the 

Contractor to proceed with the work. The Contractor, at his own expense, shall provide all 

materials and equipment and such qualified helpers as the Owner may require for setting 

the general reference points and shall protect and preserve all stakes, benches, and other 

markers used to identify the reference points. The Contractor shall lay out all the Contract 

work from the above and shall be responsible for the accuracy of all lines, grades, and 
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measurements. He will be required to employ at no extra expense to the Owner, a Con-

necticut registered land surveyor or registered professional engineer who shall perform all 

layout work for the construction of the Contract work, including all lines, grades, and 

measurements. 

 

SC-28  Add a new Article 28, “EXISTING UTILITIES OR CONNECTIONS,” after 

Article 27. 

 

A. The location of existing underground pipes, conduits, and structures as shown has been 

collected from the best available sources and the Owner together with his agents, does not 

imply or guarantee the data and information in connection with underground pipes, 

conduits, structures, and such other parts, as to their completeness, nor their locations as 

indicated. The contractor shall assume that there are existing water, gas, and other utility 

connections to each and every building en-route, whether they appear on the drawings or 

not. Any expense and/or delay occasioned by utilities and structures or damage thereto, 

including those not shown, shall be the responsibility of the Contractor, at no additional 

expense to the Owner. 

 

B. Before proceeding with construction operations, the Contractor shall make such 

supplemental investigations, including exploratory excavations by hand digging, as he 

deems necessary to uncover and determine the exact locations of utilities and structures 

and shall have no claims for damages due to encountering subsurface structures or utilities 

in locations other than those shown on the drawings, or which are made known to the 

Contractor prior to construction operations. The Contractor shall be responsible and liable 

for all damages to existing utilities and structures. 

 

SC-29  Add a new Article 29, “FIRE AND POLICE NOTIFICATION,” after Article 28. 

 

A. If it becomes necessary at any time to temporarily barricade a street or cause detours to be 

put up, or rerouting of traffic, the Fire and Police Departments, SEAT, Board of Education, 

and American Ambulance shall be notified by the Contractor, and their consent obtained 

before any such action is initiated. 

 

SC-30  Add a new Article 30, “CLEANING FINISHED WORK AND THE SITE,” after 

Article 29. 

 

A. After the work is completed, the pipes, manholes, and structures shall be carefully cleaned 

free of debris and dirt, broken masonry, and mortar, and left in first class condition, ready 

to use. All temporary or excess materials shall be disposed off-site and the work left broom 

clean, to the satisfaction of the Owner. 

 

B. In completing his operations, the Contractor shall immediately remove all surplus material, 

tools, and other property belonging to him, leaving the entire street or surroundings free 

and clean and in good order, at no additional expense to the Owner. The Contractor shall 
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exercise special care in keeping the rights-of-way and private lands upon which work is 

performed free and clean of all debris, and shall remove all tools and other property when 

they are not in use. 
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INDEX TO TECHNICAL SPECIFICATIONS 

SECTION TITLE 

 

1.00  General Requirements 

1.02  Mobilization 

2.01  Maintenance & Protection of Traffic 

2.03  Work On Or Near Private Property 

2.04  Dewatering, Control and Diversion of Water 

2.06  Calcium Chloride For Dust Control 

2.08  Clearing and Grubbing 

2.09  Sedimentation and Erosion Control 

2.18  Selective Demolition 

3.01  General Excavation 

3.04  Gravel Fill 

3.05  Removal of Pavement 

3.07  Processed Gravel Base 

3.10  Crushed Stone 

3.12  Traffic Bound Gravel Surface 

4.04  Bituminous Concrete Lip Curbing 

4.06  Two Course Bituminous Concrete Pavement 

8.01  Topsoil, Seed, Fertilize & Mulch 

8.02  Erosion Control Matting 

9.06  Metal Beam Rail and End Anchorages 

9.10  Reinstall Fences 

9.16  Painted Pavement Markings and Signage  

9.20  Site Amenities 

9.26  Timber Sign Surround 

12.01 Bridge Street Bridge Deck Replacement 

12.02 Cast-In-Place Reinforced Concrete 

12.03 Structural Precast Concrete 

12.05 Bridge Rails 
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SECTION 1.00 

GENERAL REQUIREMENTS 

 

1.01  SUMMARY OF WORK 

 

1.01.1  Description: 

 

The work required under this contract generally includes but is not limited to the following: 

 

1. Field measure and confirm all dimensions for the new precast concrete bridge deck and 

rails. 

2. Mobilizing to the site and providing provisions for maintenance and protection of vehicular 

and pedestrian traffic. 

3. Establish & maintain the detour around the site. 

4. Furnish, install, and maintain erosion & sedimentation controls and debris controls. 

5. Demolish and remove the existing bridge deck and rails. 

6. Furnish and install the new precast concrete bridge deck and new bridge rails. 

7. All surface restoration, including the roadway pavement (temporary & permanent) and turf 

re-establishment. 

 

The contractor shall purchase, provide, and install all materials (temporary and permanent) and 

equipment necessary to complete the work specified in Contract Documents. 

  

The entire work provided for in these technical specifications and on the Drawings shall be 

constructed and finished in every respect in a good workmanlike and substantial manner.  It is not 

intended that the Drawings shall show every detail piece of material or equipment, but such parts 

and pieces as may be in accordance with the best practices and regulatory requirements, even 

though not shown, shall be furnished and installed.  All materials and equipment shall be new 

unless specifically stated otherwise in these Contract Documents. 

 

1.01.2  Location of Site: 

 

The work site for this contract is located at Bridge Street, Uncasville, Connecticut 06382, as shown 

on the Contract Drawings. 

 

1.01.3  Work Sequence 

 

Work shall be sequenced so as to allow for uninterrupted flow of existing utilities. The contractor 

shall conform to the sequences of work as outlined in the Construction Drawings and 

Specifications.  Variations or modifications to the work sequences shall be submitted in writing to 

the Engineer prior to construction, for their approval.   

 



Technical Specifications 

Section 1 

Page 2 of 3 
 

 

 

Town of Montville   
Bridge Street 

Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 

 

 

 

 

 

The contractor shall coordinate work with adjacent utility owners as outlined in the Construction 

Drawings and Specifications, where appropriate, or as required by the Owner. 

 

All costs associated with sequencing of work and coordination shall be included in the bid prices 

for other items. 

 

The Contractor shall submit a construction schedule and modify it from time to time as need arises.  

The Construction schedule shall be based on the specified completion time.  The Construction 

Schedule shall show the order of work including such significant tasks as construction of lines, 

connections, backfill and compaction, leakage tests, temporary and permanent restoration.  The 

Construction Schedule shall be submitted for the Owner's approval prior to start of Construction 

and updated at the time of submitting each request for progress payment. 

 

All completed pipelines, mainlines, service connections, conduits, and other appurtenances etc. 

shall be tested as work progresses and in order to ensure this, the Contractor shall arrange for 

testing equipment to be on site prior to the commencement of pipe laying as needed. 

 

1.01.4  Survey Assistance: 

 

Furnish helpers on an as needed basis to assist the Engineer in checking work. 

 

1.01.5  Project Coordination 

 

The work included in these Contract Documents is to be performed under the responsibility of a 

single prime contract.  The Contractor is responsible for the coordination of all the work, whether 

performed by its own personnel or its subcontractor, and will maintain such procedures as 

necessary to keep its workman and suppliers informed of project progress so as not to 

unnecessarily delay completion of the Work. 

 

1.01.6  Standard Specifications 

 

The Standard Specifications for Roads, Bridges, and Incidental Construction, Supplement Form 

819, dated 2024 of the State of Connecticut, as specifically referenced to in the Technical 

Specifications, shall apply and be considered a part of this specification as though it were bound 

herein.  The Standard Specification is available from: 

 

https://portal.ct.gov/dot/business/manuals?language=en_US 

  

https://portal.ct.gov/dot/business/manuals?language=en_US
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SECTION 1.02 

MOBILIZATION 

 

1.0  DESCRIPTION 

 

This section shall consist of all work associated with the mobilization and demobilization of the 

contractor's forces and equipment necessary for performing the work required under the contract. 

It does not include mobilization and demobilization for specific items of work for which payment 

is provided elsewhere in the contract.  

 

This section shall also include costs for required bonds, insurances and other incidental 

preconstruction items associated with the startup and completion of the work. 

 

Mobilization shall include the following: 

 

A. Costs for performance and payment bonds. 

B. Costs for insurances. 

C. Provide, maintain, and remove temporary sanitary facilities. 

D. Establishing and removing temporary staging areas, lay down areas, and offices if needed. 

E. Any and all startup costs, removal costs, transportations costs, or costs or fees associated 

with mobilizing equipment or personnel to the project site and off the project site at the 

completion of work. 

 

4.0  MEASUREMENT AND PAYMENT 

 

The cost of this work shall be measured and paid for as a lump sum for "Mobilization" and shall 

include all fees, materials, equipment, tools, and labor incidental to the completion of this item. 
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SECTION 2.01 
MAINTENANCE AND PROTECTION OF TRAFFIC 

 
1.0   DESCRIPTION 
 
The Contractor shall maintain traffic in the project area to the satisfaction of the Owner.  The 
Contractor must maintain pedestrian and vehicular traffic and permit access to businesses, 
factories, residences, and intersecting streets.  Where detours will be required, the Owner may 
require the Contractor to submit a proposed detour plan for all portions of the work to the Owner.  
This submittal shall be made at least seven days prior to commencing construction.  It shall be the 
sole responsibility of the Contractor to keep the Local Agencies (including but not limited to the 
Police and Fire Departments) prewarned at least 72 hours in advance of changes in traffic patterns 
due to reduction of pavement widths or closing of streets.  The Contractor shall supply, install, 
maintain, adjust, move, relocate, and store all signs, suitably lighted barricades, traffic cones and 
traffic delineators, as necessary to carry out the traffic routing plan and maintain vehicular and 
pedestrian traffic.  All of this work shall meet with the requirements of the State of Connecticut, 
Local Agencies and the Owner. 
 
The road closure and detour will be allowed for a maximum of 6 weeks between July 19 and 
August 31. The contractor may work extended daylight hours and/or weekends if needed, at no 
additional cost to the Town to complete the work necessary to reopen the road within this time 
frame.  The road must be reopened to traffic on or before August 31. 
 
The Contractor shall furnish, light, and maintain such signs as may be directed, or may be 
necessary for the safe regulation, or convenience of traffic.  Said signs shall be adequate for the 
regulation, safety and convenience of traffic.  The Contractor shall provide, erect, and maintain 
suitably lighted barricades, warning lights, etc., as needed, or as directed in order to keep people, 
animals and vehicles from excavations, obstacles, etc.  Traffic signs shall be designed and installed 
in accordance with MUTCD where applicable.  The Contractor shall be required to employ 
trafficmen and take other such reasonable means of precautions as the Owner may direct, or as 
may be needed to prevent damage or injury to persons, vehicles, or other property, and to minimize 
the inconvenience and danger to the public by his construction operations.  He shall arrange his 
operations to provide access to properties along the street including temporary bridges to 
driveways, and provide access to fire hydrants, manholes, gate boxes, or other utilities.  Whenever 
any trench obstructs traffic in or to any public street, private driveway, or property entrance, the 
Contractor shall take such steps as required to maintain necessary traffic and access including 
temporary bridging if required.  The Contractor shall confine his occupancy of public or traveled 
ways to the smallest space compatible with the efficient and safe performance of the work 
contemplated by the contract. 
 
Connecticut D.O.T. certified flagmen will be required for all traffic control work on this project in 
accordance with the State of Connecticut D.O.T. and MUTCD requirements. 
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The Contractor shall observe and obey all local and state laws, ordinances, regulations and permits 
in relation to the obstruction of streets and highways, keeping passageways open and protecting 
traffic where there may be danger from blasting or other construction activities. 
 
Suitable lighted barriers or barricades shall be furnished by the Contractor and put up and 
maintained at all times during the night or daytime, around all open ditches, trenches, excavations, 
or other work potentially dangerous to traffic.  Such barricades shall be securely supported and 
braced at least 3 feet high above the ground.  Barricades shall be placed on all sides and throughout 
the entire length and width of all open ditches, trenches, excavations, or other work which must be 
barred to the general public.  Barricades shall be properly painted to the satisfaction of the Owner 
in order to retain a high degree of visibility to vehicular and pedestrian traffic. 
 
Suitably lighted barricades shall be defined as barricades lit by flashers in accordance with this 
paragraph or other lighting methods approved by the Owner in lieu thereof.  Flashers shall be 
placed along the entire length of the barricades at an interval no greater than 8 feet, center to center.  
Flashers shall be power operated, lens directed, enclosed light units which shall provide 
intermittent light from 70 to 120 flashes per minute, with the period of light emittance occurring 
not less than 25 percent of each on-off cycle, regardless of temperature.  The emitted light shall be 
yellow in color and the area of light on at least one face of the unit shall be not less than 12 square 
inches.  The discernible light shall be bright enough to be conspicuously visible during the hours 
of darkness at a minimum distance of 800 feet from the unit under normal atmospheric conditions.  
For units which beam light in one or more directions, the foregoing specifications shall apply 10 
degrees or more to the side and 5 degrees or more above and below the photometric axis. 
 
The Contractor shall furnish and securely fasten flashing units to signs, barricades, and other 
objects in such numbers and for such lengths of time as are required for the maintenance and 
protection of traffic, or as the Engineer may order.  The flasher shall be in operation during all 
hours between sunset and sunrise, and during periods of low visibility.  The Contractor shall 
maintain, relocate and operate barricades and flashers throughout the life of the contract.  No 
special payment will be made for barricades or flashers. 
 
Should the Contractor or his employees neglect to set out and maintain barricades or lights, as 
required in these specifications, the Owner immediately, and without notice, may furnish, install 
and maintain barricades or lights.  The cost thereof shall be borne by the Contractor any may be 
deducted from any amount due or to become due to the Contractor under this contract. 
 
If the Contractor's operations or occupancy of any public street or highway, or the uneven surfaces 
over any trenches being maintained by the Contractor shall interfere with the removal or sanding 
of snow or ice by the public authorities or adjoining land owners, in an ordinary manner with 
regular highway equipment, the Contractor shall be required to perform such services for the public 
authorities or adjoining owners without charge.  If the Contractor fails to do so, he shall reimburse 
the said authorities or adjoining owners for any additional cost to them for doing such occasioned 
by conditions arising from the Contractor's operations, occupancy, or trench surfaces, together 
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with any damage to the equipment of said parties by those conditions, or claims of any parties for 
damage or injury or loss by reason of failure to remove snow or ice or to sand icy spots under these 
conditions. 
 
4.0  MEASUREMENT AND PAYMENT 
 
"Maintenance and Protection of Traffic" will be paid monthly in proportion to the amount of work 
done as determined by the Owner.  Said payments will be a proportionate amount of the Lump 
Sum Price bid for the Maintenance and Protection of which shall include all costs for furnishing 
lighted barricades and traffic protection devices and for labor, equipment and services involved in 
the erecting, maintaining, moving, adjusting, relocating and storing of signs, flashers, lights, 
barricades, traffic cones, traffic delineators and other devices furnished by the Contractor, as well 
as the cost of all labor and equipment involved in the maintenance of traffic lanes and detours 
ordered or included in the approved scheme for maintenance of traffic.  Sufficient signing for all 
approved detours shall be erected to adequately guide traffic around construction. 
 
The use of flagman by the Contractor to control the movements of his own vehicles (owned, rented 
or contracted for, or those delivering materials and equipment), for the protection of said vehicles, 
his workmen or other traffic shall not be measured for payment but shall be included in the Lump 
Sum Price for the Item "Maintenance and Protection of Traffic". 
 
Connecticut D.O.T. certified traffic control flagman required shall be included as part of this 
lump sum item which price shall include all compensation, insurance, benefits, vehicles and 
any other cost or liability incidental to the furnishing of the certified flagman ordered. 
 
The Contractor will be required under the Contract Lump Sum Price for "Maintenance and 
Protection of Traffic" to maintain and protect the traffic throughout the entire duration of the 
contract.  No claim for additional payment due to unusual construction conditions encountered or 
delay caused by the Contractor or other outside agencies shall be considered. 
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SECTION 2.03 
WORK ON OR NEAR PRIVATE PROPERTY 

 
1.0  DESCRIPTION 
 
The work under this Section includes the protection of private property and the restoration of areas 
near or on private property. 
 
Every effort shall be made to protect private or public property during construction.  All damaged 
areas shall be replaced in kind by the Contractor at no additional cost to the Owner. 
 
2.0  MATERIALS 
 
All materials not specifically described in other Sections, but required for work included in this 
Section, shall be new, first quality of their respective kinds, and subject to the approval of the 
Owner. 
 
3.0  CONSTRUCTION METHODS 
 
All areas affected by the construction outside of the work limits shall be repaired to the complete 
satisfaction of the Owner.  This work shall also include the reinstallation of all mailboxes, signs, 
and posts that may be affected during construction.  Should these items become damaged by the 
construction, the Contractor shall replace the damaged items at no additional cost to the Owner.  
 
4.0  MEASUREMENT AND PAYMENT 
 
No separate measurement or payment shall be made for this item and all costs in connection there 
with shall be included in other contract items. 
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SECTION 2.04 
DEWATERING, CONTROL AND DIVERSION OF WATER 

 
1.0  DESCRIPTION 
 
The work covered under this Section includes furnishing all labor, equipment and materials, and 
performing all operations in connection with the dewatering, control and diversion of water, and 
all other operations necessary to maintain in a dry condition all excavation and work areas of this 
Contract. 
 
The Contractor shall be solely responsible for protecting the work area from damage from damage 
or failure during construction. The Contractor shall be responsible for performing all required 
dewatering in such a manner as to prevent injury to persons or public health, or damage to existing 
facilities of the work in progress. 
 
The Contractor shall provide a flood contingency plan as called for on the Contract Drawings. 
 
2.0  MATERIALS 
 
The Contractor shall be responsible for providing, maintaining, operating and removing all 
dewatering, and other facilities, including all pumping and appurtenant equipment, required to 
maintain in a dry condition the areas in which construction of this Contract is to be conducted.  
Materials shall be as shown on the Contract Drawings and as follows: 
 
A. Hay bales and silt fence shall be as called for on the Plans. 

 
B. Crushed stone as required shall be No. 3 stone in accordance with M.01.02 of the Standard 

Specifications. 
 
C. Stone for Riprap shall conform to the requirements of Article M.12.02 of the Standard 

Specifications. 
 
D. Geotextile silt bags for pump discharges shall be ACF Heavy Duty Dirtbag® 55 or approved 

equal. 
 

E. Sandbags shall be sized by the Contractor and shall be suitable to divert water as needed during 
construction. 

 
F. Any pumps needed to dewater excavations or for other dewatering activities for the project 

shall be as determined by the Contractor. 
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3.0  CONSTRUCTION METHODS 
 
Dewatering and control and diversion of water activities shall conform to the requirements 
of the State of CT DEEP 2024 Connecticut Guidelines for Soil Erosion and Sediment Control 
Manual. 
 
A. DEWATERING EXCAVATIONS: 
 
The excavations for work required under this Contract are to some extent below existing ground 
water levels.  The Contractor shall provide, operate and maintain all pumps, drains, well points, 
screens or any facility necessary for the control, collection and disposal of all surface and 
subsurface water encountered in the performance of the Contract work.  All excavations shall be 
performed in the dry. 
 
Any damage to existing facilities or new work resulting from the failure of the Contractor to 
maintain the work areas in a dry condition shall be repaired by the Contractor, as directed by the 
Owner, at no additional expense to the Owner.  Pumping shall be continuous where specified or 
directed, or as necessary to protect the work and to maintain satisfactory progress. 
 
The Contractor's pumping and dewatering operation shall be carried out in such a manner that no 
loss of ground will occur.  All pipelines or structures not stable against up-lift during construction 
or prior to completion shall be thoroughly braced or otherwise protected against movement or 
damage. 
 
Water being disposed of by the pumping and dewatering operations shall be disposed of in such a 
manner to avoid injury to persons or public or private property, or to the work completed or in 
progress.  Dewatering shall be accomplished by approved methods which have a successful record 
of dewatering similar excavations and subsurface conditions similar to those expected to be 
encountered in the work. 
 
B. DIVERSION OF WATER: 
 
The Contractor shall be responsible for providing and maintaining all ditching, grading, sheeting 
and bracing, pumping and appurtenant work for the temporary diversion of water courses and 
protection from flooding as necessary to permit the construction of work in the dry. 
 
Upon completion of the Contract work, the Contractor shall remove all temporary construction 
and shall do all necessary earthwork and grading to restore the area disturbed to their original 
condition or to such other condition as indicated or directed by the Owner. 
 
Water shall not be permitted to flow into or through excavations in which work is underway or 
had been partially completed.  The Contractor shall not restrict or close off the natural flow of 
water in such a way that ponding or flooding will occur, and shall at all times prevent flooding of 
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public and private property.  All damages resulting from flooding or restriction of flows shall be 
the sole responsibility of the Contractor, at no additional expense to the Owner. 
 
The Contractor shall be responsible during the course of his work to provide all erosion protection 
and siltation prevention facilities required by the Contract and to carry out his operation by 
methods acceptable to the applicable local, State or Federal agencies. 
 
4.0  MEASUREMENT AND PAYMENT 
 
No separate measurement or payment shall be made for this item and all costs in connection there 
with shall be included in other contract items. 
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SECTION 2.06 
CALCIUM CHLORIDE FOR DUST CONTROL 

 
1.0  DESCRIPTION 
 
This item shall consist of furnishing calcium chloride and spreading it on the subgrade or in other 
areas of a project under construction, for the purpose of reducing dust conditions. 
 
2.0  MATERIALS 
 
Calcium chloride shall conform to the requirements of AASHTO M 144, except that the pellet 
form and the flake form shall be equally acceptable. 
 
3.0  CONSTRUCTION METHODS 
 
Calcium chloride shall be applied only at the locations, at such times and in the amount as may be 
directed by the Engineer.  It shall be spread in such manner and by such devices that uniform 
distribution is attained over the entire area on which it is ordered placed. 
 
4.0  MEASUREMENT AND PAYMENT 
 
No separate measurement or payment shall be made for this item and all costs in connection there 
with shall be included in other contract items. 
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SECTION 2.08 
CLEARING AND GRUBBING 

 
1.0  DESCRIPTION 
 
This work shall consist of clearing the ground of trees, stumps, brush, rubbish and all objectionable 
material or selectively clearing trees or shrubs as needed in accordance with these specifications 
or as directed by the Owner.  This work shall also include the clearing of the ground necessary for 
the construction and installation of utilities, drainage structures, or other work as outlined on the 
Contract Drawings.  Included in this work shall be the preservation from injury or defacement of 
vegetation and objects designated to remain. 
 
3.0  CONSTRUCTION METHODS 
 
Within the excavation lines all trees shall be cut off and stumps removed and disposed of away 
from the site to a depth of not less than 18 inches below the finish graded surface. 
 
In areas other than within excavation lines and where clearing is necessary for the construction 
and installation of various utilities, and highway appurtenances, all trees and stumps shall be cut 
flush with the ground; and all dead or uprooted trees, brush, roots, or otherwise objectionable 
material shall be removed as directed unless otherwise indicated on the plans. 
 
Selective clearing or trimming of trees or shrub shall be performed in accordance with Section 
9.52.03 of the Standard Specification. 
 
The Contractor shall dispose of all trees, stumps, brush, etc., which have been cut by the 
Contractor's or Owner's forces, in a satisfactory manner away from the site. 
 
4.0  MEASUREMENT AND PAYMENT 
 
No separate measurement or payment shall be made for this item and all costs in connection there 
with shall be included in other contract items. 
 

  



Technical Specifications 
Section 2 

Page 10 of 14 
 

 
 

Town of Montville   
Bridge Street 
Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 
 
 
 
 
 

SECTION 2.09 
SEDIMENTATION AND EROSION CONTROL 

 
1.0  DESCRIPTION 
 
The work and materials required by this Section consists of the furnishing of all plant, labor, 
equipment and materials and in performing all operations in connection with providing and 
maintaining in an acceptable condition, the various erosion and sediment control devices specified 
below in accordance with these Specifications and as directed by the Owner. 
 
The Contractor shall furnish all equipment, labor, materials and related work necessary for the 
proper execution of the intent of this Section.  The Contractor shall operate and maintain and 
provide means and devices necessary to minimize, to the greatest extent possible, erosion within 
the work area of this Contract and to prevent the entrance of any silt laden runoff from the work 
areas into any standing or moving bodies of water on or adjacent to the Work. 
 
The Contractor shall be responsible for the maintenance of all sedimentation and erosion control 
measures throughout the duration of construction and until all disturbed areas have been stabilized. 
 
Sedimentation and erosion control measure shall be in accordance with the Contract Drawings and 
shall conform to the requirements of the State of CT DEEP 2002 Connecticut Guidelines for Soil 
Erosion and Sediment Control Manual. 
 
2.0  MATERIALS 
 
Materials for sedimentation and erosion control measures shall be in accordance with Section 2.19 
of the Standard Specification, the Contract Drawings, and the following: 
 
Filter fabric fence shall conform to the requirements of the Standard Specification, Section 7.55.02. 
 
Hay bales shall conform to the requirements of the Standard Specification, Article 2.19.02. 
 
3.0  CONSTRUCTION METHODS 
 
Installation of sedimentation and erosion control measures shall be in accordance with 2.19 of the 
Standard Specification, the Contract Drawings, and the following: 
 
All sediment and erosion control devices shall be properly installed, in a manner acceptable to the 
Owner, as necessary to minimize erosion within the work area of this contract and to prevent the 
entrance of any silt laden runoff from the work areas into any standing or moving bodies of water 
on or adjacent to the work, or as directed by the Owner. 
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The filter fabric fence shall be installed as recommended by the manufacturer.  The bottom of the 
fabric shall be buried by either digging a six (6") inch on the ground and placing six inches of soil 
on the fence fabric.  All erosion control devices shall be removed when ordered by the Owner after 
the regulated disturbed area has been reestablished.  The Contractor's attention is called to 
particular notes on the drawings regarding erosion and sedimentation control and coordination 
with public agencies. 
 
4.0  MEASUREMENT AND PAYMENT 
 
The cost of this work shall be paid for as a lump sum for "Sedimentation and Erosion Control" and 
shall include all materials, equipment, tools, and labor incidental to the completion of this item. 
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SECTION 2.18 
SELECTIVE DEMOLITION 

 
1.0  DESCRIPTION 
 
This section requires the selective removal and off-site disposal of the Bridge Street bridge deck, 
parapet walls and all appurtenances as shown on the Contract Drawings. 
 
Related Documents: 

A.  Drawings and general provisions of the Contract, including General and 
Supplementary Conditions apply to this Section. 

B. State of Connecticut DOT Form 819 Standard Specifications for Roads, Bridges 
and Incidental Construction, applies to this section as if it were bound herein, 
including section 5.03 Removal and Alterations of Existing Bridge Structures. 

C. AASHTO Standard Specifications Highway Bridges applies to this section as if it 
were bound herein. 

 
Condition of Structures: Owner assumes no responsibility for actual condition of items or 
structures to be demolished. 
 
Protections: Provide temporary barricades, insulated partitions and other forms of protection as 
required to protect general public from injury due to selective demolition work.  Protect from 
damage, existing equipment and systems that becomes exposed during demolition operations. 
 
Damages:  Promptly repair damages caused to adjacent facilities by demolition work at no cost to 
Owner. 
 
Traffic:  Conduct selective demolition operations and debris removal in a manner to ensure 
minimum interference with adjacent occupied or used facilities. 
 
Utility Services:  Maintain existing utilities indicated to remain.  Keep in service and protect 
against damage during demolition operations.  Do not interrupt utilities serving occupied or used 
facilities, except when authorized in writing by authorities having jurisdiction.  Provide temporary 
services during interruptions to existing utilities, as acceptable to governing authorities.  The 
Contractor shall be responsible for all costs and coordination for temporary relocation of utilities 
if needed, including overhead wires, utility poles, and all associated equipment and supports. 
Maintain fire protection services (if applicable) during selective demolition operations.  
 
Environmental Controls:  Use water sprinkling, temporary enclosures, and other suitable methods 
to limit dust and dirt rising and scattering in air to lowest practical level.  Comply with governing 
regulations pertaining to environmental protection.  Do not use water when it may create hazardous 
or objectionable conditions such as ice, flooding, and pollution.  Any lead hazard abatement or 
other hazardous material abatement shall comply with applicable laws and regulations.  
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Determination of the presence or absence of hazardous materials shall be the responsibility of the 
Contractor.   
 
2.0 EXECUTION: 
 
Inspection:  Prior to commencement of selective demolition work, inspect areas in which work 
will be performed.  Photograph existing conditions of structure surfaces, equipment, or 
surrounding properties that could be misconstrued as damage resulting from selective demolition 
work; file with Owner's representative prior to starting work 
 
Preparation:  Provide interior and exterior shoring, bracing, or support to prevent movement, 
settlement, or collapse of structures, embankments, roadways, or other features to be demolished 
and adjacent facilities to remain.  Cease operations and notify Owner immediately if safety of 
structure appears to be endangered.  Take precautions to support structure until determination is 
made for continuing operations. 
 
Protect equipment from soilage or damage. 
 
Demolition:  Perform selective demolition work in a systematic manner.  Provide services for 
effective air and water pollution controls as required by local authorities having jurisdiction. 
 
If unanticipated mechanical, electrical, or structural elements that conflict with intended function 
or design are encountered, investigate and measure both nature and extent of conflict.  Submit 
report to Owner's representative in written, accurate detail.  Pending receipt of directive from 
Owner's representative, rearrange selective demolition schedule as necessary to continue overall 
job progress without delay. 
 
Disposal of Demolished Materials:  Remove debris, rubbish, and other materials resulting from 
demolition operations from site.  Transport and legally dispose off site.  If hazardous materials are 
encountered during demolition operations, comply with applicable regulations, laws, and 
ordinances concerning removal, handling, and protection against exposure or environmental 
pollution.  Burning of removed materials is not permitted on project site. 
 
Salvage of Materials:  Excavate and store any boulders and steam bed material for reuse as called 
for on the plans. 
 
Cleanup and Repair:  Upon completion of demolition work, remove tools, equipment, and 
demolished materials from site.  Remove protections and leave areas clean. 
 
Repair demolition performed in excess of that required.  Return structures and surfaces to remain 
to condition existing prior to commencement of selective demolition work.  Repair adjacent 
construction or surfaces soiled or damaged by selective demolition work. 
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3.0  CONSTRUCTION METHODS 
 
All work shall conform to the requirements of section 5.03 of the Standard Specifications, 
Removal and Alterations of Existing Bridge Structures. 
 
4.0  MEASUREMENT AND PAYMENT 
 
No separate measurement or payment shall be made for this item and all costs in connection there 
with shall be included in other contract items. 
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SECTION 3.01 

GENERAL EXCAVATION 

 

1.0  DESCRIPTION 

 

The work covered under this Section shall consist of the removal of all materials, not included in 

other Sections, required to accomplish the work indicated within the work limits.  The Contractor 

shall remove all existing pavements, sidewalks, curbs, bases, subbase, earth, rock, etc., and all 

other material necessary for reconstruction of street sections shown on the Drawings or as directed 

by the Owner.  Also included is the disposal of surplus material or unsuitable material, removal of 

old foundations, concrete or masonry walls, slabs and other structures.  When unsuitable material 

has to be excavated below the subgrade, the excavation shall be backfilled and compacted up to 

the subgrade with material as ordered by the Owner. 

 

Any quantities or rock excavation encountered as defined and classified by the Owner in 

accordance with the Section entitled “Rock Excavation and Disposal” and of boulders one (1) 

cubic yard or greater in volume, will not be included in the quantities to be paid for under General 

Excavation. 

 

3.0 CONSTRUCTION METHODS 

 

Construction methods shall conform to the applicable provision of Article 2.02.03 for 

reconstruction of paved areas.  The word “general” shall be substituted for the word “roadway”.  

At all limits of construction, the existing pavement shall be saw cut. 

 

4.0 MEASUREMENT AND PAYMENT 

 

No separate measurement or payment shall be made for this item and all costs in connection there 

with shall be included in other contract items. 
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SECTION 3.04 

GRAVEL FILL 

 

1.0  DESCRIPTION 

 

This material shall be used to replace unsuitable backfill material as specified in Section 3.02 of 

these contract specifications, and elsewhere as indicated on the plans, required by the 

specifications or as ordered by the Engineer.  It shall consist of gravel conforming to the 

requirements of these specifications. 

 

2.0  MATERIALS 

 

Gravel fill shall conform to the requirements of Article M.02.01 of the Standard Specifications. 

 

3.0  CONSTRUCTION METHODS 

 

Gravel shall be placed and compacted in accordance with Article 3.04.03 of the Standard 

Specifications. 

 

4.0  MEASUREMENT AND PAYMENT 

 

No separate measurement or payment shall be made for this item and all costs in connection there 

with shall be included in other contract items. 
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SECTION 3.05 

REMOVAL OF PAVEMENT 

 

1.0  DESCRIPTION 

 

Pavement removal shall consist of the satisfactory removal of pavements as required for 

construction of improvements under this contract.  It shall include asphalt, bituminous concrete 

pavements and bases as required by the contract or as directed by the Engineer. 

 

3.0  CONSTRUCTION METHODS 

 

Pavement shall be cut to neat lines as required by the contract drawings, or as directed by the 

Engineer. Pavement shall be excavated to the dimension shown on the plan.  Excavated material 

shall be disposed of as directed by the Engineer and in the same manner as described for surplus 

material elsewhere in these specifications.  No sections or pieces of pavement shall be used in 

trench backfill and pavement shall be kept separate from other excavated material. 

 

4.0  MEASUREMENT AND PAYMENT 

 

No separate measurement or payment shall be made for this item and all costs in connection there 

with shall be included in other contract items. 
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SECTION 3.07 

PROCESSED GRAVEL BASE 

 

1.0  DESCRIPTION 

 

The Contractor shall furnish and place processed gravel base to the compacted thickness shown 

on the contract drawings and to supplement the Cold Reclaimed Asphalt base material, prior to 

placement of permanent pavement. 

 

The processed gravel base shall be placed on the prepared existing subgrade or blended with the 

Cold Reclaimed Asphalt base material prior to placing of the pavement. 

 

2.0  MATERIALS 

 

Gravel base shall conform to the requirements of Subarticle M.05.01,1, M.05.01-2, M.05.01-3 of 

the Standard Specifications. 

 

3.0  CONSTRUCTION METHODS 

 

Gravel base shall be placed and compacted in accordance with Article 3.04.03 of the Standard 

Specification. 

 

4.0  MEASUREMENT AND PAYMENT 

 

No separate measurement or payment shall be made for this item and all costs in connection there 

with shall be included in other contract items. 
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SECTION 3.10 

CRUSHED STONE 

 

1.0  DESCRIPTION 

 

The Contractor shall furnish and place all crushed stone as directed by the Engineer. 

 

2.0  MATERIALS 

 

Crushed Stone shall be 3/4 inch in size conforming to the requirements of Article M.01.01.  

Crushed stone gradation table of the standard specifications, Form 816.  Crushed stone shall be 

free from dust, foreign matter and organic material. 

 

3.0  CONSTRUCTION METHODS 

 

Crushed Stone Bedding shall be placed in accordance with the details and at the locations indicated 

on the Contract Drawings or as directed by the Engineer.  It shall be placed carefully and evenly 

on both sides of the structure/pipe/conduit being cushioned. 

 

It shall be deposited in layers not over 6 inches thick and each layer shall be thoroughly compacted 

to not less than 95% of the specified ASTM maximum dry density before the addition of other 

layers. 

 

4.0  MEASUREMENT AND PAYMENT 

 

Crushed stone will be measured in place after compaction.  It shall be placed as directed by the 

Engineer. 

 

Payment for this item will be made at the Contract unit price per cubic yard bid for "Provisional 

Item Crushed Stone", which price shall include all materials, tools, equipment, labor and incidental 

work for providing, placing and compacting crushed stone as specified.  
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SECTION 4.04 

BITUMINOUS CONCRETE LIP CURBING 

 

1.0  DESCRIPTION 

 

The work under this Section shall be the construction of bituminous concrete lip curbing consisting 

of machine laid bituminous concrete constructed on the edge of the pavement in conformance with 

these specifications to the dimensions and details as shown on the Contract Drawings at the 

locations directed by the Owner. 

 

2.0  MATERIALS 

 

Materials for this work shall conform to the requirements of Article M.04.01, Class 3, and any 

other applicable Articles. 

 

3.0  CONSTRUCTION METHODS 

 

Construction methods shall conform to the requirements of Article 8.15.03, and any other 

applicable Articles. 

 

4.0  MEASUREMENT AND PAYMENT 

 

No separate measurement or payment shall be made for this item and all costs in connection there 

with shall be included in other contract items. 
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SECTION 4.06 

TWO COURSE BITUMINOUS CONCRETE 

 

1.0  DESCRIPTION 

 

The work under this Section shall be the construction of a 4” thick, two-course bituminous concrete 

pavement and multiple course bituminous concrete surfacing as shown on the Contract Drawings. 

 

2.0  MATERIALS 

 

The materials for the bituminous concrete mixture, sources of supply, formula for mix, mix 

tolerances, approval of mix formula and the control of the mixture shall conform to the 

requirements of Article M.04 of the Standard Specification. 

 

a. Bituminous concrete surface course shall conform to Article M.04, HMA S0.375. 

b. Bituminous concrete base course shall conform to Article M.04, HMA S0.5. 

c. Tack coat shall consist of CSS-1H oil. 

 

3.0  CONSTRUCTION METHODS 

 

Bituminous concrete shall be placed in accordance with Article 4.06.03. 

 

The existing pavement shall be saw cut back 1 foot from the edge of the disturbed pavement or as 

directed on the plans or in the field, in a straight line using approved power tools, tack coat shall 

be applied to the edge of existing pavement where it meets the new pavement to be placed. 

 

Contact surfaces of curbing, gutters, manholes, etc., shall be painted with a thin uniform coat of 

hot asphalt cement, or asphalt cement, or asphalt cement dissolved in naphtha, just before the 

material is placed against them.   

 

All pavement surfaces that have been in place longer than five calendar days shall receive a tack 

coat between courses.  The surface shall be swept clean and tack coated with CSS-1H at .035 gals. 

per square yard. 

 

3.1 QUALITY ASSURANCE 

 

The Owner or his authorized representative shall have access at any time to all parts of the 

producing plant for: 

 

1) Inspection of the condition and operations of the plant and laboratory. 

2) Confirmation of the adequacy of equipment in use. 

3) Verification of the character and portions of the mixture. 

4) Determination of temperatures being maintained in the preparation of the mixtures. 
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5) Inspection of incidental related procedures. 

 

4.0  MEASUREMENT AND PAYMENT 

 

No separate measurement or payment shall be made for this item and all costs in connection there 

with shall be included in other contract items. 

 

The Contractor shall include in this construction all resetting to grade existing or newly 

constructed catch basins, manholes, grates, frames, covers, valve boxes, access covers, and 

other items which normally must have a fixed relationship to finished grade. 

 

The Contractor shall include in this item sweeping and tack coating between courses, as required.  

All surfaces that have been in place longer than five calendar days shall receive a tack coat.  No 

separate payment shall be made for tack coating. 

 

The Contractor shall include in the cost of this item saw cutting of all bituminous concrete 

pavements and providing tack coat along all cut edges. 
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SECTION 8.01 

TOPSOIL, SEED, FERTILIZE AND MULCH 

 

1.0  DESCRIPTION 

 

This work shall consist of placing topsoil, furnishing topsoil when required, fertilizing, seeding 

and mulching all areas disturbed by the work and the Contractor's operations. 

 

2.0  MATERIALS 

 

Materials for this work shall conform to the following requirements: 

 

2.01 TOPSOIL 

 

Topsoil excavated from the project shall be used whenever possible.  Topsoil supplied by the 

Contractor shall conform to the requirement of Article M.13.01-1. 

 

2.02 FERTILIZER 

 

Fertilizer shall conform to the requirement of Article M.13.03. 

 

2.03 MULCH 

 

Mulch shall conform to Article M.13.05-1 and shall be hay or wood fiber. 

 

2.04 SEED MIXTURE 

 

Seed mixture for seeding shall conform to the Contract Drawings. 

 

3.0  CONSTRUCTION METHODS 

 

All topsoil excavated from the project shall be used.  When, in the opinion of the Engineer, 

sufficient topsoil is not available, the Contractor shall supply topsoil from other sources.  The areas 

on which topsoil is to be placed shall be graded to a reasonable true surface.  Topsoil shall then be 

spread and shaped to the lines and grades shown on the plans, or as directed by the Owner.  The 

depth shown on the plans to which the topsoil is to be placed is that required after settlement of 

the material has taken place.  All stones, roots, debris, sod, weeds and other undesirable material 

shall be removed.  After shaping and grading, all trucks and other equipment shall be excluded 

from the topsoil area to prevent excessive compaction.  The Contractor shall perform such work 

as required to provide a friable surface for seed germination and plant growth prior to seeding.  

During hauling and spreading operations, the Contractor shall immediately remove any material 

dumped or spilled on pavement. 
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It shall be the Contractor's responsibility to restore to the line, grade and surface all eroded areas 

with approved material and to keep topsoiled areas in acceptable condition until the completion of 

the construction work. 

 

The areas to be seeded shall be made friable and receptive to seeding by approved methods which 

will not disrupt the line and grade of the slope surface.  In no event will seeding be permitted on 

hard or crusted soil surface.  All areas shall be free from weeds taller than three (3) inches. 

 

The normal seeding seasons shall be March 15th to June 15th and August 15th to October 15th.  

Seeding at other times shall be done only when ordered by the Engineer. 

 

Areas of disturbed soil which will contribute significantly to air and stream pollution shall be 

established to the designated vegetative cover as soon as feasible or when directed by the Engineer. 

 

Seed shall be uniformly applied by any ergonomically acceptable and feasible method approved 

by the Engineer.  Seed mixture shall be applied at the rate of 200 pounds per acre.  Fertilizer shall 

be uniformly placed at the rate of 640 pounds per acre. 

 

All seeded areas shall be mulched with hay or, if hydroseeding is used, wood fiber.  Hay shall be 

uniformly applied by an approved method to a placed depth of two (2) inches.  Hay shall be held 

in place by one uniform Application of asphalt emulsion, Type SS-1, applied at the rate of 0.08 

gallons per square yard.  The emulsion shall have a temperature range within 50 to 120 degrees F. 

at the time of the application.  The emulsion may be applied during or immediately after the 

application of the mulch.  Wood fiber mulch shall be uniformly applied at the rate of one (1) tone 

per acre. 

 

The Contractor shall keep all equipment and vehicular and pedestrian traffic off areas that have 

been seeded to prevent excessive compaction and damage to young plants. 

 

The Contractor shall be required to replant areas damaged by water, wind, fire, equipment or 

pedestrian traffic when ordered by the Owner at no cost to the Owner. 

 

Work under this item shall not be complete until all stones and debris have been removed from the 

seeded areas.  In areas where topsoil and seeding are not required, all disturbed areas shall be 

neatly graded and cleared of all debris. 

 

4.0  MEASUREMENT AND PAYMENT 

 

The cost of this work shall be measured and paid for as a lump sum for "Topsoil, Seed, Fertilizer, 

and Mulch" and shall include all materials, equipment, tools, and labor incidental to the completion 

of this item. 
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Any excavation required to provide for the specified thickness of topsoil in the designated areas 

will not be measured for payment but the cost shall be included in the price bid for topsoil, seed, 

fertilizer and mulch. 

 

"Topsoil, Seed, Fertilize and Mulch" measured as provided above, will be paid for at the Contract 

Lump Sum price completed and accepted in place, which price shall include all materials, 

equipment, tools, excavation, labor and work incidental thereto 
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SECTION 8.02 

EROSION CONTROL MATTING 

 

1.0  DESCRIPTION 

 

This work shall consist of furnishing and installing erosion control matting following loaming and 

seeding where called for on the plans or as specified by the Owner or Engineer.  

 

2.0  MATERIALS 

 

Materials for this work shall be included on the State of Connecticut DOT Qualified Product List 

and conform to the following requirements: 

 

2.01 EROSION CONTROL MATTING 

 

Materials for this work shall be included on the State of Connecticut DOT Qualified Product List 

and conform to the following requirements of Section 9.50.02 of the Standard Specification. 

 

Erosion control matting shall be Class 1: Slope Protection, Type D (Slopes steeper than 3:1 – sandy 

soil), as outlined on the State of Connecticut DOT Qualified Product List.   

 

Erosion control matting shall be coconut fiber, straw fiber, or a blend of the two.  Matting must be 

100% biodegradable, with a degradable life of 12 to 18-months.     

 

2.02 STAPLES 

 

Staples shall be 6” (min.) long wire staples or 6” (min.) rigid biodegradable stakes.  

 

3.0  CONSTRUCTION METHODS 

 

Erosion Control Matting and staples shall be installed per the manufactures recommendations and 

construction details shown on the plans. 

 

Loam, seed and fertilize disturbed areas as outlined in section 8.01 of these specifications and as 

outlined on the plans. 

 

Begin at the top of the slope by anchoring the blanket in a 6” deep x 6” wide trench, backfill and 

compact the trench after stapling. 

 

Roll the blanket down or horizontally across the slope 

 

The edges of parallel blankets must be stapled with approximately 2” of overlap. 
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When blankets must be spliced down the slope, place blankets end over end (shingle style) with 

approximately 4” of overlay.  Staple through overlapped area, approximately 12” apart. 

 

Staple blankets along edges and through the field of the blankets as recommended by the 

manufacturer. 

 

4.0  MEASUREMENT AND PAYMENT 

 

No separate measurement or payment shall be made for this item and all costs in connection there 

with shall be included in other contract items. 
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SECTION 9.06 

METAL BEAM RAIL AND END ANCHORAGES 

 

1.0  DESCRIPTION 

 

The work under this Section shall be the construction of metal beam guide rails and end anchorages 

in conformance with these specifications to the dimensions and details as shown on the Contract 

Drawings at the locations directed by the Owner. 

 

2.0  MATERIALS 

 

METAL BEAM RAIL & POSTS: 

Materials for this work shall conform to the requirements of Section 9.10.02 of the Standard 

Specifications.  Rail & Posts shall be galvanized. 

 

METAL BEAM RAIL END ANCHORAGES: 

Materials for this work shall conform to the requirements of Section 9.11.02 of the Standard 

Specifications.  End Anchorages shall be galvanized. 

 

PROCESSED AGGREGATE: 

Processed aggregate shall confirm to Section M.05.01 of the standard specification.   

 

3.0  CONSTRUCTION METHODS 

 

METAL BEAM RAIL: 

Construction methods shall conform to the requirements of Article 9.10.03 of the Standard 

Specifications. 

 

METAL BEAM RAIL END ANCHORAGES: 

Construction methods shall conform to the requirements of Article 9.11.03 of the Standard 

Specifications. 

 

PROCESSED AGGREGATE: 

Processed aggregate surfacing shall be placed in accordance with the details and at the locations 

indicated on the Contract Drawings or as directed by the Engineer. 

 

4.0  MEASUREMENT AND PAYMENT 

 

“Metal Beam Rail (RB-MASH)” shall be measured and paid for by the linear feet of Metal Beam 

Rail (RB-MASH) as measured along the rail furnished, installed, accepted and measured in place 

and shall include a 3’ wide, 6” thick processed aggregate surface treatment under the railing.  Said 

price shall include all materials, equipment, tools and labor incidental thereto. 
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“Metal Beam Rail End Anchorage” shall be measured and paid for as units furnished, installed 

and accepted in place and shall include a 3’ wide, 6” thick crushed stone surface treatment around 

the anchor.  Said price shall include all materials, equipment, tools and labor incidental thereto. 
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SECTION 9.10 

REINSTALL FENCES 

 

1.0  DESCRIPTION 

 

The work under this section shall consist of dissembling and relocating existing fences as shown 

on the contract drawings at the locations directed by the Owner. 

 

2.0  MATERIALS 

 

Contractor shall reuse existing fencing materials or replace existing material in kind if damaged.  

Replacement materials are subject to the approval of the Owner. 

 

3.0  CONSTRUCTION METHODS 

 

The fences shall be replaced to existing dimensions and installed straight and sturdy. 

 

4.0  MEASUREMENT AND PAYMENT 

 

No separate measurement or payment shall be made for this item and all costs in connection there 

with shall be included in other contract items. 
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SECTION 9.16 

PAINTED PAVEMENT MARKINGS AND SIGNAGE 

 

1.0  DESCRIPTION 

 

This work shall consist of installing painted pavement markings, removing and reinstalling 

existing signage and the installation of new signage as shown on the Contract Drawings. 

 

2.0  MATERIALS 

 

Painted pavement markings shall conform to Article 12.09.02 of the Standard Specifications. 

 

Traffic signage and sign posts shall conform to Article 12.08.02 of the Standard Specifications and 

the details shown on the Contract Drawings. 

 

3.0  CONSTRUCTION METHODS 

 

The installation of painted pavement markings shall conform to Article 12.09.03 of the Standard 

Specifications. 

 

The installation of new traffic signage and the reinstallation of existing signage shall conform to 

Article 12.08.03 of the Standard Specifications and the details shown on the Contract Drawings. 

 

4.0  MEASUREMENT AND PAYMENT 

 

No separate measurement or payment shall be made for this item and all costs in connection there 

with shall be included in other contract items. 
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SECTION 12.01 

BRIDGE STREET BRIDGE DECK REPLACEMENT 

 

1.0  DESCRIPTION 

 

This section shall include all of the structural components of the bridge including but not limited 

to the requirements and procedures for the demolition of the existing bridge structure and the 

construction of the new, precast concrete bridge deck, concrete bridge curb, aluminum bridge 

railings, concrete piers, finishes and sealants, and other items not specifically listed elsewhere.  

 

This Section shall consist of all work necessary to complete the project not specifically paid for in 

other items including but not limited to general requirements, work on or near private property, 

general excavation, trench excavation and backfill, removal of pavement, selective demolition, 

cast-in-place reinforced concrete, structural precast concrete, elastomeric bearing pads, aluminum 

bridge railing and all other work delineated on the contract drawings. 

 

Related Documents: 

 

A. Drawings and general provisions of the Contract, including General and Supplemental 

Conditions, apply to this Section. 

B. State of Connecticut DOT Form 816 Standard Specifications for Roads, Bridges and 

Incidental Construction, applies to this section as if it were bound herein. 

C. AASHTO Standard Specifications for Highway Bridges applies to this section as if it 

were bound herein. 

 

2.0  MATERIALS 

 

Materials shall conform to the contract drawings and applicable sections of the specifications 

including State of Connecticut DOT Form 819 Standard Specifications for Roads, Bridges and 

Incidental Construction and AASHTO Standard Specifications for Highway Bridges. 

 

3.0  CONSTRUCTION METHODS 

 

Construction methods shall conform to the contract drawings and applicable sections of the 

specifications including State of Connecticut DOT Form 819 Standard Specifications for Roads, 

Bridges and Incidental Construction and AASHTO Standard Specifications for Highway Bridges. 

 

4.0  MEASUREMENT AND PAYMENT 

 

This item shall be measured for payment as a lump sum. 
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This item shall be paid for as a lump sum for “Bridge Street Bridge Deck Replacement” and shall 

include all site work described in the specification and delineated on the drawings unless 

specifically paid for separately. 

 

Said payment shall include, but not be limited to, general requirements, field measurements, work 

on or near private property, general excavation, trench excavation and backfill, gravel fill / 

structural backfill, removal of pavement, selective demolition, cast-in-place reinforced concrete, 

design, furnish and installation of structural precast concrete, bridge railing, and all other work 

delineated on the contract drawings and the cost of labor, materials and equipment necessary to 

complete this item. 
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SECTION 12.02 

CAST-IN-PLACE REINFORCED CONCRETE 

 

1.0  DESCRIPTION 

 

1.1     RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and other Division 1 Specification Sections, apply to 

this Section. 

B. State of Connecticut DOT Form 819 applies to this section as if it were bound herin. 

 

1.2  SUBMITTALS 

 

A.  Product Data: Submit manufacturer's product data, as applicable. 

B. Reinforcing Steel Certifications:  Submit mill test certificates for all reinforcing 

steel furnished under this section, showing physical and chemical analysis. Include 

in chemical analysis for steel to be welded the percentages of carbon, manganese, 

copper, nickel, and chromium, and optionally the percentages of molybdenum and 

vanadium. 

C.  Aggregates: Submit test reports showing compliance with specified quality and 

gradation. 

D.  Concrete Quality Control Submittals:  Submit the following information related to 

the quality control assurance requirements specified: 

1.  Design Data: Submit proposed mix designs and test data before concrete 

operations begin Identify for each mix submitted the method by which 

proportions have been selected. 

 

a.  For mix designs based on field experience, include individual 

strength test results, standard deviation, and the required average 

compressive strength calculations. 

b.  For mix designs based on trial mixtures, include trial mix 

proportions, test results, and graphical analysis and show required 

average compressive strength calculations 

c.  Indicate quantity of each ingredient per cubic yard of concrete. 

d.  Indicate type and quantity of admixtures proposed or required. 

2.  Certifications: Provide certification from manufacturer's of concrete 

admixtures that chloride content complies with specified requirements. 

3.  Placement Schedule: Submit concrete placement schedule prior to start of 

any concrete placement operations.  Include location of all joints indicated 

on drawings, plus anticipated construction joints. 

4. Delivery Tickets: Submit copies of delivery tickets complying with ASTM 

C94 for each load of concrete delivered to the site. 
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5. Cold Weather Concreting: Submit, well in advance, a description of planned 

protective measures. 

6. Hot Weather Concreting:  Submit, well in advance, a description of planned 

protective measures. 

7. Rebar Shop Drawings: Submit rebar shop drawings detailing bar size, 

strength, location, and quantities. 

 

1.3  QUALITY ASSURANCE 

 

A. Codes and Standards: Comply with the following documents, except where 

requirements of the contract documents or of governing codes and governing 

authorities are more stringent: 

1. ACI 301 

2. ACI 318 

3.  ACI 302 

4. CRSI Manual of Standard Practice. 

5.  ACI 211.1 – Standard Practice for Selecting Proportions for Normal, 

Heavyweight, and Mass Concrete. 

6. ACI 211.2 - Standard Practice for Selecting Proportions for Structural 

Lightweight Concrete. 

7. ACI 305R – Hot Weather Concreting. 

8.  ACI 306R – Cold Weather Concreting. 

9.  ASTM C33 – Standard Specification for Concrete Aggregates. 

 

B.  Testing Agency Services: Owner will engage testing agency to conduct tests and 

perform other services specified for quality control during construction. 

C.  Source of Materials: Obtain materials of each type from the same source during the 

project. 

 

1.4     DELIVERY, STORAGE AND HANDLING 

 

A.  Store cementitious materials in a dry, weather tight location.  Maintain accurate 

records of shipment and use. 

B.  Store aggregates to permit free drainage and to avoid contamination with 

deleterious matter or other aggregates.  When stockpiled on ground, discard bottom 

6 inches of pile. 

C.  Handle aggregates to avoid segregation. 

D. Deliver reinforcement to project site bundled and tagged with metal tags indicating 

bar size, lengths, and other data corresponding to information shown on the 

placement drawings. 

E. Store concrete reinforcement materials to prevent damage and accumulation of dirt 

or rust. 
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1.5      PROJECT CONDITIONS 

 

A.  Cold Weather Concreting: Comply fully with the recommendations of ACI 306.  

Well in advance of proposed concreting operations, advise the engineer of proposed 

protective measures including, but not limited to heating of materials, heated 

enclosures, and insulating blankets. 

 

B. Hot-weather Concreting: Comply fully with the recommendations of ACI 305R. 

Well in advance of proposed concreting operations, advise the engineer of proposed 

protective measures including, but not limited to cooling of materials, placement 

during evening to dawn hours, fogging during finishing and curing, shading, and 

windbreaks. 

C. Depositing concrete underwater: Contractor shall comply with CTDOT form 816 

section 6.01.03 subsection 10 – “depositing concrete underwater” and subsection 

11 – “Concrete exposed to Sea Water.” 

 

2.0  MATERIALS 

 

2.1      FORMWORK 

 

A. Facing Materials: 

1. Unexposed finish concrete:  Any standard form materials that produce 

structurally sound concrete. 

2. Exposed and textured finish concrete:  Materials selected to offer optimum 

smooth, stain-free final appearance and minimum number of joints. 

B. Formwork Accessories: 

1. Form coating:  Form release agent that will not adversely affect concrete 

surfaces or prevent subsequent application of concrete coatings. 

2. Metal ties:  Commercially manufactured types; cone snap ties, taper 

removable bolt, or other type which will leave no metal closer than 1-1/2 

inches from surface of concrete when forms are removed, leaving not more 

than a 1-inch-diameter hole in concrete surface. 

3. Embedded steel accessories:  Galvanized where located less than 2 inches 

clear from galvanized reinforcing. 

4. Fillets:  Wood or plastic fillets for chamfered corners, in maximum lengths 

possible. 

5. Isolation Material:  Polystyrene insulation of required size and thickness. 
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2.2 REINFORCING MATERIALS 

 

A. Reinforcing Steel: ASTM A 615, Grade 60. All reinforcing for pilasters, curbs, and 

abutment stem walls shall be epoxy coated. 

B. Smooth dowels: ASTM A615, Grade 60, Plain billet steel free of burrs or 

deformations. 

C. Welded Wire Fabric: ASTM A185, cold-drawn steel, plain. 

D. Reinforcing Accessories: 

1. Tie wire:  Black annealed type, 16-1/2 gage or heavier. 

2. Supports:  Bar supports conforming to specifications of CRSI "Manual of 

Standard Practice." 

a. Class 1 (plastic protected) at all formed surfaces which will be 

exposed to weather. 

b. Class 1 (plastic protected) or Class 2 (stainless steel protected) at all 

formed surfaces which will be exposed to view but not to weather. 

c. Precast concrete blocks of strength equal to or greater than specified 

strength of concrete or Class 3 supports equipped with sand plates, 

where concrete will be cast against earth.  Concrete masonry units 

will not be accepted. 

 

2.3  CONCRETE MATERIALS 

 

A. Portland Cement: ASTM C 150, and as follows: 

1. Type I, except where other type is specifically permitted or required. Type 

I may be replaced by Type III (high early strength) for concrete placed 

during cold weather. 

B. Water: Potable 

C. Aggregates: Normal weight concrete: ASTM C 33. 

D. Admixtures - General: Admixtures which result in more than 0.1 percent of soluble 

chloride ions by weight of cement are prohibited. 

E. Air-Entraining Mixture: ASTM C 260 and certified by manufacturer for 

compatibility with other mix components. 

F. Water Reducing Admixture: ASTM C 494, Type A. 

G. Water Reducing, Retarder Admixture: ASTM C 494, Type D. 

H. Water Reducing and Accelerating Admixtures: ASTM C 494, Type E. 

I. High Range Water Reducing Admixture (Super plasticizer): ASTM C 494, Type F 

or G. 

 

2.4  MISCELLANEOUS MATERIALS AND ACCESSORIES 

 

A. Waterstop:  1” x 3/4” Bentonite clay continuous strip, Volclay Waterstop-RX, or 

equal.  Install per manufacturer’s specifications. 
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B. Nonshrink Grout: ASTM C 1107. Type: Provide non-metallic type only.  Obtain 2 

day compressive strength of 3400 psi, 28-day compressive strength of 10,000 psi. 

C. Plastic Curing Membranes: 4 mil polyethylene 

D. Liquid Curing Compounds: Comply with ASTM C 309, Type I.  Prior to use, verify 

compatibility of curing compound with floor finishes. 

E. Expansion Joint Filler:  Nonextruding bituminous type: ASTM D 1751. 

F. Anchor Bolts: ASTM A307, Grade A; with ASTM A563 hex nuts and flat washers. 

G. Joint Sealant: Conform to Section 8.9 of AASHTO Standard Specifications for 

Highway Bridges  

H.  Vapor Retarder: Clear 10-mil thick polyolefin with lapped and taped joints. 

 

2.5   CONCRETE MIX DESIGN 

 

A. Mix Design Review: Do not begin concrete operations until proposed mixes have 

been reviewed by the engineer. 

B. Proportioning of Normal Weight Concrete: Comply with recommendations of ACI 

211.1. 

C.  Mix concrete in accordance with ACI 304. Deliver concrete in accordance with 

ASTM C94/C94M. 

D.  Use accelerating admixture in cold weather only when approved by A/E. 

E.  Use of admixtures will not relax cold weather placement requirements.  

F. Required Average Strength: For each type and strength of concrete, establish the 

required average strength of the design mix on the basis of either field experience 

or trial mixtures as specified in ACI 301, and proportion mixes accordingly.  If trial 

mixtures method is used, employ an independent testing agency acceptable to the 

engineer for preparing and reporting proposed mix designs. 

G. Admixtures: 

1. Air Entraining Admixture: Add at rate to achieve specified air content. 

2. Water-reducing admixture: Add as required for placement and workability. 

3. Water-reducing and retarding admixture: Add as required in concrete mixes 

to be placed at ambient temperatures above 90 degrees F. 

4. Water-reducing and accelerating admixture: Add as required in concrete 

mixes to be placed at ambient temperatures below 50 degrees F. 

5. High-range water-reducing admixture (super plasticizer): Add as required 

to achieve a 7 inch slump for all concrete that will be placed against a form 

liner. 

6. Do not use admixtures not specified or approved. 

H. Concrete Mix Design: refer to Contract Drawings. 

I. Mix Adjustments: Provided that no additional expense to owner is involved, 

contractor may submit for engineer's approval requires for adjustment to approved 

concrete mixes when circumstances such as changed project conditions, weather, 

or unfavorable test results occur.  Include laboratory test data substantiating 

specified properties with mix adjustment requests. 
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2.6      CONTROL OF MIX IN FIELD 

 

A. Slump: A tolerance up to 1 inch above the specified will be permitted for 1 batch 

in 5 consecutive batches tested.  Concrete lower than that specified may be used, 

provided proper placing and consolidation is obtained. 

1. If slump upon arrival at the site is lower than 1 inch below the specified 

value, one addition of water with ASTM C 94 will be permitted to bring the 

slump within tolerance, provided that: 

a. A positive means is available to measure the amount of water added 

at the site. 

b. The specified maximum water content is not exceeded. 

c. Not more than 45 minutes since batching has elapsed. 

 

B. Air Content: A tolerance of plus or minus 1½ percent of that specified will be 

allowed for field measurements. 

C. Do not use batches that exceed tolerances. 

 

2.07 CONCRETE MIXING 

 

A. Transit Mixers: Mix concrete in transit mixers, complying with the requirements of 

ASTM C 94. 

1. At ambient temperatures of 85 to 90 degrees F, reduce mixing and delivery 

time to 75 minutes. 

2. At ambient temperatures above 90 degrees F, reduce mixing and delivery 

time to 60 minutes. 

 

3.0  CONSTRUCTION METHODS 

 

3.1 CONCRETE FORM PREPARATION 

 

A. General:  Comply with requirements of ACI 301 for formwork, and as herein 

specified.  The contractor is responsible for design, engineering, and construction 

of formwork, and for its timely removal. 

B. Earth Forms:  Earth forms are not permitted unless shown on contract drawings or 

approved in writing by the Structural Engineer. 

C. Design:  Design and fabricate forms for easy removal, without impact, shock, or 

damage to concrete surfaces or other portions of the work.  Design to support all 

applied loads until concrete is adequately cured, within allowable tolerances and 

deflection limits. 

D. Construction:  Construct and brace formwork to accurately achieve end results 

required by contract documents, with all elements properly located and free of 
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distortion.  Provide for necessary openings, inserts, anchorages, and other features 

shown on otherwise required. 

1. Joints:   Minimize form joints and make watertight to prevent leakage of 

concrete. Align joints symmetrically at exposed conditions. 

2. Chamfers:  Provide chamfered edges and corners at exposed locations, 

unless specifically indicated otherwise on the drawings. 

3. Permanent openings:  Provide openings to accommodate work of other 

trades, sized and located accurately.  Securely support items built into 

forms; provide additional bracing at openings and discontinuities in 

formwork. 

4. Temporary openings:  Provide temporary openings for cleaning and 

inspection in most inconspicuous locations at base of forms, closed with 

tight-fitting panels designed to minimize appearance of joints in finished 

concrete work. 

 

E. Tolerances for Formed Surfaces:  Comply with minimum tolerances established in 

ACI 117, unless more stringent requirements are indicated on the drawings. 

F. Release Agent:  Provide either form materials with factory-applied non absorptive 

liner or field-applied form coating.  If field-applied coating is employed, thoroughly 

clean and recondition formwork and reapply coating before each use.  Rust on form 

surfaces is unacceptable. 

 

3.2  REMOVAL OF FORMS AND SUPPORTS 

 

A. Non-Load-Bearing Formwork:  Provided that concrete has hardened sufficiently 

that it will not be damaged, forms not actually supporting weight of concrete or 

weight of soffit forms may be removed after concrete has cured at not less than 50 

degrees F for 24 hours.  Maintain curing and protection operations after form 

removal. 

B. Keep supports in place until heavy loads due to construction operations have been 

removed. 

 

3.3  PLACING REINFORCEMENT 

 

A. General:  Comply with requirements of ACI 301 and as herein specified. 

B. Preparation:  Clean reinforcement of loose rust and mill scale, soil, and other 

materials which adversely affect bond with concrete. 

C. Placement:  Place reinforcement to achieve not less than minimum concrete 

coverage required for protection.  Accurately position, support, and secure 

reinforcement to prevent displacement.  Provide Class B tension lap splices 

complying with ACI 318 unless otherwise indicated.  Do not field-bend partially 

embedded bars unless otherwise indicated or approved. 
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1. Use approved bar supports and tie wire, as required.  Set wire ties to avoid 

contact with or penetration of exposed concrete surfaces.  Tack welding of 

reinforcing is not permitted. 

2. Wire fabric:  Install in maximum lengths possible, lapping adjoining pieces 

not less than one full mesh.  offset end laps to prevent continuous laps in 

either direction, and splice laps with tie wire. 

3. Smooth Dowels:  Install smooth dowels perpendicular to formed surface.  

Secure dowels in place prior to placement of concrete. 

D. Welding:  Welding of reinforcement is not permitted, except with the Engineer's 

specific approval.  Perform welds in accordance with AWS D1.4. 

 

3.4 FIELD QUALITY CONTROL - REINFORCING STEEL 

 

A. Inspection of the in-place reinforcing steel and its conformance with the contract 

documents shall be performed by an inspection services designated by the Owner, 

and unless otherwise note, all costs and expenses occasioned by the employment of 

such inspection service shall be paid by the Owner. 

B. Inspection service to inspect all reinforcing placement for its conformance to the 

contract documents.  If reinforcing does not conform to contract documents, then 

the Inspection service is to notify the contractor of non conforming items.  If the 

contractor fails to remedy the non conforming items, then the Inspection service is 

to report to the Engineer, by phone and in writing, prior to the start of concrete 

placement. 

C. The Contractor is to cooperate with the Inspection Service and the Engineer to 

ensure that the reinforcing is placed properly.  Contractor to notify Inspection 

Service and Engineer 24 hours prior to the time that reinforcing can no longer be 

inspected due to formwork placement or concreting operations. 

D. Contractor to rectify reinforcing placement errors that are identified by the 

Inspection Service and/or Engineer at no additional costs to the Owner. 

 

3.5  JOINT CONSTRUCTION 

 

A. Construction Joints: Locate and install construction joints as indicated on drawings.  

If construction joints are not indicated, locate in manner which will not impair 

strength and will have least impact on appearance, as acceptable to the engineer. 

1. Keyways: Provide keyways not less than 1-1/2 inches deep at footings, 

walls and beams. 

2. Reinforcement: Continue reinforcement across and perpendicular to 

construction joints, unless details specifically indicate otherwise. 

3. Water stops: Provide water stops if indicated, installing to form continuous, 

watertight dam, with field joints fabricated in strict accordance with 

manufacturer's instructions.  
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B. Expansion Joints: Construct expansion joints where indicated.  Install expansion 

joint filler to full depth of concrete.  Recess edge of filler to depth indicated to 

receive joint filler specified. 

 

3.6  VAPOR RETARDER INSTALLATION 

 

A. General: Place vapor retarder sheet over prepared base material, aligning longer 

dimension parallel to direction of pour and lapped 12 inches.  Seal joints with 

appropriate tape as per manufacturer’s recommendations. 

 

3.7  INSTALLATION OF EMBEDDED ITEMS 

 

A. General: Set anchorage devices and other items required for other work connected 

to or supported by cast-in-place concrete, using templates, setting drawings, and 

instructions from suppliers of items to be embedded. Set edge forms and 

intermediate screeds as necessary to achieve final elevations indicated for finished 

slab surfaces. 

 

3.8 CONCRETE PLACEMENT 

 

A. Preparation: Provide materials necessary to ensure adequate protection of concrete 

during inclement weather before beginning of installation of concrete. 

B Inspection: Before beginning concrete placement, inspect formwork, reinforcing 

steel, and items to be embedded, verifying that all such work has been completed. 

C. Placement - General: Comply with requirements of ACI 304 and as follows: 

1. Schedule continuous placement of concrete to prevent the formation of cold 

joints. 

2. Provide construction joints if concrete for a particular element or 

component cannot be place in a continuous operation. 

3. Deposit concrete as close as possible to its final location, to avoid 

segregation. 

D. Placement in Forms: Limit horizontal layers to depths which can be properly 

consolidated, but in no event greater than 24 inches. 

1. Consolidate concrete by means of mechanical vibrators, inserted vertically 

in freshly placed concrete in a systematic pattern at close intervals.  

Penetrate previously place concrete to ensure that separate concrete layers 

are knitted together. 

2. Vibrate concrete sufficiently to achieve consistent consolidation without 

segregation of coarse aggregate. 

3. Do not use vibrators to move concrete laterally. 

4. Vibrate against all forms to consolidate concrete and prevent 

honeycombing. 
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 E. Slab Placement: Schedule continuous placement and consolidation of concrete  

  within planned construction joints. 

1. Thoroughly consolidate concrete without displacing reinforcement or 

embedded items, using internal vibrators, vibrating screeds, roller pipe screeds, 

or other means acceptable to the engineer. 

2. Strike off and level concrete slab surfaces, using highway straight edges, 

darbies, or bull floats before water can collect on surface.  Do not work concrete 

further until finishing operations are commenced. 

F. Cold Weather Placement: Comply with recommendations of ACI 306 when air 

temperatures are expected to drop below 40 degrees F either during concrete 

placement operations or before concrete has cured. 

1. Do not use frozen or ice-laden materials. 

2. Do not place concrete on frozen substrates. 

G. Hot Weather Placement: Comply with recommendations of ACI 305R when 

ambient temperature before, during, or after concrete placement is expected to 

exceed 90 degrees F or when combinations high air temperature, low relative 

humidity, and wind speed are such that the rate of evaporation from freshly poured 

concrete would otherwise exceed 0.2 pounds per square foot per hour. 

1. Do not add water to approved concrete mixes under hot weather conditions. 

2. Provide mixing water at lowest feasible temperature, and provide adequate 

protection of poured concrete to reduce rate of evaporation. 

3. Use fog nozzle to cool formwork and reinforcing steel immediately prior to 

placing concrete. 

G.      Depositing concrete underwater: Contractor shall comply with CTDOT form 816 

section 6.01.03 subsection 10 – “depositing concrete underwater”. 

 

3.9  FINISHING FORMED SURFACES 

 

A. Repairs, General: Repair surface defects, including tie holes immediately after 

removing formwork. 

1. Remove honeycombed areas and other defective concrete down to sound 

concrete, cutting perpendicular to surface or slightly undercutting.  Dampen 

patch location and area surrounding it prior to applying bond compound or 

patching mortar. 

2. Before bonding compound has dried, apply patching mixture matching 

original concrete in materials and mix except for omission of coarse 

aggregate, and using a blend of white and normal portland cement as 

necessary to achieve color match.  Consolidate thoroughly and strike-off 

slightly higher than surrounding surface. 

B. Textured Form Finish: Repair tie holes and patch defective areas to match pattern 

created by form construction or form liners. 

C. Unexposed Form Finish: Repair tie holes and patch defective areas.  Rub down or 

chip off fins or other raised areas exceeding 1/4 inch in height. 
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D. Exposed Form Finish: Repair and patch defective areas, with fins or other 

projections completely removed and smoothed. 

1. Smooth rubbed finish: Apply to surfaces indicated no later than 24 hours 

after removal of forms.  Wet concrete surfaces to be finished and rub with 

Carborundum brick or other abrasive until uniform color and texture are 

achieved. Do not apply separate grout mixture. 

2. Contiguous unformed surfaces: Strike smooth and float to a similar texture 

tops of walls, horizontal offsets, and other unformed surfaces adjacent to or 

contiguous with formed surfaces.  Continue final finish of formed surfaces 

across unformed surfaces, unless otherwise specifically noted. 

 E. Decorative Formliners: 

1. Formliners shall be installed on exposed surfaces of four concrete pilasters.  

All finishes shall be clean and free of voids, honeycombing, and other 

blemishes. 

2. Formliner style shall be Pattern #1203 New England Drystack by 

Customrock Formliner. 

3. Formliner shall be approximately 2” thick. 

4. Clear, protective concrete sealant shall be installed over cured formliner.  

Sealant shall be weather resistant resistant to UV rays. 

5 Contractor shall provide sample of sealed formliner for Owner review prior 

to pier construction. 

 

3.10 CONCRETE CURING AND PROTECTION 

 

A. General:  

1. Prevent premature drying of freshly placed concrete, and protect from 

excessively cold or hot temperatures until concrete has cured. 

2. Provide curing if concrete by one of the methods listed and as appropriate 

to service conditions and type of applied finish in each case. 

B. Curing Period: 

1. Not less than 7 days for standard cements and mixes. 

2. Not less than 4 days for high early strength concrete using Type III cement. 

C. Formed Surfaces: Cure formed concrete surfaces by moist curing with forms in 

place for full curing period or until forms are removed. 

1. Keep wooden or metal forms moist when exposed to the heat of the sun. 

2. If forms are removed prior to completion of curing process, continue curing 

by one of the applicable methods specified. 

D. Surfaces Not in Contact with Forms: 

1. Start curing as soon as free water has disappeared, but before surface is dry.  

Place to protect adjacent concrete edges.  Acceptable curing methods: 

a. Curing compound: Apply at rate stated by manufacturer to conform 

to moisture-retention requirements specified, using second, 
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immediate application to right angles first, if necessary, and reapply 

if damaged by rain. 

b. Curing and hardening compound: Apply one or more applications 

as recommended by manufacturer to achieve maximum hardness 

and at rate stated by manufacturer to conform to moisture-retention 

requirements specified. 

c. Use curing compounds only in locations permitted or requires, and 

where use will not interfere with other finishes, coatings, or 

coverings to be applied. 

E. During and following curing period, protect concrete from temperature changes of 

adjacent air in excess of 5 degrees F per hour and 50 F degrees per 24 hours.  

Progressively adjust protective measures to provide uniform temperature changes 

over entire concrete surface. 

 

3.11 MISCELLANEOUS CONCRETE ITEMS (AS APPLICABLE) 

 

A. Fill-In: Fill in holes and openings left in concrete structures left for passage of work 

by other trades or after such work is in place.  Place such fill-in concrete to blend 

with existing construction, using same mix and curing compounds. 

 

3.13 CONCRETE REPAIRS 

 

A. Perform cosmetic repairs of concrete surfaces as specified under concrete 

application. 

B. Perform structural repairs with prior approval of engineer for method and 

procedure, using epoxy-bonded systems.  The engineer's approval is required for 

repair methods using materials other than specified. 

C. Repair existing concrete elements as specified on the Contract Drawings. 

 

3.14 QUALITY CONTROL TESTING DURING CONSTRUCTION 

 

A. Composite Sampling, and making and curing of specimens, ASTM C 172 and 

ASTM C 31. 

1. Take samples at point of discharge. 

2. For pumped concrete, perform sampling and testing at the frequencies 

specified herein at point of delivery to pump, and perform additional 

sampling and testing at the same frequency at discharge from line obtained 

at discharge from line shall be used for acceptance of concrete. 

B. Slump: ASTM 143.  One test per strength test and additional tests if concrete 

consistency changes.  Modify testing to comply with ASTM C 94. 

C. Air Content of Normal Weight Concrete: ASTM C 173 or ASTM C 231.  One test 

per strength test performed on normal weight concrete. 

D. Concrete Temperature: 
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1. Test hourly when air temperature is 40 degrees F or below. 

2. Test hourly when air temperature is 90 degrees F or above. 

3.  Test each time a set of strength test specimens is made. 

 

E. Compressive Strength Tests: ASTM C 39. 

1. Compression Test Specimens: Mold and cure one set of 4 standard cylinders 

for each compressive strength test required.  Mold an additional cylinder 

and cure on site using conditions similar to the concrete sampled, contractor 

shall provide a curing box for site cured concrete. 

2. Testing for acceptance of potential strength of as-delivered concrete: 

a. Obtain samples on a statistically sound, random basis. 

b. Minimum frequency: 

    i. Once each day a given class is placed, nor less than, 

ii. Once for each 150 yd3 of each class placed each day, nor less 

than, 

iii. Once for each 5000ft2 of slab or wall surface area placed 

each day. 

iv. When the above testing frequency would provide less than 5 

strength tests for a class of concrete during the project, 

conduct tests from not less than 5 randomly selected batches, 

or from each batch if fewer than 5. 

c. Test one specimen per set at 7 days for information unless an earlier 

age is required. 

d. Test two specimens per set for acceptance of strength potential; test 

at 28 days unless other age is specified.  The test result shall be the 

average of the two specimens.  If one specimen shows evidence of 

improper sampling, molding, or testing, the test result shall be the 

result of the remaining specimen; if both show evidence disregard 

the test and contact the engineer. 

e. Retain one specimen from each set for later testing, if required. 

f. Strength potential of as-delivered concrete will be considered 

acceptable if all of the following criteria are met: 

i. No individual test result falls below specified compressive 

strength by more than 500 psi. 

ii. Not more than 10 percent of individual test results fall below 

specified compressive strength f'c. 

iii. Average of any three consecutive test results equals or 

exceeds the specified compressive strength. 

3. Testing for evaluation of field-curing: 

a. Frequency: 1 field set of concrete specimens per day for each type 

of concrete poured during cold weather concreting. 
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b. Mold specimens from same sample used for strength acceptance 

tests.  Field-cure, and test at same age as for strength acceptance 

tests. 

c. Evaluate construction and curing procedures and implement 

corrective action when strength results of field-cured specimens are 

less than 85 percent of test values of companion laboratory-cured 

specimens. 

4. Removal of Forms and Supports: Mold additional specimens and field cure 

with concrete represented; test to determine strength of concrete at proposed 

time of form and support removal. 

F. Test Results: Testing agency shall report test results in writing to engineer and 

contractor within 24 hours of test. 

1. Test results shall contain following data: 

a. Project name, number, and other identification. 

b. Name of concrete testing agency. 

c. Date and time of sampling. 

d. Concrete type and class. 

e. Location of concrete batch in the completed work. 

f. All information required by respective ASTM test methods. 

 

2. Nondestructive testing devices such as impact hammer or sonoscope may 

be used at engineer's option for assistance in determining probable concrete 

strength at various locations or for selecting areas to be cored, but such tests 

shall not be the sole basis for acceptance or rejection. 

3. The testing agency shall make additional tests of in-place concrete as 

directed by the engineer when test results indicate that specified strength 

and other concrete characteristics have not been attained. 

a. Testing agency may conduct tests of cored cylinders complying with 

ASTM C 42, or tests as directed. 

b. Cost of additional testing shall be borne by the contractor when 

unacceptable concrete has been verified. 

 

4.0 MEASUREMENT AND PAYMENT 

 

No separate payment will be made for this item and all costs in connection therewith shall be 

included in the lump sum bid item “Bridge Street Bridge Deck Replacement”. 
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SECTION 12.03 

STRUCTURAL PRECAST CONCRETE 

 

1.0   DESCRIPTION 

 

1.1 RELATED DOCUMENTS 

 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

 

B. State of Connecticut DOT Form 819 Standard Specifications for Roads, Bridges and 

Incidental Construction, applies to this section as if it were bound herein, including 

section 5.14 Prestressed Concrete Structures. 

 

C. AASHTO Standard Specifications for Highway Bridges applies to this section as if it 

were bound herein. 

 

1.2 SUMMARY 

 

A. This Section includes the performance criteria, materials, design, production, and 

erection of structural precast and precast, prestressed concrete for the entire project.  The 

work performed under this Section includes all labor, material, equipment, related 

services, and supervision required for the manufacture and erection of the structural 

precast and precast, prestressed concrete work shown on the Contract Drawings. 

 

B. Related Sections include the following: 

 

1. Section 12.02 “Cast-in-Place Reinforced Concrete” for installing connection anchors 

and reinforcing steel in concrete and structural topping. 

 

1.3 PERFORMANCE REQUIREMENTS 

 

A. Structural Performance:  Provide structural precast concrete members and connections 

capable of withstanding design loads indicated within limits and under conditions 

indicated on Drawings. 

1. Dead Loads:  100 psf for future pavement overlays 

2. Live Loads:   HS-25 gravity loading 

3. Basic Ground Snow Load:  40 psf 

4. Pavement Topping Thickness:  4” to 8 ½”  
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5. Wind Loads:  Basic Wind Speed (3 second gust) 105 mph 

6. Seismic Loads:  Ss = 0.263, S1 = 0.083 

7. Project Specific Loads: 100 psf additional load over entire bridge for future pavement 

overlays 

8. Design structural precast concrete framing system and connections to maintain 

clearances at openings, to allow for fabrication and construction tolerances, to 

accommodate live-load deflection, shrinkage and creep of primary structure, and 

other movements.  Maintain structural precast concrete deflections within limits of 

ACI 318 (ACI 318M). 

9. Thermal Movements:  Provide for thermal movements noted. 

a. The precast system design shall consider the maximum seasonal climatic 

temperature change. 

b. Member connection design shall consider through thickness thermal gradients as 

appropriate. 

10. Vehicular Impact Loads:  Design spandrel beams acting as vehicular barriers for 

passenger cars to resist a single load of 10,000 lbs service load applied horizontally 

in any direction to the spandrel beam, with anchorages or attachments capable of 

transferring this load to the structure.  Design spandrel beams, assuming the load to 

act at a height of 18 in (457 mm) and 27 in (686 mm) above the floor or ramp surface 

on an area not to exceed 1 ft2 (0.093 m2).  

 

1.4 ACTION SUBMITTALS 

 

A. Product Data:  For each type of product indicated.  Retain quality control records and 

certificates of compliance for 5 years after completion of structure.  

 

C. Design Mixtures:  For each precast concrete mixture.  Include compressive strength. 

 

D. Shop (Erection) Drawings: 

 

1. Detail fabrication and installation of structural precast concrete units including 

connections at member ends and to each adjoining member. 

2. Indicate locations, plan views, elevations, dimensions, shapes, and cross sections of 

each unit, openings, support conditions and types of reinforcement, including special 

reinforcement. 

3. Indicate aesthetic intent including joints, rustications or reveals, and extent and 

location of each surface finish 

4. Indicate welded connections by AWS standard symbols.  Show size, length, and type 

of each weld. 
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5. Detail loose and cast-in hardware, lifting and erection inserts, connections, and 

joints. 

6. Indicate locations, tolerances and details of anchorage devices to be embedded in or 

attached to structure or other construction. 

7. Include and locate openings larger than 10 in (250 mm).  Where additional structural 

support is required for openings include header design. 

8. Coordinate and indicate openings and inserts required by other trades. 

9. Indicate location of each structural precast concrete member by same identification 

mark placed on unit. 

10. Indicate relationship of structural precast concrete members to adjacent materials. 

11. Indicate locations and details of joint treatment. 

12. Indicate areas receiving toppings and magnitude of topping thickness. 

13. Indicate estimated cambers. 

14. Indicate multiple wythe connection devices. 

15. Indicate shim sizes and grouting sequence. 

16. Design Modifications:  If design modifications are proposed to meet performance 

requirements and field conditions, notify the Engineer and submit design calculations 

and Shop Drawings.  Do not affect the appearance, durability or strength of members 

when modifying details or materials.  Maintain the general design concept when 

altering size of members and alignment. 

 

E. Provide handling procedures, erection sequences, and for special conditions provide 

temporary bracing and shoring plan. 

 

F. Comprehensive engineering design (signed and sealed) by a qualified professional 

engineer responsible for its preparation licensed in the state of Connecticut 

 

1.5 INFORMATIONAL SUBMITTALS 

 

A. Qualification Data: For installer or fabricator and persons specified in "Quality 

Assurance" Article to demonstrate their capabilities and experience. Include list of 

completed projects with project names and addresses, names and addresses of architects 

and owners, and other information specified. 

 

B. Welding Certificates: Copies of certificates for welding procedure specifications (WPS) 

and personnel certification. 

 

C. Material Test Reports for aggregates:  From an accredited testing agency, indicating and 

interpreting test results for compliance with requirements indicated. 

 



Technical Specifications 

Section 12 

Page 20 of 40 

 

 

 
Town of Montville   
Bridge Street 

Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 

 

 

 

 

 

D. Material Certificates:  Signed by manufacturers certifying that each of the following 

items complies with requirements. 

 

1. Cementitious materials. 

2. Reinforcing materials and prestressing tendons. 

3. Admixtures. 

4. Bearing pads. 

5. Structural-steel shapes and hollow structural sections. 

6. Other components specified in Contract Documents with applicable standards.  

 

E. Field quality-control test and special inspections reports. 

 

1.6 QUALITY ASSURANCE 

 

A. Erector Qualifications:  A precast concrete erector Qualified by the Precast/Prestressed 

Concrete Institute (PCI) prior to beginning work at the jobsite.  Submit a current 

Certificate of Compliance furnished by PCI designating qualification in Category S1 

(Simple Structural Systems) for horizontal decking members. 

 

B. Fabricator Qualifications:  A firm that complies with the following requirements and is 

experienced in producing structural precast concrete units similar to those indicated for 

this Project and with a record of successful in-service performance. 

1. Assumes responsibility for engineering structural precast concrete units to comply 

with performance requirements.  This responsibility includes preparation of Shop 

Drawings and comprehensive engineering analysis by a qualified professional 

engineer. 

 

2. Participates in PCI’s Plant Certification program and is designated a PCI-certified 

plant for Group C, with the following Categories: Category C1 – Precast Concrete 

Products (no prestressed reinforcement, C2 – Prestressed Hollow-Core and 

Repetitive Products, C3 – Prestressed Straight-Strand Structural Members, C4 - 

Prestressed Deflected-Strand Structural Members. 

 

3. Has sufficient production capacity to produce required members without delaying 

the Work. 

 

4. Certification shall be maintained throughout the production of the precast concrete 

units.  Production shall immediately stop if at any time the fabricator’s certification 

is revoked, regardless of the status of completion of contracted work.  Production 

will not be allowed to re-start until the necessary corrections are made and 
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certification has been re-established.  In the event certification(s) can not be re-

established in a timely manner, causing project delays, the fabricator, at no additional 

cost, will contract out the remainder of the units to be manufactured at a PCI certified 

plant. 

 

5. Is registered with and approved by authorities having jurisdiction. 

 

C. Testing Agency Qualifications:  An independent accredited testing agency, acceptable 

to Authorities having jurisdiction, qualified according to ASTM C 1077 and ASTM E 

329 to conduct the testing indicated. 

 

D. Design Standards:  Comply with ACI 318 (ACI 318M) and the design recommendations 

of PCI MNL 120, “PCI Design Handbook – Precast and Prestressed Concrete,” 

applicable to types of structural precast concrete members indicated. 

 

E. Quality-Control Standard:  For manufacturing procedures and testing requirements and 

quality control recommendations for types of members required, comply with PCI MNL 

116, “Manual for Quality Control for Plants and Production of Structural Concrete 

Products.” 

 

1. Comply with camber and dimensional tolerances of PCI MNL 135, “Tolerance 

Manual for Precast and Prestressed Concrete Construction.” 

 

H. Product Options:  Drawings indicate size, profiles and dimensional requirements of 

precast concrete members and are based on the specific types of members indicated.  

Other fabricators’ precast concrete members complying with requirements may be 

considered.  Refer to Division 1 Section “Substitutions.” 

 

I. Welding:  Qualify procedures and personnel according to AWS D1.1/D1.1M, “Structural 

Welding Code – Steel”; AWS D1.4/D1.4M, “Structural Welding Code – Reinforcing 

Steel”; and AWS D1.6/D1.6M, “Structural Welding Code-Stainless”. 

 

1.7 DELIVERY,  STORAGE, AND HANDLING 

 

A. Deliver all structural precast concrete members in such quantities and at such times to 

assure compliance with the agreed upon project schedule and setting sequence to ensure 

continuity of installation. 

 

B. Handle and transport members in a manner to avoid excessive stresses that could cause 

cracking or other damage. 
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C. Store units with adequate dunnage and bracing, and protect units to prevent contact with 

soil, staining, and to control cracking, distortion, warping or other physical damage.  

 

D. Unless otherwise specified or shown on Shop Drawings, store members with dunnage 

across full width of each bearing point. 

 

E. Place stored members so identification marks are clearly visible, and units can be 

inspected. 

 

F. Place dunnage of even thickness between each member. 

 

G. Lift and support members only at designated points indicated on the Shop Drawings. 

 

1.8 SEQUENCING 

 

A. Furnish loose connection hardware and anchorage items to be embedded in or attached 

to other construction without delaying the Work.  Provide locations, setting diagrams, 

templates, instructions, and directions, as required, for installation. 

 

2.0  MATERIALS 

 

2.1 FABRICATORS 

 

A. Fabricators:  Subject to compliance with all PCI requirements. 

 

2.2 FORM MATERIALS 

 

A. Forms:  Rigid, dimensionally stable, nonabsorptive material, warp and buckle free, that 

will provide precast concrete surfaces within fabrication tolerances indicated; 

nonreactive with concrete and suitable for producing required surface finishes. 

 

1. Form-Release Agent:  Commercially produced form-release agent that will not bond 

with, stain or affect hardening of precast concrete surfaces and will not impair 

subsequent surface or joint treatments of precast concrete. 
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2.3 REINFORCING MATERIALS 

 

A. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), deformed. 

 

B. Low-Alloy-Steel Reinforcing Bars:  ASTM A 706/A 706M, deformed. 

 

C. Galvanized Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420)], ASTM 

A 706/A 706M, deformed bars, ASTM A 767/A 767M, Class II zinc coated, hot-dip 

galvanized and chromate wash treated after fabrication and bending 

 

 

D. Epoxy-Coated Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), ASTM 

A 706/A 706M, deformed bars, ASTM A 775/A 775M or ASTM A 934/A 934M epoxy 

coated. 

 

E. Steel Bar Mats:  ASTM A 184/A 184M, fabricated from ASTM A 615/A 615M, Grade 

60 (Grade 420), ASTM A 706/A 706M, deformed bars, assembled with clips. 

 

F. Plain-Steel Welded Wire Reinforcement:  ASTM A 185/A 185M, or ASTM A 1064/A 

1064M, fabricated from steel wire into flat sheets. 

 

G. Deformed-Steel Welded Wire Reinforcement:  ASTM A 497/A 497M, or ASTM A 

1064/A 1064M, flat sheet. 

 

H. Epoxy-Coated-Steel Welded Wire Reinforcement:  ASTM A 884/A 884M, Class A 

coated, flat sheet. 

 

I. Supports:  Use bolsters, chairs, spacers, and other devices for spacing, supporting, and 

fastening reinforcing bars and welded wire reinforcement in place according to PCI 

MNL 116. 

 

2.4 PRESTRESSING TENDONS 

 

A. Prestressing Strand:  ASTM A 416/A 416M, Grade 250 (Grade 1720) or Grade 270 

(Grade 1860), uncoated, 7-wire, low-relaxation strand or ASTM A 886/A 886M, Grade 

270 (Grade 1860), indented, 7-wire, low-relaxation strand (including supplement). 

 

B. Unbonded Post-Tensioning Strand:  ASTM A 416/A 416M, Grade 270 (Grade 1860), 7-

wire, low-relaxation strand with corrosion inhibitor conforming to ACI 423.7, with 

polypropylene tendon sheathing.  Include anchorage devices. 



Technical Specifications 

Section 12 

Page 24 of 40 

 

 

 
Town of Montville   
Bridge Street 

Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 

 

 

 

 

 

 

C. Prestressing Strand:  ASTM A 910/A 910M, Grade 270 (Grade 1860), uncoated, 

weldless, 2-and 3-wire, low relaxation strand. 

 

D. Post-Tensioning Bars:  ASTM A 722/A 722M, uncoated high strength steel bar. 

 

2.5 CONCRETE MATERIALS 

 

A. Portland Cement:  ASTM C 150, Type I or III. 

 

1. For surfaces exposed to view in finished structure, use same type, brand, and mill 

source throughout the precast concrete production. 

 

B. Supplementary Cementitious Materials 

 

1. Fly Ash:  ASTM C 618, Class C or F with maximum loss on ignition of 3%. 

2. Metakaolin:  ASTM C 618, Class N. 

3. Silica Fume:  ASTM C 1240 with optional chemical and physical requirements. 

4. Ground Granulated Blast-Furnace Slag:  ASTM C 989, Grade 100 or 120. 

 

C. Normal weight Aggregates:  Except as modified by PCI MNL 116, ASTM C 33, with 

coarse, non-reactive aggregates complying with Class 4S.  Stockpile fine and coarse 

aggregates for each type of exposed finish from a single source (pit or quarry) for Project. 

 

D. Lightweight Aggregates:  Except as modified by PCI MNL 116, ASTM C 330 with 

absorption less than 11 percent. 

 

E. Coloring Admixture:  ASTM C 979, synthetic or natural mineral-oxide pigments or 

liquid coloring admixtures, temperature stable and nonfading. 

 

F. Water:  Potable; free from deleterious material that may affect color stability, setting, or 

strength of concrete and complying with chemical limits of PCI MNL 116. 

 

G. Air Entraining Admixture:  ASTM C 260, certified by manufacturer to be compatible 

with other required admixtures. 

 

H. Chemical Admixtures: Certified by manufacturer to be compatible with other admixtures 

and to not contain calcium chloride, or more than 0.15 percent chloride ions or other salts 

by weight of admixture. 
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1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 

2. Retarding Admixture: ASTM C 494/C 494M, Type B. 

3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 

4. Water-Reducing and Accelerating Admixture ASTM C494/C 494M, Type E. 

5. High Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 

6. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, 

Type G. 

7. Plasticizing Admixture for Flowable Concrete: ASTM C 1017/C 1017M. 

8. Corrosion Inhibiting Admixture: ASTM C 1582/C 1582M  

 

2.6 STEEL CONNECTION MATERIALS  

 

A. Carbon-Steel Shapes and Plates:  ASTM A 36/A 36M  

 

B. Carbon-Steel Headed Studs:  ASTM A 108, Grades 1010 through 1020, cold finished, 

AWS D1.1/D1.1M, Type A or B, with arc shields and with the minimum mechanical 

properties of PCI MNL 116, Table 3.2.3. 

 

C. Carbon-Steel Plate:  ASTM A 283/A 283M, Grade C. 

 

D. Malleable Iron Castings:  ASTM A 47/A 47M.  Grade 32510 or 35028. 

 

E. Carbon-Steel Castings:  ASTM A 27/A 27M, Grade 60-30 (Grade 415-205). 

 

F. High-Strength, Low-Alloy Structural Steel:  ASTM A 572/A 572M  

 

G. Carbon-Steel Structural Tubing:  ASTM A 500/A 500M, Grade B or C. 

 

H. Wrought Carbon-Steel Bars:  ASTM A 675/A 675M, Grade 65 (Grade 450). 

 

I. Deformed-Steel Wire or Bar Anchors:  ASTM A 496 or ASTM A 706/A 706M. 

 

J. Carbon-Steel Bolts and Studs:  ASTM A 307, Grade A or C (ASTM F 568M, Property 

Class 4.6) carbon-steel, hex-head bolts and studs; carbon-steel nuts (ASTM A 563/A 

563M, Grade A); and flat, unhardened steel washers (ASTM F 844). 

 

K. High-Strength Bolts and Nuts:  ASTM A193/A193M, Grade B5 or B7, ASTM A 325/ 

A 325M, or ASTM A 490/ A 490M, Type 1, heavy hex steel structural bolts, heavy hex 
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carbon-steel nuts, (ASTM A 563/A 563M) and hardened carbon-steel washers (ASTM 

F 436/F 436M). 

 

L. Shop-Primed Finish:  Prepare surfaces of nongalvanized steel items, except those 

surfaces to be embedded in concrete, according to requirements in SSPC-SP 3 and shop-

apply lead- and chromate-free, rust –inhibitive primer, complying with performance 

requirements in MPI  79 according to SSPC-PA 1. 

 

M. Zinc-Coated Finish: For exterior steel items and items indicated for galvanizing, apply 

zinc coating by hot-dip process according to ASTM A 123/A 123M, after fabrication, 

ASTM A 153/A 153M, or ASTM F 2329 as applicable and electrodeposition according 

to ASTM B 633, SC 3, Type 1 or 2 and for bolts F 1941 and F 1941M. 

 

1. For steel shapes, plates, and tubing to be galvanized, limit silicon content of steel to 

less than 0.03 percent or to between 0.15 and 0.25 percent or limit sum of silicon 

content and 2.5 times phosphorous content to 0.09 percent. 

 

2. Galvanizing Repair Paint:  Zinc paint with dry film containing not less than 94 

percent zinc dust by weight, and complying with DOD-P-21035B or SSPC-Paint 20. 

 

N. Galvanizing Paint:  Zinc paint with dry film containing not less than 94 percent zinc dust 

by weight, and complying with DOD-P-21035B or SSPC-Paint 20.  Comply with 

manufacturer’s requirements for surface preparation. 

 

2.7 STAINLESS-STEEL CONNECTION MATERIALS 

 

A. Stainless-Steel Plate:  ASTM A 666, Type 304, Type 316, or Type 201, of grade suitable 

for application. 

 

B. Stainless-Steel Bolts and Studs:  ASTM F 593, alloy 304 or 316, hex-head bolts and 

studs; stainless-steel nuts; and flat, stainless-steel washers.  

 

1. Lubricate threaded parts of stainless steel bolts with an anti-seize thread lubricant 

during assembly. 

 

C. Stainless-Steel Headed Studs:  ASTM A 276, with minimum mechanical properties for 

studs as indicated under MNL 116, Table 3.2.3. 

 

B. Reglets:  PVC extrusions, Stainless steel, Type 304, Copper, felt, or fiber filled face 

opening of slots covered. 
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C. Erection Accessories:  Provide clips, hangers, high density plastic or steel shims, and 

other accessories required to install structural precast concrete members. 

 

D. Welding Electrodes:  Comply with AWS standards for steel type and/or alloy being 

welded. 

 

2.8 GROUT MATERIALS 

 

A. Sand-Cement Grout:  Portland cement, ASTM C 150, Type I, and clean, natural sand, 

ASTM C 144, or ASTM C 404.  Mix at ratio of 1 part cement to 2 ½ to 3 parts sand, by 

volume, with minimum water required for placement and hydration.  Water-soluble 

chloride ion content of grout less than 0.06 percent chloride ion by weight of cement 

when tested in accordance with ASTM C 1218/C 1218M. 

 

B. Nonshrink Grout:  Premixed, prepackaged ferrous and non-ferrous aggregate shrink-

resistant grout containing selected silica sands, portland cement, shrinkage-

compensating agents, plasticizing and water-reducing agents, complying with ASTM C 

1107, Grade A for drypack and Grades B and C for flowable grout and of consistency 

suitable for application with a 30-minute working time.  Water-soluable chloride ion 

content of grout less than 0.06 percent chloride ion by weight of cement when tested in 

accordance with ATM C1218/C1218M. 

 

C. Epoxy-resin grout:  Two-component mineral-filled epoxy-resin: ASTM C 881/C 881M 

of type, grade, and class to suit requirements. 

 

2.9 CONCRETE MIXTURES 

 

A. Prepare design mixtures for each type of precast concrete required. 

 

1. Limit use of fly ash to 35 percent replacement of portland cement by weight; 

granulated blast-furnace slag to 50 percent of portland cement by weight; and 

metakaolin and silica fume to 10 percent of portland cement by weight. 

 

B. Design mixtures may be prepared by a qualified independent testing agency or by 

qualified precast plant personnel at structural precast concrete fabricator’s option. 

 

C. Limit water-soluble chloride ions to maximum percentage by weight of cement 

permitted by ACI 318 (ACI 318M) or PCI MNL 116 when tested in accordance with 

ASTM C 1218/C 1218M. 
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D. Normalweight Concrete Mixtures:  Proportion mixtures by either laboratory trial batch 

or field test data methods according to ACI 211.1, with materials to be used on Project, 

to provide normalweight concrete with the following properties: 

 

1. Compressive Strength (28 Days):  5000 psi (34.5 Mpa) minimum. 

 

2. Release Strength:  as required by design. 

 

3. Maximum Water-Cementitious Materials Ratio:  0.45. 

 

E. Lightweight Concrete Mixtures:  Proportion mixtures by either laboratory trial batch or 

field test data methods according to ACI 211.2, with materials to be used on Project, to 

provide lightweight concrete with the following properties: 

 

1. Compressive Strength (28 Days):  5000 psi (34.5 Mpa) minimum. 

 

2. Release Strength:  as required by design. 

 

3. Density (Unit Weight):  Calculated equilibrium density of 115 lb/ft.3 (1842 kg/m3), 

plus or minus 5 lb/ft.3 (80 kg/m3) adjusted to plus or minus 3 lb./ft.3 (48 kg/ m3), 

when tested in accordance with ASTM C 567. 

 

F. Add air-entraining admixture at manufacturer’s prescribed rate to result in concrete at 

point of placement having an air content complying with PCI MNL 116. 

 

G. When included in design mixtures, add other admixtures to concrete mixtures according 

to manufacturer’s written instructions. 

 

H. Concrete Mixture Adjustments:  Concrete mixture design adjustments may be proposed 

if characteristics of materials, Project conditions, weather, test results, or other 

circumstances warrant. 

 

2.10 FORM FABRICATION 

 

A. Form:  Accurately construct forms, mortar tight, of sufficient strength to withstand 

pressures due to concrete placement and vibration operations and temperature changes, 

and for prestressing and detensioning operations.  Coat contact surfaces of forms with 

release agent before reinforcement is placed.  Avoid contamination of reinforcement and 

prestressing tendons by release agent. 
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B. Maintain forms to provide completed structural precast concrete members of shapes, 

lines, and dimensions indicated in Contract Documents, within fabrication tolerances 

specified. 

 

1. Edge and Corner Treatment:  Uniformly chamfered or as built-in on standard forms. 

 

2.11 FABRICATION 

 

A. Cast-in Anchors, Inserts, Plates, Angles, and Other Anchorage Hardware:  Fabricate 

anchorage hardware with sufficient anchorage and embedment to comply with design 

requirements.  Accurately position for attachment of loose hardware and secure in place 

during precasting operations.  Locate anchorage hardware where it does not affect 

position of main reinforcement or concrete placement.  Do not relocate bearing plates in 

members unless approved by Architect. 

 

1. Weld headed studs and deformed bar anchors used for anchorage according to AWS 

D1.1/D1.1M and AWS C5.4, “Recommended Practices for Stud Welding.” 

 

B. Furnish loose hardware items including steel plates, clip angles, seat angles, anchors, 

dowels, hangers, and other hardware shapes for securing precast concrete members to 

supporting and adjacent construction. 

 

C. Cast-in reglets, slots, and other accessories in structural precast concrete members as 

indicated on Contract Drawings. 

 

D. Cast-in openings larger than 10 inches (250 mm) in any dimension.  Do not drill or cut 

openings or prestressing strand without Engineer’s approval. 

 

E. Reinforcement:  Comply with recommendations in PCI MNL 116 for fabricating, 

placing, and supporting reinforcement. 

 

1. Clean reinforcement of loose rust and mill scale, earth, and other materials that 

reduce or destroy the bond with concrete.  When damage to epoxy coated reinforcing 

exceeds limits specified in ASTM A 775/A 775M, repair with patching material 

compatible with coating material and epoxy coat bar ends after cutting. 

 

2. Accurately position, support, and secure reinforcement against displacement during 

concrete-placement and consolidation operations.  Locate and support reinforcement 

by plastic tipped or corrosion resistant metal or plastic chairs, runners, bolsters, 
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spacers, hangers, and other devices for spacing, supporting, and fastening reinforcing 

bars and welded wire reinforcement in place according to PCI MNL 116. 

 

3. Place reinforcing steel and prestressing tendons to maintain at least ¾ in. (19 mm) 

minimum concrete cover.  Provide cover requirements in accordance with ACI 318 

(ACI 318M) when units are exposed to corrosive environment or severe exposure 

conditions.  Arrange, space, and securely tie bars and bar supports to hold 

reinforcement in position while placing concrete.  Direct wire tie ends away from 

finished, exposed concrete surfaces. 

 

4. Install welded wire reinforcement in lengths as long as practicable.  Lap adjoining 

pieces in accordance with ACI 318 (ACI 318M) and wire tie laps, where required by 

design.  Offset laps of adjoining widths to prevent continuous laps in either direction. 

 

F. Reinforce structural precast concrete members to resist handling, transportation, and 

erection stresses, and specified in-place loads, whichever governs.  

 

G. Prestress tendons for structural precast concrete members by either pretensioning or 

post-tensioning methods.  Comply with PCI MNL 116. 

 

1. Delay detensioning or post-tensioning of precast prestressed concrete members until 

concrete has reached its indicated minimum design release compressive strength as 

established by test cylinders cured under the same conditions as concrete member. 

 

2. Detension pretensioned tendons either by gradually releasing tensioning jacks or by 

heat-cutting tendons, using a sequence and pattern to prevent shock or unbalanced 

loading. 

 

3.  If concrete has been heat cured, detension while concrete is still warm and moist to 

avoid dimensional changes that may cause cracking or undesirable stresses. 

 

4. Recess strand ends and anchorages exposed to view a minimum of 1 inch (25 mm), 

fill with non-metallic, non-shrink mortar and sack rub surface.  Coat or spray the 

inside pocket surfaces with a bonding agent before installing mortar. 

 

5. Protect strand ends and anchorage not exposed to view with bitumastic, zinc-rich or 

epoxy paint. 
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H. Comply with requirements in PCI MNL 116 and in this Section for measuring, mixing, 

transporting, and placing concrete.  After concrete batching, no additional water may be 

added. 

 

I. Place concrete in a continuous operation to prevent cold joints or planes of weakness 

from forming in precast concrete members. 

1. Place backup concrete to ensure bond with face-mixture concrete. 

 

J. Thoroughly consolidate placed concrete by vibration without dislocating or damaging 

reinforcement and built-in items, and minimize pour lines, honeycombing or entrapped 

air voids on surfaces.  Use equipment and procedures complying with PCI MNL 116. 

 

1. Place self-consolidating concrete without vibration in accordance with PCI TR-6 

“Interim Guidelines for the Use of Self-Consolidating Concrete.”  If face and backup 

concrete is used, ensure adequate bond between concrete mixtures. 

 

K. Comply with PCI MNL 116 procedures for hot and cold-weather concrete placement. 

 

L. Identify pickup points of precast concrete members and orientation in structure with 

permanent markings, complying with markings indicated on Shop Drawings.  Imprint or 

permanently mark casting date on each precast concrete member on a surface that will 

not show in finished structure. 

 

M. Cure concrete, according to requirements in PCI MNL 116, by moisture retention 

without heat or by accelerated heat curing using live steam or radiant heat and moisture.  

Cure members until compressive strength is high enough to ensure that stripping does 

not have an effect on the performance or appearance of final product. 

 

2.14 FABRICATION TOLERANCES 

 

A. Fabricate structural precast concrete members of shapes, lines and dimensions indicated, 

so each finished member complies with PCI MNL 135 product tolerances as well as 

position tolerances for cast-in items. 

 

2.15 FINISHES 

 

A. Commercial (Structural) Finishes 

 

1. Grade B Finish:  Fill air pockets and holes larger than 1/4 inch (6 mm) in diameter 

with sand-cement paste matching color of adjacent surfaces.  Fill air holes greater 
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than 1/8 inch (3 mm) in width that occur in high concentration (more than one per 2 

in.² [1300 mm²]).  Grind smooth form offsets or fins larger than 1/8 inch (3 mm). 

Repair surface blemishes due to dents in forms.  Discoloration is permitted at form 

joints.  

 

B. Screed or float finish unformed surfaces.  Strike off and consolidate concrete with 

vibrating screeds to a uniform finish, float finish, if required.  Hand screed at projections.  

Normal color variations, minor indentations, minor chips, and spalls are permitted.  No 

major imperfections, honeycombing, or defects are permitted. 

 

C. Apply roughened surface finish in accordance with ACI 318 (ACI 318M) to precast 

concrete members that will receive concrete topping after installation. 

 

2.16 SOURCE QUALITY CONTROL 

 

A. Quality-Control Testing:  Test and inspect precast concrete according to PCI MNL 116 

requirements.  If using self-consolidating concrete also test and inspect according to PCI 

TR-6 “Interim Guidelines for the Use of Self-Consolidating Concrete” and ASTM C 

1611/C 1611M, ASTM C 1712, ASTM  1610/1610M, and ASTM C 1621/C 1621M.  

 

B. In addition to PCI Certification, Owner will employ an accredited independent testing 

agency to evaluate structural precast concrete fabricator’s quality-control and testing 

methods. 

 

1. Allow Owner’s testing agency access to material storage areas, concrete production 

equipment, concrete placement, and curing facilities.  Cooperate with Owner’s 

testing agency and provide samples of materials and concrete mixtures as may be 

requested for additional testing and evaluation. 

 

C. Strength of precast concrete members will be considered deficient if units fail to comply 

with ACI 318 (ACI 318M) concrete strength requirements. 

 

D. Testing:  If there is evidence that strength of precast concrete members may be deficient 

or may not comply with ACI 318 (ACI 318M) requirements, fabricator shall employ an 

independent testing agency to obtain, prepare, and test cores drilled from hardened 

concrete to determine compressive strength according to ASTM C 42/C 42M and ACI 

318/ACI 318M. 

 

1.  Test results shall be reported in writing on the same day that tests are performed, 

with copies to Architect, Contractor, and precast concrete fabricator.  Test reports 

shall include the following: 
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a. Project identification name and number. 

b.  Date when tests were performed. 

c. Name of precast concrete fabricator. 

d. Name of concrete testing agency. 

e. Identification letter, name, and type of precast concrete member(s) represented by 

core tests; design compressive strength;  type of failure; actual compressive 

strength at breaks, corrected for length-diameter ratio; and direction of applied 

load to core in relation to horizontal plane of  concrete as placed. 

 

E. Patching:  If core test results are satisfactory and precast concrete members comply with 

requirements, clean and dampen core holes and solidly fill with precast concrete mixture 

that has no coarse aggregate, and finish to match adjacent precast concrete surfaces. 

 

F. Acceptability.  Structural precast concrete members that do not comply with 

acceptability requirements in PCI MNL 116, including concrete strength, and 

manufacturing tolerances, are unacceptable. Chipped, spalled or cracked members may 

be repaired.  Replace unacceptable units with precast concrete members that comply with 

requirements. 

 

3.0  CONSTRUCTION METHODS 

 

3.1 FIELD MEASUREMENTS 

 

A. Prior to the start of any work, ordering, and fabrication, the Contractor must field 

measure the existing deck, abutments and bridge structure to confirm all 

measurements and dimensions necessary for the precast bridge deck structure. 

 

3.2 PREPARATION 

 

A. Furnish loose connection hardware and anchorage devices for precast concrete members 

to be embedded in or attached to the building structural frame or foundation before 

starting that Work.  Provide locations, setting diagrams, templates and instructions for 

the proper installation of each anchorage device. 

 

3.3 EXAMINATION 

 

A. Examine supporting structural frame or foundation and conditions for compliance with 

requirements for installation tolerances, bearing surface tolerances, and other conditions 

affecting precast concrete performance.  
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B. Proceed with precast concrete installation only after unsatisfactory conditions have been 

corrected. 

 

C. Contractor shall notify precast concrete erector that supporting cast-in-place concrete 

foundation and building structural framing has attained minimum allowable design 

compressive strength or supporting steel or other structure is structurally ready to receive 

loads from precast concrete members prior to proceeding with installation. 

 

3.4 ERECTION 

 

A. Install loose clips, hangers, bearing pads, and other accessories required for connecting 

structural precast concrete members to supporting members and backup materials. 

 

B. Erect structural precast concrete level, plumb and square within the specified allowable 

erection tolerances.  Provide temporary structural framing, shoring and bracing as 

required to maintain position, stability, and alignment of members until permanent 

connections are completed. 

 

1. Install temporary steel or plastic spacing shims or bearing pads as precast concrete 

members are being erected.  Surface weld steel shims to each other to prevent shims 

from separating. 

 

2. Maintain horizontal and vertical joint alignment and uniform joint width as erection 

progresses. 

 

3. Remove projecting lifting devices and use plastic patchcaps or sand-cement grout to 

fill voids within recessed lifting devices flush with surface of adjacent precast 

concrete surfaces when recess is exposed. 

 

4. Unless otherwise indicated provide uniform joint widths of ¾ in. (19 mm). 

 

5. For hollow-core slab voids used as electrical raceways or mechanical ducts, align 

voids between units and tape butt joint at end of slabs. 

 

6. Provide and install headers of structural-steel shapes for openings larger than one 

slab width according to hollow-core slab fabricator’s written recommendations. 

 

C. Connect structural precast concrete members in position by bolting, welding, grouting, 

or as otherwise indicated on approved Shop (Erection) Drawings.  Remove temporary 
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shims, wedges, and spacers as soon as practical after connecting and/or grouting are 

completed. 

 

1. Disruption of roof flashing continuity by connections is not permitted; concealment 

within roof insulation is acceptable. 

 

D. Welding:  Comply with applicable AWS D1.1/D1.1M, AWS D1.4/D1.4M and AWS 

D1.6/D1.6M requirements for welding, welding electrodes, appearance of welds, quality 

of welds, and methods used in correcting welding work. 

 

1. Protect structural precast concrete members and bearing pads from damage during 

field welding or cutting operations and provide noncombustible shields as required. 

 

2. Welds not specified shall be continuous fillet welds, using not less than the minimum 

fillet as specified by AWS D1.1/D1.1M, D1.4/D1.4M or D1.6/D1.6M. 

 

3. Clean-weld-affected metal surfaces with chipping hammer followed by brushing or 

power tool cleaning and then reprime damaged painted surfaces in accordance with 

manufacturer’s recommendations. 

 

4. Visually inspect all welds critical to precast concrete connections.  Visually check 

all welds for completion and remove, reweld or repair all defective welds, if services 

of AWS-certified welding inspector are not furnished by Owner. 

 

E. At bolted connections, use upset threads, thread locking compound or other approved 

means to prevent loosening of nuts after final adjustment. 

 

1. Where slotted connections are used, verify bolt position and tightness at installation.  

For sliding connections, properly secure bolt but allow bolt to move within 

connection slot.  

2. For slip critical connections, one of the following methods shall be used to assure 

proper  bolt pretension: 

 

a. Turn-of-Nut – in accordance with AISC. 

b. Calibrated Wrench – in accordance with AISC. 

c. Twist-off Tension Control Bolt – meeting ASTM F 1852. 

d. Direct-Tension Control Bolt – meeting ASTM F 1852. 
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3. For slip critical connections, the method to be used and the inspection procedure to 

be used shall be approved by the Architect and coordinated with the inspection 

agency. 

 

F. Grouting or Dry-Packing Connections and Joints:  Indicate joints to be grouted and any 

critical grouting sequences on Shop (Erection) Drawings.  Grout open spaces at keyways, 

connections and joints where required or indicated.  Provide reinforcing steel where 

indicated.  Retain flowable grout in place until it gains sufficient strength to support 

itself.  Fill joints completely without seepage to other surfaces.  Alternatively, pack 

spaces with stiff dry pack grout material, tamping until voids are completely filled.  Place 

grout and finish smooth, level, and plumb with adjacent concrete surfaces.  Promptly 

remove grout material from exposed surfaces before it affects finishes or hardens.  Keep 

grouted joints damp for at least 24 hours after initial set. 

 

1. Trowel top of grout joints smooth to prevent any unevenness that might interfere 

with placing of, or cause damage, to other material.  Finish transitions due to different 

surface levels not steeper than 1 to 12. 

 

2. At Voided Slab Deck Ends (where shown on Drawings): Provide suitable end cap or 

dam in voids as required. 

 

G. Field cutting of precast, prestressed concrete members is not permitted without approval 

of the Engineer. 

 

H. Fasteners:  Do not use drilled or power-actuated fasteners for attaching accessory items 

to precast, prestressed concrete members unless approved by Precast Engineer and 

Engineer of Record. 

 

3.5 ERECTION TOLERANCES 

 

A. Erect structural precast concrete members level, plumb, square, and in alignment without 

exceeding the noncumulative erection tolerances of PCI MNL 135.  Level out variations 

between adjacent members by jacking, loading, or any other feasible method as 

recommended by the fabricator and acceptable to the Architect. 

 

3.6 FIELD QUALITY CONTROL 

 

A. Special Inspections: Owner will engage a qualified special inspector to perform the 

following special inspections and prepare reports: 
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1. Erection of loadbearing precast concrete members. 

 

B. Testing:  Owner will engage accredited independent testing and inspecting agency to 

perform field tests and inspections and prepare reports. 

 

1. Field welds will be subject to visual inspections and dye penetrant or magnetic 

particle testing in accordance with ASTM E 165 or ASTM E 1444.  Testing agency 

shall be qualified in accordance with ASTM E543. 

 

2. Testing agency will report test results promptly and in writing to Contractor and 

Architect. 

 

C. Repair or remove and replace work where tests and inspections indicate that it does not 

comply with specified requirements. 

 

D. Additional testing and inspecting, at Erector’s expense, will be performed to determine 

compliance of corrected work with specified requirements. 

 

3.7 REPAIRS 

 

A. Repairs will be permitted provided structural adequacy, serviceability and durability of 

members and appearance are not impaired. 

 

B. Prepare and repair damaged galvanized coatings with galvanizing repair paint according 

to ASTM A 780/A 780M. 

 

C. Wire brush, clean, and paint damaged prime-painted components with same type of shop 

primer. 

 

D. Remove and replace damaged structural precast concrete members when repairs do not 

comply with specified requirements. 

 

3.8 CLEANING 

 

A.  Clean mortar, plaster, fireproofing, weld slag, and any other deleterious material from 

concrete surfaces and adjacent materials immediately. 

 

B. Clean exposed surfaces of precast concrete members after erection and completion of 

joint treatment to remove weld marks, other markings, dirt, and stains. 
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1. Perform cleaning procedures, if necessary, according to precast concrete fabricator’s 

recommendations.  Protect adjacent work from staining or damage due to cleaning 

operations. 

2. Do not use cleaning materials or processes that could change the appearance of 

exposed concrete finishes or damage adjacent materials. 

 

4.0 MEASUREMENT AND PAYMENT 

 

No separate payment will be made for this item and all costs in connection therewith shall be 

included in the lump sum bid item “Bridge Street Bridge Deck Replacement”. 
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SECTION 12.05 

BRIDGE RAILINGS 

 

1.0  DESCRIPTION 

 

This section applies to the bridge railings over each side of the bridge deck as shown on the 

Contract Drawings. 

 

1.1     RELATED DOCUMENTS 

 

A.  Drawings and general provisions of the Contract, including General and 

Supplementary Conditions and other Division 1 Specification Sections, apply to 

this Section. 

 

B. State of Connecticut DOT Form 819 Standard Specifications for Roads, Bridges 

and Incidental Construction, applies to this section as if it were bound herin, 

including section 9.04 Metal Bridge Rail. 

 

C. AASHTO Standard Specifications for Highway Bridges applies to this section as if 

it were bound herin. 

 

2.0  MATERIALS 

 

All materials relating to the bridge railings shall be as shown on the Contract Drawings and shall 

conform to the Standard Specifications.  Railings shall be provided to support required impact 

loading. 

 

Sizes and geometries shall be as shown on the Contract Drawings.   

 

All shop drawings shall be reviewed by Engineer of Record prior to the construction of bridge 

railings.  Shop drawings shall at a minimum show all geometries, reinforcing, minimum required 

concrete properties, design loads, coatings and colors, and connection requirements. 

 

Rails, posts, and other railing components shall be galvanized by the railing manufacturer.  

 

3.0  CONSTRUCTION METHODS 

 

Railings shall be installed per manufacturer specifications and shall conform to the requirements 

of section 9.04 of the Standard Specifications, Metal Bridge Rail. 

 

  



Technical Specifications 

Section 12 

Page 40 of 40 

 

 

 
Town of Montville   
Bridge Street 

Bridge Deck Replacement             

 

CLA Engineers, Inc. 
 

    Civil · Structural · Survey 

 

 

 

 

 

4.0 MEASUREMENT AND PAYMENT 

 

No separate payment will be made for this item and all costs in connection therewith shall be 

included in the lump sum bid item “Bridge Street Bridge Deck Replacement”. 



 

 

 

 

 

 

 

 

 

IX. INSURANCE REQUIREMENTS 
 

  



Project Insurance Requirements 

 

1. Contractor/Vendor will agree to maintain in force at all times during which work/services 

are to be performed, the following minimum limits of insurance coverage.  The insurance 

company(ies) must be licensed with the State of Connecticut and have a Financial Strength 

Rating of “A-” or higher and a Financial Size Rating of VIII or higher from A.M. Best 

Company. The limits of liability for insurance required by Paragraph 5.04 of the General 

Conditions shall provide coverage for not less than the following amounts or greater where 

required by Laws and Regulations. 

 

2. CLA Engineers, Inc. and the Town of Montville shall be listed as additional insured as 

outlined in the following requirements. 

 

3. If subcontractors are employed, same limits as named above shall apply and the certificate 

of insurance must be filed with the Owner. 

 

4. Contractors shall observe and comply with all Federal, State and local laws, ordinances 

and regulations.  Contractors shall indemnify and save harmless the Town, all of its 

officers, agents and servants against any claim or liability arising from or based on the 

violation of any such law, ordinance, regulation or negligence whether by the bidder, his 

employees, his consultant and/or their employees. 

 

  



Insurance Requirements - Bridge Street Bridge Deck Replacement  
 

Contractor shall agree to maintain in force at all times during the contract the following minimum coverages 

and shall name Town of Montville as an Additional Insured on a primary and non-contributory basis to all 

policies, except Workers Compensation. All policies should also include a Waiver of Subrogation. 

 

Insurance shall be written with Carriers approved in the State of Connecticut and with a minimum AM 

Best’s Rating of “A-“ VIII.  In addition, all Carriers are subject to approval by Town of Montville . 

 
    (Minimum Limits) 

General Liability Each Occurrence $1,000,000  
 General Aggregate $2,000,000  
 Products/Completed Operations Aggregate $2,000,000  
   

Auto (Any Auto Incl 

Hired/Non-Owned) 
Combined Single Limit  $1,000,000  

   

Excess Liability       Each Occurrence $1,000,000  
 Aggregate $1,000,000  
   

 
 

 

Professional Liability                 Each Claim $1,000,000  
 Aggregate                                                                $1,000,000    

 

   

   

 

If any policy is written on a “Claims Made” basis, the policy must be continually renewed for a minimum 

of two (2) years from the completion date of this contract.  If the policy is replaced and/or the retroactive 

date is changed, then the expiring policy must be endorsed to extend the reporting period for claims for the 

policy in effect during the contract for two (2) years from the completion date. 

 

 

Workers’ Compensation and WC Statutory Limits 

Employers’ Liability EL Each Accident $1,000,000 

  EL Disease Each Employee $1,000,000 

  EL Disease Policy Limit $1,000,000 

 

 

Original, completed Certificates of Insurance must be presented to Town of Montville & Montville Board 

of Education prior to contract issuance.  Contractor agrees to provide replacement/renewal certificates at 

least 60 days prior to the expiration date of the policies.  Should any of the above-described policies be 

cancelled, limits reduced, or coverage altered, 60 days written notice must be given to Town of Montville.   
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CLASSIFICATION Hourly Rate Benefits

Town Boat Launch Improvements & Fishing Pier ConstructionProject:

Minimum Rates and Classifications for
Heavy/Highway Construction

ID#:

By virtue of the authority vested in the Labor Commissioner under provisions of Section 31-53 of the General Statutes of
Connecticut, as amended, the following are declared to be the prevailing rates and welfare payments and will apply only
where the contract is advertised for bid within 20 days of the date on which the rates are established. Any contractor or
subcontractor not obligated by agreement to pay to the welfare and pension fund shall pay this amount to each employee
as part of his/her hourly wages.

Project Number:
State#:

Project:

FAP#:
Project Town:

Town Boat Launch Improvements & Fishing Pier Construction

Montville

Connecticut Department of Labor
 Wage and Workplace Standards Division

24-70367

1)  Boilermaker 46.21 29.35

1a) Bricklayer, Cement Masons, Cement Finishers, Plasterers, Stone Masons 41.63 34.50

2) Carpenters, Piledrivermen 39.54 28.68

2a) Diver Tenders 39.54 28.68

3) Divers 48.0 28.68

03a) Millwrights 40.56 28.87

4)  Painters:  (Bridge Construction) Brush, Roller, Blasting (Sand, Water,
etc.), Spray

57.85 25.95

4a) Painters:  Brush and Roller 38.07 25.80

4b) Painters:  Spray Only 41.07 25.80
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4c) Painters:  Steel Only 40.07 25.80

4d) Painters:  Blast and Spray 41.07 25.80

4e) Painters:  Tanks, Tower and Swing 40.07 25.80

4f) Elevated Tanks (60 feet and above) 47.07 25.80

5) Electrician  (Trade License required:  E-1,2  L-5,6  C-5,6  T-1,2  L-1,2  V-
1,2,7,8,9)

45.75 33.97+3% of
gross wage

6) Ironworkers:  Ornamental, Reinforcing, Structural, and Precast Concrete
Erection

45.25 41.27 + a

7) Plumbers (Trade License required:  (P-1,2,6,7,8,9  J-1,2,3,4  SP-1,2) and
Pipefitters (Including HVAC Work) (Trade License required:  S-1,2,3,4,5,6,7,8
B-1,2,3,4  D-1,2,3,4 G-1, G-2, G-8, G-9)

49.58 36.15

----LABORERS---- -

8) Group 1:  General Laborers and concrete specialist 34.5 27.26

8) Group 1a: Acetylene Burners (Hours worked with a torch) 35.5 27.26

9)  Group 2:  Chain saw operators, fence and guard rail erectors, pneumatic
tool operators, powdermen

34.75 27.26

10) Group 3:  Pipelayers 35.0 27.26

11) Group 4:  Jackhammer/Pavement breaker (handheld); mason tenders
(cement/concrete), catch basin builders, asphalt rakers, air track operators,
block paver, curb setter and forklift operators

35.0 27.26
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12) Group 5:  Toxic waste removal (non-mechanical systems) 36.5 27.26

13) Group 6:  Blasters 36.25 27.26

Group 7:  Asbestos/lead removal, non-mechanical systems (does not include
leaded joint pipe)

37.5 27.26

Group 8:  Traffic control signalmen 20.7 27.26

Group 9:  Hydraulic Drills 35.25 27.26

Group 10: Toxic Waste Removers A or B With PPE 37.5 27.26

----LABORERS (TUNNEL CONSTRUCTION, FREE AIR). Shield Drive and
Liner Plate Tunnels in Free Air.----

13a) Miners, Motormen, Mucking Machine Operators, Nozzle Men, Grout
Men, Shaft & Tunnel Steel & Rodmen, Shield & Erector, Arm Operator, Cable
Tenders

36.73 27.26 + a

13b) Brakemen, Trackmen, Miners' Helpers and all other men 35.76 27.26 + a

----CLEANING, CONCRETE AND CAULKING TUNNEL----

14) Concrete Workers, Form Movers, and Strippers 35.76 27.26 + a

15) Form Erectors 36.09 27.26 + a

----ROCK SHAFT LINING, CONCRETE, LINING OF SAME AND TUNNEL IN
FREE AIR:----

16) Brakemen, Trackmen, Tunnel Laborers, Shaft Laborers, Miners Helpers 35.76 27.26 + a
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17) Laborers Topside, Cage Tenders, Bellman 35.65 27.26 + a

18) Miners 36.73 27.26 + a

----TUNNELS, CAISSON AND CYLINDER WORK IN COMPRESSED AIR: ---
-

18a) Blaster 43.22 27.26 + a

19)  Brakemen, Trackmen, Groutman, Laborers, Outside Lock Tender,
Gauge Tenders

43.02 27.26 + a

20)  Change House Attendants, Powder Watchmen, Top on Iron Bolts 41.04 27.26 + a

21)  Mucking Machine Operator, Grout Boss, Track Boss 43.81 27.26 + a

----TRUCK DRIVERS----(*see note below)

Two Axle Trucks, Helpers 33.16 32.36 + a

Three Axle Trucks; Two Axle Ready Mix 33.27 32.36 + a

Three Axle Ready Mix 33.33 32.36 + a

Four Axle Trucks 33.39 32.36 + a

Four Axle Ready-Mix 33.44 32.36 + a

Heavy Duty Trailer (40 tons and over) 35.66 32.36 + a

As of: December 30, 2024



Specialized earth moving equipment other than conventional type on-the road
trucks and semi-trailer (including Euclids)

33.44 32.36 + a

Heavy Duty Trailer (up to 40 tons) 34.39 32.36 + a

Heavy Duty Trailer (up to 40 tons) 34.39 32.36 + a

Snorkle Truck 33.54 32.36 + a

----POWER EQUIPMENT OPERATORS----

Group 1:   Crane Handling or Erecting Structural Steel or Stone, Hoisting
Engineer (2 drums or over). (Trade License Required)

55.42 28.80 + a

Group 1a: Front End Loader (7 cubic yards or over); Work Boat 26 ft. and
over.

50.79 28.80 + a

Group 2:   Cranes (100 ton rate capacity and over); Bauer Drill/Caisson.
(Trade License Required)

55.03 28.80 + a

Group 2a: Cranes (under 100 ton rated capacity). 54.09 28.80 + a

Group 2b: Excavator over 2 cubic yards; Pile Driver ($3.00 premium when
operator controls hammer).

50.4 28.80 + a

Group 3:   Excavator; Gradall; Master Mechanic; Hoisting Engineer (all types
of equipment where a drum and cable are used to hoist or drag material
regardless of motive power of operation), Rubber Tire Excavator (Drott-1085
or similar);Grader Operator; Bulldozer Fine Grade (slopes, shaping, laser or
GPS, etc.).  (Trade License Required)

49.45 28.80 + a

Group 4:  Trenching Machines; Lighter Derrick; CMI Machine or Similar;
Koehring Loader (Skooper).

48.97 28.80 + a

Group 5:   Specialty Railroad Equipment; Asphalt Paver; Asphalt Spreader;
Asphalt Reclaiming Machine; Line Grinder; Concrete Pumps; Drills with Self

48.22 28.80 + a
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Contained Power Units; Boring Machine; Post Hole Digger; Auger; Pounder;
Well Digger; Milling Machine (over 24" mandrel)

Group 5 continued:  Side Boom; Combination Hoe and Loader; Directional
Driller.

48.22 28.80 + a

Group 6:   Front End Loader (3 up to 7 cubic yards); Bulldozer (rough grade
dozer).

47.83 28.80 + a

Group 7:   Asphalt Roller; Concrete Saws and Cutters (ride on types);
Vermeer Concrete Cutter; Stump Grinder; Scraper; Snooper; Skidder; Milling
Machine (24" and under Mandrel)

47.4 28.80 + a

Group 8:   Mechanic, Grease Truck Operator, Hydroblaster, Barrier Mover,
Power Stone Spreader; Welder; Work Boat under 26 ft.; Transfer Machine.

46.9 28.80 + a

Group 9:   Front End Loader (under 3 cubic yards), Skid Steer Loader
regardless of attachments (Bobcat or Similar); Fork Lift, Power Chipper;
Landscape Equipment (including hydroseeder), Vacuum Excavation Truck
and Hydrovac Excavation Truck (27 HG pressure or greater).

46.35 28.80 + a

Group 10:  Vibratory Hammer, Ice Machine, Diesel and Air Hammer, etc. 43.77 28.80 + a

Group 11:  Conveyor, Earth Roller; Power Pavement Breaker (whiphammer),
Robot Demolition Equipment.

43.77 28.80 + a

Group 12:  Wellpoint Operator. 43.69 28.80 + a

Group 13:  Compressor Battery Operator. 42.97 28.80 + a

Group 14:  Elevator Operator; Tow Motor Operator (Solid Tire No Rough
Terrain).

41.52 28.80 + a

Group 15:  Generator Operator; Compressor Operator; Pump Operator;
Welding Machine Operator; Heater Operator.

41.01 28.80 + a
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Group 16:  Maintenance Engineer. 40.19 28.80 + a

Group 17:  Portable Asphalt Plant Operator; Portable Crusher Plant Operator;
Portable Concrete Plant Operator., Portable Grout Plant Operator, Portable
Water Filtration Plant Operator.

45.63 28.80 + a

Group 18:  Power Safety Boat; Vacuum Truck; Zim Mixer; Sweeper;
(minimum for any job requiring CDL license).

42.57 28.80 + a

Surveyor:  Chief of Party 45.87 28.80 + a

Surveyor:  Assistant Chief of Party 42.3 28.80 + a

Surveyor:  Instrument Man 40.7 28.80 + a

Surveyor:  Rodman or Chairman 35.03 28.80 + a

**NOTE:  SEE BELOW

----LINE CONSTRUCTION----(Railroad Construction and Maintenance)----

20) Lineman, Cable Splicer, Technician 48.84 18.07

21) Heavy Equipment Operator 42.26 6.5% + 19.88

22) Equipment Operator, Tractor Trailer Driver, Material Men 40.96 6.5% + 19.21

23) Driver Groundmen 26.5 6.5% + 9.00

23a) Truck Driver 40.96 6.5% + 17.76
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----LINE CONSTRUCTION----

24) Driver Groundmen 30.92 6.5% + 9.70

25) Groundmen 22.67 6.5% + 6.20

26) Heavy Equipment Operators 37.1 6.5% + 10.70

27) Linemen, Cable Splicers, Dynamite Men 41.22 6.5% + 12.20

28) Material Men, Tractor Trailer Drivers, Equipment Operators 35.04 6.5% + 10.45

Welders: Rate for craft to which welding is incidental.

Surveyors: Hazardous material removal: $3.00 per hour premium.

*Note: Hazardous waste removal work receives additional $1.25 per hour for truck drivers.

**Note: Hazardous waste premium $3.00 per hour over classified rate

Crane with 150 ft. boom (including jib) - $1.50 extra

Crane with 200 ft. boom (including jib) - $2.50 extra

Crane with 250 ft. boom (including jib) - $5.00 extra

Crane with 300 ft. boom (including jib) - $7.00 extra

Crane with 400 ft. boom (including jib) - $10.00 extra

All classifications that indicate a percentage of the fringe benefits must be calculated at the percentage rate times
the "base hourly rate".

Apprentices duly registered under the Commissioner of Labor's regulations on "Work Training Standards for
Apprenticeship and Training Programs" Section 31-51-d-1 to 12, are allowed to be paid the appropriate percentage
of the prevailing journeymen hourly base and the full fringe benefit rate, providing the work site ratio shall not be less
than one full-time journeyperson instructing and supervising the work of each apprentice in a specific trade.

~~Connecticut General Statute Section 31-55a: Annual Adjustments to wage rates by contractors doing state work
~~
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  The Prevailing wage rates applicable to this project are subject to annual adjustments each July 1st for the duration
of the project.
  Each contractor shall pay the annual adjusted prevailing wage rate that is in effect each July 1st, as posted by the
Department of Labor.
  It is the contractor's responsibility to obtain the annual adjusted prevailing wage rate increases directly from the
Department of Labor's website.
  The annual adjustments will be posted on the Department of Labor's Web page:
www.ct.gov/dol. For those without internet access, please contact the division listed below.
  The Department of Labor will continue to issue the initial prevailing wage rate schedule to the Contracting Agency
for the project.
  All subsequent annual adjustments will be posted on our Web Site for contractor access.
  Contracting Agencies are under no obligation pursuant to State labor law to pay any increase due to the annual
adjustment provision.

Effective October 1, 2005 - Public Act 05-50: any person performing the work of any mechanic, laborer, or worker
shall be paid prevailing wage

All Person who perform work ON SITE must be paid prevailing wage for the appropriate mechanic, laborer, or
worker classification.

All certified payrolls must list the hours worked and wages paid to All Persons who perform work ON SITE
regardless of their ownership i.e.: (Owners, Corporate Officers, LLC Members, Independent Contractors, et.
al)

Reporting and payment of wages is required regardless of any contractual relationship alleged to exist
between the contractor and such person.

~~Unlisted classifications needed for work not included within the scope of the classifications listed may be added
after award only as provided in the labor standards contract clause (29 CFR 5.5 (a) (1) (ii)).

Please direct any questions which you may have pertaining to classification of work and payment of prevailing wages
to the Wage and Workplace Standards Division, telephone (860)263-6790.

As of: December 30, 2024








































	6 - Bridge St - C-700 Standard General Conditions.pdf
	Article 1 –  Definitions and Terminology
	1.01 Defined Terms
	A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the terms listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In addition to terms spe...
	1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
	2. Agreement—The written instrument which is evidence of the agreement between Owner and Contractor covering the Work.
	3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the C...
	4. Asbestos—Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers into the air above current action levels established by the United States Occupational Safety and Health Administration.
	5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
	6. Bidder—The individual or entity who submits a Bid directly to Owner.
	7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents (including all Addenda).
	8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid security of acceptable form, if any, and the Bid Form with any supplements.
	9. Change Order—A document recommended by Engineer which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective Dat...
	10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a third party is not a Claim.
	11. Contract—The entire and integrated written agreement between the Owner and Contractor concerning the Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or oral.
	12. Contract Documents—Those items so designated in the Agreement. Only printed or hard copies of the items listed in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor submittals, and the reports and drawings of subsurface...
	13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in accordance with the Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of Unit Price Work).
	14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as evidenced by Engineer’s written r...
	15. Contractor—The individual or entity with whom Owner has entered into the Agreement.
	16. Cost of the Work—See Paragraph 11.01 for definition.
	17. Drawings—That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other Contractor submittals are not Drawings as so ...
	18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes effective, but if no such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the two parties to sign and deliver.
	19. Engineer—The individual or entity named as such in the Agreement.
	20. Field Order—A written order issued by Engineer which requires minor changes in the Work but which does not involve a change in the Contract Price or the Contract Times.
	21. General Requirements—Sections of Division 1 of the Specifications.
	22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present a substantial danger to persons or property exposed thereto.
	23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.
	24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
	25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or personal property.
	26. Milestone—A principal event specified in the Contract Documents relating to an intermediate completion date or time prior to Substantial Completion of all the Work.
	27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon timely compliance by the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the Agreement.
	28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work under the Contract Documents.
	29. Owner—The individual or entity with whom Contractor has entered into the Agreement and for whom the Work is to be performed.
	30. PCBs—Polychlorinated biphenyls.
	31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil...
	32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor’s plan to accomplish the Work within the Contract Times.
	33. Project—The total construction of which the Work to be performed under the Contract Documents may be the whole, or a part.
	34. Project Manual—The bound documentary information prepared for bidding and constructing the Work. A listing of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the table(s) of contents.
	35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.
	36. Resident Project Representative—The authorized representative of Engineer who may be assigned to the Site or any part thereof.
	37. Samples—Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and which establish the standards by which such portion of the Work will be judged.
	38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required submittals and the time requirements to support scheduled performance of related construction activities.
	39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor’s Applications for Payment.
	40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or information which are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.
	41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by Owner which are designated for ...
	42. Specifications—That part of the Contract Documents consisting of written requirements for materials, equipment, systems, standards and workmanship as applied to the Work, and certain administrative requirements and procedural matters applicable th...
	43. Subcontractor—An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work at the Site.
	44. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documen...
	45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an award.
	46. Supplementary Conditions—That part of the Contract Documents which amends or supplements these General Conditions.
	47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or Subcontractor.
	48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those that convey electricity, g...
	49. Unit Price Work—Work to be paid for on the basis of unit prices.
	50. Work—The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to ...
	51. Work Change Directive—A written statement to Contractor issued on or after the Effective Date of the Agreement and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in the Work, or responding to differing or u...


	1.02 Terminology
	A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in the Bidding Requirements or Contract Documents, have the indicated meaning.
	B. Intent of Certain Terms or Adjectives:
	1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,” “suitable,”...

	C. Day:
	1. The word “day” means a calendar day of 24 hours measured from midnight to the next midnight.

	D. Defective:
	1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, faulty, or deficient in that it:
	a. does not conform to the Contract Documents; or
	b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents; or
	c. has been damaged prior to Engineer’s recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 14.04 or 14.05).


	E. Furnish, Install, Perform, Provide:
	1. The word “furnish,” when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable ...
	2. The word “install,” when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
	3. The words “perform” or “provide,” when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
	4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” is implied.

	F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.


	Article 2 –  Preliminary Matters
	2.01 Delivery of Bonds and Evidence of Insurance
	A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
	B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each deliver to the other, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence o...

	2.02 Copies of Documents
	A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project Manual. Additional copies will be furnished upon request at the cost of reproduction.

	2.03 Commencement of Contract Times; Notice to Proceed
	A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days...

	2.04 Starting the Work
	A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to the date on which the Contract Times commence to run.

	2.05 Before Starting Construction
	A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely review:
	1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;
	2. a preliminary Schedule of Submittals; and
	3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progr...


	2.06 Preconstruction Conference; Designation of Authorized Representatives
	A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in P...
	B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to act as its authorized representative with respect to the services and responsibilities under the Contract.  Such individuals shall have the authority...

	2.07 Initial Acceptance of Schedules
	A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer as provided below the schedules submitted in accor...
	1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, sc...
	2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
	3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.



	Article 3 –  Contract Documents:  Intent, Amending, Reuse
	3.01 Intent
	A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
	B. It is the intent of the Contract Documents to describe a functionally complete project (or part thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or equipment that reasonably may be...
	C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9.

	3.02 Reference Standards
	A. Standards, Specifications, Codes, Laws, and Regulations
	1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, specification, manual, code,...
	2. No provision of any such standard, specification, manual, or code, or any instruction of a Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents,...


	3.03 Reporting and Resolving Discrepancies
	A. Reporting Discrepancies:
	1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each part of the Work, Contractor shall carefully study and compare the Contract Documents and check and verify pertinent figures therein and all applicable field m...
	2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents, or between the Contract Documents and ...
	3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge thereof.

	B. Resolving Discrepancies:
	1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the provisions of the Contract Documents and:
	a. the provisions of any standard, specification, manual, or code, or the instruction of any Supplier (whether or not specifically incorporated by reference in the Contract Documents); or
	b. the provisions of any Laws or Regulations applicable to the performance of the Work (unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).



	3.04 Amending and Supplementing Contract Documents
	A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms and conditions thereof by either a Change Order or a Work Change Directive.
	B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the Work may be authorized, by one or more of the following ways:
	1. A Field Order;
	2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 6.17.D.3); or
	3. Engineer’s written interpretation or clarification.


	3.05 Reuse of Documents
	A. Contractor and any Subcontractor or Supplier shall not:
	1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its consultants, including electronic media editions; or
	2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any other project without written consent of Owner and Engineer and specific written verification or adaptation by Engineer.

	B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.

	3.06 Electronic Data
	A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited to the printed copies (also known as hard copies). Files in e...
	B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without authorization of the data’s creator, the party receiving electronic files agrees that it will perform acceptance tests or procedures wi...
	C. When transferring documents in electronic media format, the transferring party makes no representations as to long term compatibility, usability, or readability of documents resulting from the use of software application packages, operating systems...


	Article 4 –  Availability of Lands; Subsurface and Physical Conditions; Hazardous Environmental Conditions; Reference Points
	4.01 Availability of Lands
	A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work. Owner will obtain in a ...
	B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which the Work is to be performed and Owner’s interest therein as necessary for giving notice of ...
	C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

	4.02 Subsurface and Physical Conditions
	A. Reports and Drawings:  The Supplementary Conditions identify:
	1. those reports known to Owner of explorations and tests of subsurface conditions at or contiguous to the Site;  and
	2. those drawings known to Owner of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities).

	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions an...
	2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions, or information.


	4.03 Differing Subsurface or Physical Conditions
	A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or revealed either:
	1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to rely as provided in Paragraph 4.02 is materially inaccurate; or
	2. is of such a nature as to require a change in the Contract Documents; or
	3. differs materially from that shown or indicated in the Contract Documents; or
	4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;
	then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), notify Owner and ...

	B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional exploration or tests with respect thereto, and advise...
	C. Possible Price and Times Adjustments:
	1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor’s cost of, or time required for, performa...
	a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and
	b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price will be subject to the provisions of Paragraphs 9.07 and 11.03.

	2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:
	a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract; or
	b. the existence of such condition could reasonably have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas required by the Bidding Requirements or Contract Documents...
	c. Contractor failed to give the written notice as required by Paragraph 4.03.A.

	3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as provided in Paragraph 10.05. However, neither Owne...


	4.04 Underground Facilities
	A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or Engineer by the owners of...
	1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or data provided by others; and
	2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
	a. reviewing and checking all such information and data;
	b. locating all Underground Facilities shown or indicated in the Contract Documents;
	c. coordination of the Work with the owners of such Underground Facilities, including Owner, during construction; and
	d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting from the Work.


	B. Not Shown or Indicated:
	1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, promptly after becoming aware thereof...
	2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a Change Order will be issued to reflect and document such consequences. An equitable adjustment shall be made in the Contract Price or Contract T...


	4.05 Reference Points
	A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect ...

	4.06 Hazardous Environmental Condition at Site
	A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings known to Owner relating to Hazardous Environmental Conditions that have been identified at the Site.
	B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the accuracy of the “technical data” contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such “technical data” is i...
	1. the completeness of such reports and drawings for Contractor’s purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and ...
	2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
	3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such other data, interpretations, opinions or information.

	C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be within the scope of the Wor...
	D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately:  (i) secure or otherwise isolate such condition; (...
	E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until after Owner has obtained any required permits related thereto and delivered written notice to Contractor:  (i) specifying that such cond...
	F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that ...
	G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each an...
	H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants, and subcontractors of each and any of them fro...
	I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition uncovered or revealed at the Site.


	Article 5 –  Bonds and Insurance
	5.01 Performance, Payment, and Other Bonds
	A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all of Contractor’s obligations under the Contract Documents. These bonds shall r...
	B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list of “Companies Holding Certificates of Authority as Acceptable S...
	C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of Paragraph 5.01.B, C...

	5.02 Licensed Sureties and Insurers
	A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in the jurisdiction in which the Project is l...

	5.03 Certificates of Insurance
	A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other additional insured) whic...
	B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any other additional insured)...
	C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance with these insurance requirements or failure of Owner to identify a deficiency in compliance from the evidence provided shall not be construed as a waive...
	D. Owner does not represent that insurance coverage and limits established in this Contract necessarily will be adequate to protect Contractor.
	E. The insurance and insurance limits required herein shall not be deemed as a limitation on Contractor’s liability under the indemnities granted to Owner in the Contract Documents.

	5.04 Contractor’s Insurance
	A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being performed and as will provide protection from claims set forth below which may arise out of or result from Contractor’s performance of the Work and Contracto...
	1. claims under workers’ compensation, disability benefits, and other similar employee benefit acts;
	2. claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor’s employees;
	3. claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor’s employees;
	4. claims for damages insured by reasonably available personal injury liability coverage which are sustained:
	a. by any person as a result of an offense directly or indirectly related to the employment of such person by Contractor, or
	b. by any other person for any other reason;

	5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom; and
	6. claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance or use of any motor vehicle.

	B. The policies of insurance required by this Paragraph 5.04 shall:
	1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be written on an occurrence basis, include as additional insureds (subject to any customary exclusion regarding professional liability) Owner and Engineer, and a...
	2. include at least the specific coverages and be written for not less than the limits of liability provided in the Supplementary Conditions or required by Laws or Regulations, whichever is greater;
	3. include contractual liability insurance covering Contractor’s indemnity obligations under Paragraphs 6.11 and 6.20;
	4. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured identi...
	5. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and
	6. include completed operations coverage:
	a. Such insurance shall remain in effect for two years after final payment.
	b. Contractor shall furnish Owner and each other additional insured identified in the Supplementary Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any such additional insured of continuation of such ...



	5.05 Owner’s Liability Insurance
	A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability insurance as will protect Owner against claims which may arise fro...

	5.06 Property Insurance
	A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain property insurance upon the Work at the Site in the amount of the full replacement cost thereof (subject to such deductible amounts as may be provided in t...
	1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary Conditions, and the officers, directors, members, partners, employees, agents, consultants, and subcontr...
	2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, falsework, and materials and equipment in transit, and shall insure against at least the follo...
	3. include expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects);
	4. cover materials and equipment stored at the Site or at another location that was agreed to in writing by Owner prior to being incorporated in the Work, provided that such materials and equipment have been included in an Application for Payment reco...
	5. allow for partial utilization of the Work by Owner;
	6. include testing and startup; and
	7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to whom a certificate of insurance has been issued.

	B. Owner shall purchase and maintain such equipment breakdown insurance or additional property insurance as may be required by the Supplementary Conditions or Laws and Regulations which will include the interests of Owner, Contractor, Subcontractors, ...
	C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or endorsement that the coverage afforded will not be canceled or...
	D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent of any deductible amounts that are ide...
	E. If Contractor requests in writing that other special insurance be included in the property insurance policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof will be charged to Contractor b...

	5.07 Waiver of Rights
	A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary Conditions as loss payees ...
	B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them for:
	1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by ...
	2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during ...

	C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insure...

	5.08 Receipt and Application of Insurance Proceeds
	A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, subject to the requirements of any applicable mortgag...
	B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the parties in interest shall object in writing within 15 days after the occurrence of loss to Owner’s exercise of this power. If such objection be ma...

	5.09 Acceptance of Bonds and Insurance; Option to Replace
	A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of the bonds or insurance required to be purchased and maintained by the other party in accordance with Article 5 on the basis of non-conformance with t...

	5.10 Partial Utilization, Acknowledgment of Property Insurer
	A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers providing the property insura...


	Article 6 –  Contractor’s Responsibilities
	6.01 Supervision and Superintendence
	A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contract...
	B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances.

	6.02 Labor; Working Hours
	A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.
	B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working h...

	6.03 Services, Materials, and Equipment
	A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light...
	B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Speci...
	C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

	6.04 Progress Schedule
	A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be adjusted from time to time as provided below.
	1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments will comply with any provisions of th...
	2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a Change Order.


	6.05 Substitutes and “Or-Equals”
	A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the type, function...
	1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it may be considered by Engi...
	a. in the exercise of reasonable judgment Engineer determines that:
	1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
	2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole; and
	3) it has a proven record of performance and availability of responsive service.

	b. Contractor certifies that, if approved and incorporated into the Work:
	1) there will be no increase in cost to the Owner or increase in Contract Times; and
	2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.


	2. Substitute Items:
	a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a proposed substitute item.
	b. Contractor shall submit sufficient information as provided below to allow Engineer to determine if the item of material or equipment proposed is essentially equivalent to that named and an acceptable substitute therefor. Requests for review of prop...
	c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented by the General Requirements, and as Engineer may decide is appropriate under the circumstances.
	d. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
	1) shall certify that the proposed substitute item will:
	a) perform adequately the functions and achieve the results called for by the general design,
	b) be similar in substance to that specified, and
	c) be suited to the same use as that specified;

	2) will state:
	a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor’s achievement of Substantial Completion on time,
	b) whether use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitu...
	c) whether incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty;

	3) will identify:
	a) all variations of the proposed substitute item from that specified, and
	b) available engineering, sales, maintenance, repair, and replacement services; and

	4) shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including costs of redesign and claims of other contractors affected by any resulting change.



	B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, sequence, or procedure of construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, technique,...
	C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional data about the proposed subs...
	D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special performance guarantee or other surety with respect to any substitute.
	E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not Engineer approves a substitute so proposed or submitted ...
	F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or “or-equal” at Contractor’s expense.

	6.06 Concerning Subcontractors, Suppliers, and Others
	A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have reasonable objection. ...
	B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective Date of the Agreement...
	C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor’s o...
	1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity; nor
	2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual or entity except as may otherwise be required by Laws and Regulations.

	D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with Contractor.
	E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work to communicate with Engineer through Contractor.
	F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
	G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an appropriate agreement between Contractor and the Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the applicable terms and co...

	6.07 Patent Fees and Royalties
	A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights...
	B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, and its officers, directors, members, partners, employees, agents, consultants, and subcontractors from and against all claims, costs, loss...
	C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	6.08 Permits
	A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all go...

	6.09 Laws and Regulations
	A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall b...
	B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, a...
	C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work shall be the subject of an adjustment in Cont...

	6.10 Taxes
	A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

	6.11 Use of Site and Other Areas
	A. Limitation on Use of Site and Other Areas:
	1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber the Site and other areas with ...
	2. Should any claim be made by any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by arbitration or other dispute resolution proceedin...
	3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...

	B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, r...
	C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, appliances, construction ...
	D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or pressures that wi...

	6.12 Record Documents
	A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order and annotated to show ...

	6.13 Safety and Protection
	A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. Such responsibility does not relieve Subcontractors of their responsibility for the safety of person...
	1. all persons on the Site or who may be affected by the Work;
	2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
	3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the course of construction.

	B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such...
	C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work.
	D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety program with which Owner’s and Engineer’s employees and representatives must comply while at the Site.
	E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly empl...
	F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 14.07.B that the Wo...

	6.14 Safety Representative
	A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

	6.15 Hazard Communication Programs
	A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or R...

	6.16 Emergencies
	A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice...

	6.17 Shop Drawings and Samples
	A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer may require.
	1. Shop Drawings:
	a. Submit number of copies specified in the General Requirements.
	b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide a...

	2. Samples:
	a. Submit number of Samples specified in the Specifications.
	b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by Paragra...


	B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent submittal will be at the sole expense and responsibility of Cont...
	C. Submittal Procedures:
	1. Before submitting each Shop Drawing or Sample, Contractor shall have:
	a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents;
	b. determined and verified all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
	c. determined and verified the suitability of all materials offered with respect to the indicated application, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work; and
	d. determined and verified all information relative to Contractor’s responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto.

	2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor’s obligations under the Contract Documents with respect to Contractor’s review and approval of that submittal.
	3. With each submittal, Contractor shall give Engineer specific written notice of any variations that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from ...

	D. Engineer’s Review:
	1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only to determine if the items covered by the submittals will, after insta...
	2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called ...
	3. Engineer’s review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 6.17.C.3 and Engineer has given writ...

	E. Resubmittal Procedures:
	1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to ...


	6.18 Continuing the Work
	A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as permitted by Paragraph 15.0...

	6.19 Contractor’s General Warranty and Guarantee
	A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its officers, directors, members, partners, employees, agents, consultants, and subcontractors shall...
	B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by:
	1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
	2. normal wear and tear under normal usage.

	C. Contractor’s obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of ...
	1. observations by Engineer;
	2. recommendation by Engineer or payment by Owner of any progress or final payment;
	3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
	4. use or occupancy of the Work or any part thereof by Owner;
	5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by Engineer;
	6. any inspection, test, or approval by others; or
	7. any correction of defective Work by Owner.


	6.20 Indemnification
	A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, consultants and subcontractors of each and any of them from...
	B. In any and all claims against Owner or Engineer or any of their officers, directors, members, partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or personal representative of such employee) of Contractor, a...
	C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, consultants and subcontractors arising out of:
	1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
	2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.


	6.21 Delegation of Professional Design Services
	A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor’s responsibiliti...
	B. If professional design services or certifications by a design professional related to systems, materials or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design crit...
	C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performance ...
	D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed ...
	E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract Documents.


	Article 7 –  Other Work at the Site
	7.01 Related Work at Site
	A. Owner may perform other work related to the Project at the Site with Owner’s employees, or through other direct contracts therefor, or have other work performed by utility owners. If such other work is not noted in the Contract Documents, then:
	1. written notice thereof will be given to Contractor prior to starting any such other work; and
	2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times that should be allowed as a result of such other work, a Claim may be made therefor as provi...

	B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe access to the Site, provide a reasonable opportunity fo...
	C. If the proper execution or results of any part of Contractor’s Work depends upon work performed by others under this Article 7, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies...

	7.02 Coordination
	A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following will be set forth in Supplementary Conditions:
	1. the individual or entity who will have authority and responsibility for coordination of the activities among the various contractors will be identified;
	2. the specific matters to be covered by such authority and responsibility will be itemized; and
	3. the extent of such authority and responsibilities will be provided.

	B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

	7.03 Legal Relationships
	A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.
	B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the other contractor’s w...
	C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for the reasonable direct delay and disruption costs incurred by such other contractor as a result of Contractor’s wrongful action or inactions.


	Article 8 –  Owner’s Responsibilities
	8.01 Communications to Contractor
	A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

	8.02 Replacement of Engineer
	A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor makes no reasonable objection, whose status under the Contract Documents shall be that of the former Engineer.

	8.03 Furnish Data
	A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

	8.04 Pay When Due
	A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C.

	8.05 Lands and Easements; Reports and Tests
	A. Owner’s duties with respect to providing lands and easements and providing engineering surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner’s identifying and making available to Contractor ...

	8.06 Insurance
	A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property insurance are set forth in Article 5.

	8.07 Change Orders
	A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.

	8.08 Inspections, Tests, and Approvals
	A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B.

	8.09 Limitations on Owner’s Responsibilities
	A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any...

	8.10 Undisclosed Hazardous Environmental Condition
	A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 4.06.

	8.11 Evidence of Financial Arrangements
	A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner’s obligations under the Contract Documents.

	8.12 Compliance with Safety Program
	A. While at the Site, Owner’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Owner has been informed pursuant to Paragraph 6.13.D.


	Article 9 –  Engineer’s Status During Construction
	9.01 Owner’s Representative
	A. Engineer will be Owner’s representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner’s representative during construction are set forth in the Contract Documents.

	9.02 Visits to Site
	A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality...
	B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer’s visits or observations of Contra...

	9.03 Project Representative
	A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in providing more extensive observation of the Work. The authority and responsibilities of any such Resident Project Representative and assistan...

	9.04 Authorized Variations in Work
	A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project a...

	9.05 Rejecting Defective Work
	A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the design concept o...

	9.06 Shop Drawings, Change Orders and Payments
	A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 6.17.
	B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, see Paragraph 6.21.
	C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12.
	D. In connection with Engineer’s authority as to Applications for Payment, see Article 14.

	9.07 Determinations for Unit Price Work
	A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on such matters before rendering a written decision thereon...

	9.08 Decisions on Requirements of Contract Documents and Acceptability of Work
	A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to the date final pay...
	B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor believes that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a Claim may be made u...
	C. Engineer’s written decision on the issue referred will be final and binding on Owner and Contractor, subject to the provisions of Paragraph 10.05.
	D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show partiality to Owner or Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such capacity.

	9.09 Limitations on Engineer’s Authority and Responsibilities
	A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of the Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the un...
	B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failur...
	C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
	D. Engineer’s review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to...
	E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to the Resident Project Representative, if any, and assistants, if any.

	9.10 Compliance with Safety Program
	A. While at the Site, Engineer’s employees and representatives shall comply with the specific applicable requirements of Contractor’s safety programs of which Engineer has been informed pursuant to Paragraph 6.13.D.


	Article 10 –  Changes in the Work; Claims
	10.01 Authorized Changes in the Work
	A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt of any such document, ...
	B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a Claim may be made...

	10.02 Unauthorized Changes in the Work
	A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents as amended, modified, or supplemented as provided in Parag...

	10.03 Execution of Change Orders
	A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering:
	1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s correction of defective Work under Paragraph 13.09, or (iii) agreed to by t...
	2. changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive; and
	3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an appeal may be taken from any such dec...


	10.04 Notification to Surety
	A. If the provisions of any bond require notice to be given to a surety of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times), the giving of ...

	10.05 Claims
	A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to the Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by Owner or Contractor of ...
	B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto. The r...
	C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last submittal of the claimant or the last submittal of the opposing party, if any, take one of the following actions in writing:
	1. deny the Claim in whole or in part;
	2. approve the Claim; or
	3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole discretion, it would be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be deemed a denial.

	D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied.
	E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke the dispute resolution procedure set forth in Article 16 ...
	F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with this Paragraph 10.05.


	Article 11 –  Cost of the Work; Allowances; Unit Price Work
	11.01 Cost of the Work
	A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of any Work covered by a Change Ord...
	1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, an...
	2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers’ field services required in connection therewith. All cash discounts shall accrue to Contractor unless ...
	3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and Contractor and shall deliver such bids to Owner, who will...
	4. Costs of special consultants (including but not limited to engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
	5. Supplemental costs including the following:
	a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor’s employees incurred in discharge of duties connected with the Work.
	b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, ...
	c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unload...
	d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, as imposed by Laws and Regulations.
	e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
	f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of pr...
	g. The cost of utilities, fuel, and sanitary facilities at the Site.
	h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, express and courier services, and similar petty cash items in connection with the Work.
	i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to purchase and maintain.


	B. Costs Excluded: The term Cost of the Work shall not include any of the following items:
	1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and...
	2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the Site.
	3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed for the Work and charges against Contractor for delinquent payments.
	4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of material...
	5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraphs 11.01.A.

	C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee shall be determined as set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Pric...
	D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and subm...

	11.02 Allowances
	A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner an...
	B. Cash Allowances:
	1. Contractor agrees that:
	a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
	b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for addition...


	C. Contingency Allowance:
	1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.

	D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

	11.03 Unit Price Work
	A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified i...
	B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit Price Work p...
	C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor’s overhead and profit for each separately identified item.
	D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with Paragraph 10.05 if:
	1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and
	2. there is no corresponding adjustment with respect to any other item of Work; and
	3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price and the parties are unable to agree as to th...



	Article 12 –  Change of Contract Price; Change of Contract Times
	12.01 Change of Contract Price
	A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be determined as follows:
	1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or
	2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually agreed lump sum (which may include an allowance for overhead and profit not necessarily in accordance with Paragraph 12.01.C.2); or
	3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a ...

	C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows:
	1. a mutually acceptable fixed fee; or
	2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
	a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be 15 percent;
	b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;
	c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is that the Subcontractor who actually performs the Work, at whatever tier...
	d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 11.01.B;
	e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor’s fee by an amount equal to five percent of such n...
	f. when both additions and credits are involved in any one change, the adjustment in Contractor’s fee shall be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.



	12.02 Change of Contract Times
	A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance w...
	B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract Times will be determined in accordance with the provisions of this Article 12.

	12.03 Delays
	A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to such delay if a Claim is made...
	B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Con...
	C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not the fault of and b...
	D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of e...
	E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within the ...


	Article 13 –  Tests and Inspections; Correction, Removal or Acceptance of Defective Work
	13.01 Notice of Defects
	A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this Article 13.

	13.02 Access to Work
	A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site and the Work at reasonable times for their o...

	13.03 Tests and Inspections
	A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or tests.
	B. Owner shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, or approvals required by the Contract Documents except:
	1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;
	2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be paid as provided in Paragraph 13.04.C; and
	3. as otherwise specifically provided in the Contract Documents.

	C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibili...
	D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of materials or equipment to be incorporated in the Work; or ...
	E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, uncover such Work for observation.
	F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless Contractor has given Engineer timely notice of Contractor’s intention to cover the same and Engineer has not acted with reasonable promptness in response to su...

	13.04 Uncovering Work
	A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense.
	B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise make available for observation, inspection, or testin...
	C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitr...
	D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, ...

	13.05 Owner May Stop the Work
	A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, Owner may order Contra...

	13.06 Correction or Removal of Defective Work
	A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with Work that is no...
	B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take no action that would void or otherwise impair Owner’s special warranty and guarantee, if any, on said Work.

	13.07 Correction Period
	A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of the Contract Docume...
	1. repair such defective land or areas; or
	2. correct such defective Work; or
	3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
	4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other land or areas resulting therefrom.

	B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work ...
	C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specificati...
	D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended for an additional period of one ye...
	E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a waiver of, the provisions of any applicable statute of ...

	13.08 Acceptance of Defective Work
	A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor shall pay all claims, costs, losses, and ...

	13.09 Owner May Correct Defective Work
	A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work, or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to perform the Wo...
	B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of...
	C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained by Owner in...
	D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies under this Paragraph 13.09.


	Article 14 –  Payments to Contractor and Completion
	14.01 Schedule of Values
	A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of Unit Price Work...

	14.02 Progress Payments
	A. Applications for Payments:
	1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month), Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering t...
	2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor’s legitima...
	3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

	B. Review of Applications:
	1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a recommendation of payment and present the Application to Owner or return the Application to Contractor indicating in writing Engineer’s reason...
	2. Engineer’s recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer’s observations of the executed Work as an experienced and qualified design professional, and o...
	a. the Work has progressed to the point indicated;
	b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, the results of any subsequent tests called for in the Contract Docu...
	c. the conditions precedent to Contractor’s being entitled to such payment appear to have been fulfilled in so far as it is Engineer’s responsibility to observe the Work.

	3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
	a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically...
	b. there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.

	4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments nor Engineer’s recommendation of any payment, including final payment, will impose responsibility on Engineer:
	a. to supervise, direct, or control the Work, or
	b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
	c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s performance of the Work, or
	d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or
	e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.

	5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s opinion, it would be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, be...
	a. the Work is defective, or completed Work has been damaged, requiring correction or replacement;
	b. the Contract Price has been reduced by Change Orders;
	c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 13.09; or
	d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A.


	C. Payment Becomes Due:
	1. Ten days after presentation of the Application for Payment to Owner with Engineer’s recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will be paid by Owner to Contractor.

	D. Reduction in Payment:
	1. Owner may refuse to make payment of the full amount recommended by Engineer because:
	a. claims have been made against Owner on account of Contractor’s performance or furnishing of the Work;
	b. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
	c. there are other items entitling Owner to a set-off against the amount recommended; or
	d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.

	2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay Contractor any amount remaining after de...
	3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1 and subject to interest as provided in the Agreement.


	14.03 Contractor’s Warranty of Title
	A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and clear of all Liens.

	14.04 Substantial Completion
	A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete (except for items specifically listed by Contractor as incomplete) and request...
	B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in ...
	C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate a tentative list ...
	D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and Contractor a written recommendation as to division of responsibilities pending final payment between Owner and Contractor with respec...
	E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to remove its property and complete or correct items on the tentative list.

	14.05 Partial Utilization
	A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a sep...
	1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the Work which Owner believes to be ready for its intended use and substantially complete. If and when Contractor agrees that such part of the Wor...
	2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of the Work ready for its intended use and substantially complete and request Engineer to issue a certificate of Substantial Completion for that...
	3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially com...
	4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 5.10 regarding property insurance.


	14.06 Final Inspection
	A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspe...

	14.07 Final Payment
	A. Application for Payment:
	1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, g...
	2. The final Application for Payment shall be accompanied (except as previously delivered) by:
	a. all documentation called for in the Contract Documents, including but not limited to the evidence of insurance required by Paragraph 5.04.B.6;
	b. consent of the surety, if any, to final payment;
	c. a list of all Claims against Owner that Contractor believes are unsettled; and
	d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or Liens filed in connection with the Work.

	3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that:  (i) the releases and receipts include all labor, servic...

	B. Engineer’s Review of Application and Acceptance:
	1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, and Engineer’s review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied ...

	C. Payment Becomes Due:
	1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer’s recommendation, including but not limited to...


	14.08 Final Completion Delayed
	A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment (for Work fully completed and accepted) and recommendati...

	14.09 Waiver of Claims
	A. The making and acceptance of final payment will constitute:
	1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply with the Contract Documents or the terms of any...
	2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance with the requirements herein and expressly acknowledged by Owner in writing as still unsettled.



	Article 15 –  Suspension of Work and Termination
	15.01 Owner May Suspend Work
	A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be resumed. Contractor sha...

	15.02 Owner May Terminate for Cause
	A. The occurrence of any one or more of the following events will justify termination for cause:
	1. Contractor’s persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Sched...
	2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction;
	3. Contractor’s repeated disregard of the authority of Engineer; or
	4. Contractor’s violation in any substantial way of any provisions of the Contract Documents.

	B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor:
	1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s tools, appliances, construction equipment, and machinery at the Site, and use the same to the full extent they could be used by Contractor (without liability ...
	2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere; and
	3. complete the Work as Owner may deem expedient.

	C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages (including b...
	D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently to cure such f...
	E. Where Contractor’s services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due Contractor by Owne...
	F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B and 15.02.C.

	15.03 Owner May Terminate For Convenience
	A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
	1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;
	2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead...
	3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred in settlement of termina...
	4. reasonable expenses directly attributable to termination.

	B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss arising out of or resulting from such termination.

	15.04 Contractor May Stop Work or Terminate
	A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 30 days after ...
	B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum fina...


	Article 16 –  Dispute Resolution
	16.01 Methods and Procedures
	A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision under Paragraph 10.05 before such decision becomes final and binding. The mediation will be governed by the Construction Industry Mediation Rules of ...
	B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be concluded within 60 days of filing of the request. The date of termination of the mediation shall be determined by application of the mediation rule...
	C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the mediation unless, within that time period, ...
	1. elects in writing to invoke any dispute resolution process provided for in the Supplementary Conditions; or
	2. agrees with the other party to submit the Claim to another dispute resolution process; or
	3. gives written notice to the other party of the intent to submit the Claim to a court of competent jurisdiction.



	Article 17 –  Miscellaneous
	17.01 Giving Notice
	A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
	1. delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is intended; or
	2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the giver of the notice.


	17.02 Computation of Times
	A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal ho...

	17.03 Cumulative Remedies
	A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to...

	17.04 Survival of Obligations
	A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, compl...

	17.05 Controlling Law
	A. This Contract is to be governed by the law of the state in which the Project is located.

	17.06 Headings
	A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.
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	Dewatering and control and diversion of water activities shall conform to the requirements of the State of CT DEEP 2024 Connecticut Guidelines for Soil Erosion and Sediment Control Manual.
	Sedimentation and erosion control measure shall be in accordance with the Contract Drawings and shall conform to the requirements of the State of CT DEEP 2002 Connecticut Guidelines for Soil Erosion and Sediment Control Manual.
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